Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240267
PID 105498
FRA-IR 270-00.96/01.52
Federal
Type: BRIDGE REPAIR
Letting Date: 5/23/2024
Completion Date: 9/11/2025

Contract Awarded To: COMPLETE GENERAL CONSTRUCTION COMPANY
Award Amount: $6,016,793.46

Engineer's Estimate: $6,275,000.00

Bidder 1
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $6,016,793.46

Bidder 2
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $6,223,461.28

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $6,282,816.55

Bidder 4
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $6,388,035.42

Ref #1	**202E23000**	**PAVEMENT REMOVED, (1463 SY)**	
	Awd	$15.00	$21,945.00
	2	$24.00	$35,112.00
	3	$15.00	$21,945.00
	4	$10.00	$14,630.00
Ref #2	**202E30000**	**WALK REMOVED, (299 SF)**	
	Awd	$5.00	$1,495.00
	2	$6.00	$1,794.00
	3	$2.50	$747.50
	4	$2.00	$598.00
Ref #3	**202E32000**	**CURB REMOVED, (26 FT)**	
	Awd	$20.00	$520.00
	2	$35.00	$910.00
	3	$8.50	$221.00
	4	$12.50	$325.00
Ref #4	**202E32500**	**CURB AND GUTTER REMOVED, (78 FT)**	
	Awd	$15.00	$1,170.00
	2	$14.00	$1,092.00
	3	$11.00	$858.00
	4	$4.50	$351.00
Ref #5	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (74 FT)**	
	Awd	$30.00	$2,220.00
	2	$18.00	$1,332.00
	3	$50.00	$3,700.00
	4	$31.00	$2,294.00
Ref #6	**202E38000**	**GUARDRAIL REMOVED, (3398.41 FT)**	
	Awd	$2.00	$6,796.82
	2	$2.00	$6,796.82
	3	$2.00	$6,796.82
	4	$2.00	$6,796.82
Ref #7	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (6 EACH)**	
	Awd	$325.00	$1,950.00
	2	$300.00	$1,800.00
	3	$300.00	$1,800.00
	4	$300.00	$1,800.00
Ref #8	**202E42206**	**ANCHOR ASSEMBLY REMOVED, (2 EACH)**	
	Awd	$135.00	$270.00
	2	$120.00	$240.00
	3	$120.00	$240.00
	4	$120.00	$240.00
Ref #9	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (8 EACH)**	
	Awd	$85.00	$680.00
	2	$120.00	$960.00
	3	$120.00	$960.00
	4	$120.00	$960.00
Ref #10	**202E75000**	**FENCE REMOVED, (203 FT)**	
	Awd	$3.00	$609.00
	2	$8.00	$1,624.00
	3	$5.00	$1,015.00
	4	$8.00	$1,624.00

Ref #11	**203E10000**	**EXCAVATION, (7835 CY)**	
	Awd	$9.00	$70,515.00
	2	$20.00	$156,700.00
	3	$26.00	$203,710.00
	4	$14.00	$109,690.00
Ref #12	**203E20000**	**EMBANKMENT, (10629 CY)**	
	Awd	$15.00	$159,435.00
	2	$15.00	$159,435.00
	3	$21.00	$223,209.00
	4	$21.00	$223,209.00
Ref #13	**204E10000**	**SUBGRADE COMPACTION, (3812 SY)**	
	Awd	$4.00	$15,248.00
	2	$4.00	$15,248.00
	3	$4.70	$17,916.40
	4	$8.00	$30,496.00
Ref #14	**204E13000**	**EXCAVATION OF SUBGRADE, (200 CY)**	
	Awd	$25.00	$5,000.00
	2	$36.00	$7,200.00
	3	$40.00	$8,000.00
	4	$10.25	$2,050.00
Ref #15	**204E30010**	**GRANULAR MATERIAL, TYPE B, (200 CY)**	
	Awd	$75.00	$15,000.00
	2	$78.00	$15,600.00
	3	$70.00	$14,000.00
	4	$53.50	$10,700.00
Ref #16	**204E45000**	**PROOF ROLLING, (6 HOUR)**	
	Awd	$350.00	$2,100.00
	2	$180.00	$1,080.00
	3	$210.00	$1,260.00
	4	$131.25	$787.50
Ref #17	**204E50000**	**GEOTEXTILE FABRIC, (400 SY)**	
	Awd	$6.00	$2,400.00
	2	$5.00	$2,000.00
	3	$1.00	$400.00
	4	$2.55	$1,020.00
Ref #18	**204E51000**	**GEOGRID, (400 SY)**	
	Awd	$3.00	$1,200.00
	2	$5.00	$2,000.00
	3	$2.00	$800.00
	4	$3.70	$1,480.00
Ref #19	**606E15050**	**GUARDRAIL, TYPE MGS, (1245 FT)**	
	Awd	$19.80	$24,651.00
	2	$19.50	$24,277.50
	3	$19.50	$24,277.50
	4	$19.50	$24,277.50
Ref #20	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (1938 FT)**	
	Awd	$21.25	$41,182.50
	2	$20.50	$39,729.00
	3	$20.50	$39,729.00
	4	$20.50	$39,729.00

Ref #21	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (6 EACH)**	
	Awd	$1,560.00	$9,360.00
	2	$1,500.00	$9,000.00
	3	$1,500.00	$9,000.00
	4	$1,500.00	$9,000.00
Ref #22	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (MASH 2016), (1 EACH)**	
	Awd	$2,480.00	$2,480.00
	2	$2,600.00	$2,600.00
	3	$2,600.00	$2,600.00
	4	$2,600.00	$2,600.00
Ref #23	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,395.00	$1,395.00
	2	$1,000.00	$1,000.00
	3	$1,000.00	$1,000.00
	4	$1,000.00	$1,000.00
Ref #24	**606E35000**	**BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$1,785.00	$3,570.00
	2	$1,800.00	$3,600.00
	3	$1,800.00	$3,600.00
	4	$1,800.00	$3,600.00
Ref #25	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,575.00	$10,300.00
	2	$2,600.00	$10,400.00
	3	$2,600.00	$10,400.00
	4	$2,600.00	$10,400.00
Ref #26	**606E35100**	**BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)**	
	Awd	$625.00	$1,250.00
	2	$450.00	$900.00
	3	$450.00	$900.00
	4	$450.00	$900.00
Ref #27	**606E98000**	**GUARDRAIL, MISC.: REMOVE AND RESET, (100 FT)**	
	Awd	$19.80	$1,980.00
	2	$20.00	$2,000.00
	3	$20.00	$2,000.00
	4	$20.00	$2,000.00
Ref #28	**607E15000**	**FENCE, TYPE 47, (164 FT)**	
	Awd	$24.50	$4,018.00
	2	$28.00	$4,592.00
	3	$28.00	$4,592.00
	4	$28.00	$4,592.00
Ref #29	**607E35000**	**FENCE REMOVED AND REBUILT, (158 FT)**	
	Awd	$27.50	$4,345.00
	2	$32.00	$5,056.00
	3	$32.00	$5,056.00
	4	$32.00	$5,056.00
Ref #30	**607E98000**	**FENCE, MISC.: WOOD FENCE, (654 FT)**	
	Awd	$48.50	$31,719.00
	2	$45.00	$29,430.00
	3	$45.00	$29,430.00
	4	$45.00	$29,430.00

Ref #31	**608E10000**	**4" CONCRETE WALK, (253 SF)**	
	Awd	$20.00	$5,060.00
	2	$18.00	$4,554.00
	3	$20.00	$5,060.00
	4	$15.00	$3,795.00
Ref #32	**608E15000**	**8" CONCRETE WALK, (688 SF)**	
	Awd	$15.00	$10,320.00
	2	$22.00	$15,136.00
	3	$20.00	$13,760.00
	4	$15.50	$10,664.00
Ref #33	**608E52000**	**CURB RAMP, (688 SF)**	
	Awd	$3.00	$2,064.00
	2	$15.00	$10,320.00
	3	$20.00	$13,760.00
	4	$15.00	$10,320.00
Ref #34	**608E53020**	**DETECTABLE WARNING, (76 SF)**	
	Awd	$15.00	$1,140.00
	2	$25.00	$1,900.00
	3	$56.00	$4,256.00
	4	$36.00	$2,736.00
Ref #35	**622E24001**	**CONCRETE BARRIER, TYPE D, AS PER PLAN, (80 FT)**	
	Awd	$225.00	$18,000.00
	2	$240.00	$19,200.00
	3	$430.00	$34,400.00
	4	$190.00	$15,200.00
Ref #36	**625E32000**	**GROUND ROD, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$500.00	$500.00
	3	$500.00	$500.00
	4	$500.00	$500.00
Ref #37	**654E11000**	**COMMERCIAL FERTILIZER, (1.29 TON)**	
	Awd	$891.96	$1,150.63
	2	$1,500.00	$1,935.00
	3	$892.00	$1,150.68
	4	$1,500.00	$1,935.00
Ref #300	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$55,000.00	$55,000.00
	3	$40,000.00	$40,000.00
	4	$75,000.00	$75,000.00

Section 1 - ROADWAY - Totals

Awd	**$492,788.95**
2	**$652,053.32**
3	**$753,049.90**
4	**$661,785.82**

Ref #38	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (13 SY)**	
	Awd	$200.00	$2,600.00
	2	$235.00	$3,055.00
	3	$238.00	$3,094.00
	4	$162.50	$2,112.50

Ref #39	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (107 SY)**	
	Awd	$75.00	$8,025.00
	2	$125.00	$13,375.00
	3	$94.00	$10,058.00
	4	$60.00	$6,420.00
Ref #40	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (1 CY)**	
	Awd	$500.00	$500.00
	2	$500.00	$500.00
	3	$900.00	$900.00
	4	$2,400.00	$2,400.00
Ref #41	**616E10000**	**WATER, (85 MGAL)**	
	Awd	$70.00	$5,950.00
	2	$25.00	$2,125.00
	3	$22.00	$1,870.00
	4	$63.15	$5,367.75
Ref #42	**659E00300**	**TOPSOIL, (1136.9 CY)**	
	Awd	$30.00	$34,107.00
	2	$52.00	$59,118.80
	3	$15.00	$17,053.50
	4	$21.00	$23,874.90
Ref #43	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (5732 SY)**	
	Awd	$0.83	$4,757.56
	2	$4.00	$22,928.00
	3	$0.83	$4,757.56
	4	$3.00	$17,196.00
Ref #44	**659E10000**	**SEEDING AND MULCHING, (3277 SY)**	
	Awd	$0.78	$2,556.06
	2	$9.54	$31,262.58
	3	$0.78	$2,556.06
	4	$2.50	$8,192.50
Ref #45	**659E14000**	**REPAIR SEEDING AND MULCHING, (451 SY)**	
	Awd	$0.80	$360.80
	2	$1.00	$451.00
	3	$0.80	$360.80
	4	$1.15	$518.65
Ref #46	**659E15000**	**INTER-SEEDING, (451 SY)**	
	Awd	$0.80	$360.80
	2	$0.01	$4.51
	3	$0.80	$360.80
	4	$1.15	$518.65
Ref #47	**659E20000**	**COMMERCIAL FERTILIZER, (0.44 TON)**	
	Awd	$891.95	$392.46
	2	$1,500.00	$660.00
	3	$892.00	$392.48
	4	$1,350.00	$594.00
Ref #48	**659E31000**	**LIME, (1.87 ACRE)**	
	Awd	$158.30	$296.02
	2	$200.00	$374.00
	3	$159.00	$297.33
	4	$150.00	$280.50

Ref #49	**659E35000**	**WATER, (64 MGAL)**	
	Awd	$1.00	$64.00
	2	$1.00	$64.00
	3	$1.00	$64.00
	4	$1.00	$64.00
Ref #50	**660E25000**	**SODDING STAKED, (258 SY)**	
	Awd	$23.11	$5,962.38
	2	$15.00	$3,870.00
	3	$23.20	$5,985.60
	4	$25.00	$6,450.00
Ref #51	**670E00500**	**SLOPE EROSION PROTECTION, (118.9 SY)**	
	Awd	$1.49	$177.16
	2	$2.35	$279.42
	3	$1.49	$177.16
	4	$2.50	$297.25
Ref #52	**670E00700**	**DITCH EROSION PROTECTION, (551.9 SY)**	
	Awd	$1.49	$822.33
	2	$2.35	$1,296.97
	3	$1.49	$822.33
	4	$2.50	$1,379.75
Ref #53	**670E00720**	**DITCH EROSION PROTECTION MAT, TYPE B, (56 SY)**	
	Awd	$1.49	$83.44
	2	$2.35	$131.60
	3	$1.49	$83.44
	4	$2.50	$140.00
Ref #54	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$2,695.00	$2,695.00
Ref #55	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$15,500.00	$15,500.00
	2	$24,000.00	$24,000.00
	3	$16,000.00	$16,000.00
	4	$7,760.00	$7,760.00
Ref #56	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$20,000.00	$20,000.00
	3	$18,380.00	$18,380.00
	4	$10,750.00	$10,750.00
Ref #57	**832E30000**	**EROSION CONTROL, (45000 EACH)**	
	Awd	$1.00	$45,000.00
	2	$1.00	$45,000.00
	3	$1.00	$45,000.00
	4	$1.00	$45,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$145,515.01**
2	**$231,495.88**
3	**$131,213.06**
4	**$142,011.45**

Ref #58	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (1 CY)**	
	Awd	$5,000.00	$5,000.00
	2	$1,600.00	$1,600.00
	3	$1,200.00	$1,200.00
	4	$750.00	$750.00
Ref #59	**602E20000**	**CONCRETE MASONRY, (0.46 CY)**	
	Awd	$5,000.00	$2,300.00
	2	$4,400.00	$2,024.00
	3	$7,600.00	$3,496.00
	4	$3,500.00	$1,610.00
Ref #60	**605E05200**	**4" UNCLASSIFIED PIPE UNDERDRAINS, (100 FT)**	
	Awd	$20.00	$2,000.00
	2	$14.00	$1,400.00
	3	$20.00	$2,000.00
	4	$12.75	$1,275.00
Ref #61	**605E06000**	**4" BASE PIPE UNDERDRAINS, (363 FT)**	
	Awd	$20.00	$7,260.00
	2	$20.00	$7,260.00
	3	$24.00	$8,712.00
	4	$18.00	$6,534.00
Ref #62	**605E31100**	**AGGREGATE DRAINS, (496 FT)**	
	Awd	$15.00	$7,440.00
	2	$20.00	$9,920.00
	3	$11.00	$5,456.00
	4	$40.00	$19,840.00
Ref #63	**611E00100**	**4" CONDUIT, TYPE B, (67 FT)**	
	Awd	$50.00	$3,350.00
	2	$20.00	$1,340.00
	3	$37.00	$2,479.00
	4	$25.00	$1,675.00
Ref #64	**611E00406**	**4" CONDUIT, TYPE F, (200 FT)**	
	Awd	$20.00	$4,000.00
	2	$8.00	$1,600.00
	3	$23.00	$4,600.00
	4	$30.50	$6,100.00
Ref #65	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (61 FT)**	
	Awd	$30.00	$1,830.00
	2	$18.00	$1,098.00
	3	$31.00	$1,891.00
	4	$46.00	$2,806.00
Ref #66	**611E04900**	**12" CONDUIT, TYPE D, 706.02, (77 FT)**	
	Awd	$150.00	$11,550.00
	2	$100.00	$7,700.00
	3	$141.00	$10,857.00
	4	$110.00	$8,470.00
Ref #67	**611E05200**	**12" CONDUIT, TYPE F, 707.05 TYPE C OR 707.21 OR 70, (87 FT)**	
	Awd	$80.00	$6,960.00
	2	$100.00	$8,700.00
	3	$144.00	$12,528.00
	4	$75.80	$6,594.60

Ref #68	**611E05900**	**15" CONDUIT, TYPE B, (27 FT)**	
	Awd	$150.00	$4,050.00
	2	$165.00	$4,455.00
	3	$116.00	$3,132.00
	4	$160.00	$4,320.00
Ref #69	**611E06100**	**15" CONDUIT, TYPE C, (463 FT)**	
	Awd	$100.00	$46,300.00
	2	$90.00	$41,670.00
	3	$89.00	$41,207.00
	4	$68.50	$31,715.50
Ref #70	**611E98180**	**CATCH BASIN, NO. 3A, (4 EACH)**	
	Awd	$3,500.00	$14,000.00
	2	$3,800.00	$15,200.00
	3	$3,900.00	$15,600.00
	4	$5,100.00	$20,400.00
Ref #71	**611E99574**	**MANHOLE, NO. 3, (4 EACH)**	
	Awd	$4,000.00	$16,000.00
	2	$4,000.00	$16,000.00
	3	$4,150.00	$16,600.00
	4	$3,000.00	$12,000.00
Ref #72	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (7 EACH)**	
	Awd	$350.00	$2,450.00
	2	$400.00	$2,800.00
	3	$500.00	$3,500.00
	4	$326.50	$2,285.50

Section 3 - DRAINAGE - Totals

Awd	**$134,490.00**
2	**$122,767.00**
3	**$133,258.00**
4	**$126,375.60**

Ref #73	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN (T, (1091 SY)**	
	Awd	$12.00	$13,092.00
	2	$10.00	$10,910.00
	3	$12.50	$13,637.50
	4	$6.15	$6,709.65
Ref #74	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (184 FT)**	
	Awd	$2.00	$368.00
	2	$3.00	$552.00
	3	$1.35	$248.40
	4	$1.00	$184.00
Ref #75	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (350 CY)**	
	Awd	$240.00	$84,000.00
	2	$285.00	$99,750.00
	3	$215.00	$75,250.00
	4	$240.00	$84,000.00
Ref #76	**304E20000**	**AGGREGATE BASE, (540 CY)**	
	Awd	$110.00	$59,400.00
	2	$115.00	$62,100.00
	3	$110.00	$59,400.00
	4	$80.00	$43,200.00

Ref #77	**407E20000**	**NON-TRACKING TACK COAT, (461 GAL)**	
	Awd	$4.00	$1,844.00
	2	$4.00	$1,844.00
	3	$3.50	$1,613.50
	4	$9.85	$4,540.85
Ref #78	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (122 CY)**	
	Awd	$90.00	$10,980.00
	2	$125.00	$15,250.00
	3	$93.00	$11,346.00
	4	$98.00	$11,956.00
Ref #79	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (288 CY)**	
	Awd	$260.00	$74,880.00
	2	$330.00	$95,040.00
	3	$280.00	$80,640.00
	4	$306.75	$88,344.00
Ref #80	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (66 CY)**	
	Awd	$300.00	$19,800.00
	2	$330.00	$21,780.00
	3	$255.00	$16,830.00
	4	$350.00	$23,100.00
Ref #81	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (78 FT)**	
	Awd	$80.00	$6,240.00
	2	$58.00	$4,524.00
	3	$72.00	$5,616.00
	4	$80.00	$6,240.00
Ref #82	**609E24510**	**CURB, TYPE 4-C, (91 FT)**	
	Awd	$65.00	$5,915.00
	2	$32.00	$2,912.00
	3	$52.00	$4,732.00
	4	$42.00	$3,822.00
Ref #83	**609E26000**	**CURB, TYPE 6, (339 FT)**	
	Awd	$50.00	$16,950.00
	2	$36.00	$12,204.00
	3	$58.00	$19,662.00
	4	$45.00	$15,255.00

Section 4 - PAVEMENT - Totals

Awd	**$293,469.00**
2	**$326,866.00**
3	**$288,975.40**
4	**$287,351.50**

Ref #84	**638E20500**	**SPECIAL - VALVE BOX ADJUSTED TO GRADE (COL. 807), (2 EACH)**	
	Awd	$400.00	$800.00
	2	$500.00	$1,000.00
	3	$1,200.00	$2,400.00
	4	$650.00	$1,300.00
Ref #85	**638E98100**	**WATER WORK, MISC.: SURVEY COORDINATES, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$100.00	$100.00
	3	$1,250.00	$1,250.00
	4	$800.00	$800.00

Section 5 - WATER WORK - Totals

Awd	**$5,800.00**
2	**$1,100.00**
3	**$3,650.00**
4	**$2,100.00**

Ref #86	**621E00100**	**RPM, (6 EACH)**	
	Awd	$585.00	$3,510.00
	2	$693.33	$4,159.98
	3	$1,050.00	$6,300.00
	4	$1,050.00	$6,300.00
Ref #87	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (4 EACH)**	
	Awd	$50.00	$200.00
	2	$25.00	$100.00
	3	$16.00	$64.00
	4	$35.00	$140.00
Ref #88	**626E00112**	**BARRIER REFLECTOR, TYPE 3, ONE-WAY, (13 EACH)**	
	Awd	$10.00	$130.00
	2	$12.00	$156.00
	3	$12.00	$156.00
	4	$12.00	$156.00
Ref #89	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (125 FT)**	
	Awd	$19.00	$2,375.00
	2	$15.10	$1,887.50
	3	$15.10	$1,887.50
	4	$15.10	$1,887.50
Ref #90	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (13 EACH)**	
	Awd	$65.00	$845.00
	2	$120.00	$1,560.00
	3	$120.00	$1,560.00
	4	$120.00	$1,560.00
Ref #95	**644E00500**	**STOP LINE, (59 FT)**	
	Awd	$9.65	$569.35
	2	$9.65	$569.35
	3	$9.65	$569.35
	4	$9.65	$569.35
Ref #96	**644E00620**	**CROSSWALK LINE, 12", (345 FT)**	
	Awd	$4.65	$1,604.25
	2	$4.65	$1,604.25
	3	$4.65	$1,604.25
	4	$4.65	$1,604.25
Ref #97	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (100 FT)**	
	Awd	$9.65	$965.00
	2	$9.65	$965.00
	3	$9.65	$965.00
	4	$9.65	$965.00
Ref #98	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (241 FT)**	
	Awd	$4.00	$964.00
	2	$4.00	$964.00
	3	$4.00	$964.00
	4	$4.00	$964.00

Ref #301	**646E10000**	**EDGE LINE, 4", (0.33 MILE)**	
	Awd	$12,600.00	$4,158.00
	2	$12,600.00	$4,158.00
	3	$12,600.00	$4,158.00
	4	$12,600.00	$4,158.00
Ref #302	**646E10010**	**EDGE LINE, 6", (0.35 MILE)**	
	Awd	$12,600.00	$4,410.00
	2	$12,600.00	$4,410.00
	3	$12,600.00	$4,410.00
	4	$12,600.00	$4,410.00
Ref #303	**646E10200**	**CENTER LINE, (0.35 MILE)**	
	Awd	$17,900.00	$6,265.00
	2	$17,900.00	$6,265.00
	3	$17,900.00	$6,265.00
	4	$17,900.00	$6,265.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$25,995.60**
2	**$26,799.08**
3	**$28,903.10**
4	**$28,979.10**

Ref #103	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (240 HOUR)**	
	Awd	$90.00	$21,600.00
	2	$70.00	$16,800.00
	3	$110.00	$26,400.00
	4	$100.00	$24,000.00
Ref #104	**614E11630**	**INCREASED BARRIER DELINEATION, (1950 FT)**	
	Awd	$2.50	$4,875.00
	2	$3.50	$6,825.00
	3	$1.30	$2,535.00
	4	$1.00	$1,950.00
Ref #105	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (8 EACH)**	
	Awd	$2,280.00	$18,240.00
	2	$2,000.00	$16,000.00
	3	$2,000.00	$16,000.00
	4	$2,000.00	$16,000.00
Ref #106	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$23,000.00	$23,000.00
	3	$21,840.00	$21,840.00
	4	$21,840.00	$21,840.00
Ref #107	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (39 EACH)**	
	Awd	$10.00	$390.00
	2	$25.00	$975.00
	3	$8.00	$312.00
	4	$15.00	$585.00
Ref #108	**614E13314**	**BARRIER REFLECTOR, TYPE 3, ONE WAY, (95 EACH)**	
	Awd	$15.00	$1,425.00
	2	$25.00	$2,375.00
	3	$8.00	$760.00
	4	$15.00	$1,425.00

Ref #109	**614E13350**	**OBJECT MARKER, ONE WAY, (39 EACH)**	
	Awd	$15.00	$585.00
	2	$30.00	$1,170.00
	3	$15.00	$585.00
	4	$20.00	$780.00
Ref #110	**614E13360**	**OBJECT MARKER, TWO WAY, BIDIRECTIONAL, (95 EACH)**	
	Awd	$20.00	$1,900.00
	2	$30.00	$2,850.00
	3	$15.00	$1,425.00
	4	$25.00	$2,375.00
Ref #111	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (16 SNMT)**	
	Awd	$1,500.00	$24,000.00
	2	$900.00	$14,400.00
	3	$900.00	$14,400.00
	4	$750.00	$12,000.00
Ref #112	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1950 FT)**	
	Awd	$35.00	$68,250.00
	2	$40.00	$78,000.00
	3	$27.00	$52,650.00
	4	$38.00	$74,100.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$171,265.00**
2	**$162,395.00**
3	**$136,907.00**
4	**$155,055.00**

Ref #113	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$175,000.00	$175,000.00
	2	$170,000.00	$170,000.00
	3	$156,000.00	$156,000.00
	4	$225,000.00	$225,000.00
Ref #114	**202E22900**	**APPROACH SLAB REMOVED, (200 SY)**	
	Awd	$80.00	$16,000.00
	2	$48.00	$9,600.00
	3	$30.00	$6,000.00
	4	$50.00	$10,000.00
Ref #115	**202E23500**	**WEARING COURSE REMOVED, (1324 SY)**	
	Awd	$8.00	$10,592.00
	2	$10.00	$13,240.00
	3	$9.00	$11,916.00
	4	$8.00	$10,592.00
Ref #116	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$95,000.00	$95,000.00
	2	$60,000.00	$60,000.00
	3	$30,000.00	$30,000.00
	4	$85,000.00	$85,000.00
Ref #117	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$28,000.00	$28,000.00
	3	$20,000.00	$20,000.00
	4	$25,000.00	$25,000.00

Ref #118	**507E00100**	**STEEL PILES HP10X42, FURNISHED, (1325 FT)**	
	Awd	$35.00	$46,375.00
	2	$53.00	$70,225.00
	3	$27.00	$35,775.00
	4	$38.00	$50,350.00
Ref #119	**507E00150**	**STEEL PILES HP10X42, DRIVEN, (1205 FT)**	
	Awd	$30.00	$36,150.00
	2	$12.00	$14,460.00
	3	$36.00	$43,380.00
	4	$30.25	$36,451.25
Ref #120	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (152037 LB)**	
	Awd	$1.50	$228,055.50
	2	$1.35	$205,249.95
	3	$1.54	$234,136.98
	4	$1.75	$266,064.75
Ref #121	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (444 EACH)**	
	Awd	$15.00	$6,660.00
	2	$25.00	$11,100.00
	3	$38.00	$16,872.00
	4	$42.00	$18,648.00
Ref #122	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$6,000.00	$12,000.00
	2	$3,500.00	$7,000.00
	3	$4,700.00	$9,400.00
	4	$5,300.00	$10,600.00
Ref #123	**511E34413**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, AS , (465 CY)**	
	Awd	$850.00	$395,250.00
	2	$960.00	$446,400.00
	3	$1,010.00	$469,650.00
	4	$1,200.00	$558,000.00
Ref #124	**511E41010**	**CLASS QC1 CONCRETE, PIER ABOVE FOOTINGS, (43 CY)**	
	Awd	$2,500.00	$107,500.00
	2	$2,300.00	$98,900.00
	3	$2,500.00	$107,500.00
	4	$2,350.00	$101,050.00
Ref #125	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (57 CY)**	
	Awd	$950.00	$54,150.00
	2	$1,045.00	$59,565.00
	3	$1,250.00	$71,250.00
	4	$1,400.00	$79,800.00
Ref #126	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (36 CY)**	
	Awd	$950.00	$34,200.00
	2	$1,290.00	$46,440.00
	3	$1,500.00	$54,000.00
	4	$500.00	$18,000.00
Ref #127	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (16 CY)**	
	Awd	$1,500.00	$24,000.00
	2	$900.00	$14,400.00
	3	$1,300.00	$20,800.00
	4	$1,200.00	$19,200.00

Ref #128	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (482 SY)**	
	Awd	$14.00	$6,748.00
	2	$11.00	$5,302.00
	3	$14.00	$6,748.00
	4	$11.00	$5,302.00
Ref #129	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1149 SY)**	
	Awd	$25.75	$29,586.75
	2	$24.00	$27,576.00
	3	$25.75	$29,586.75
	4	$24.00	$27,576.00
Ref #130	**513E10260**	**STRUCTURAL STEEL MEMBERS, LEVEL 3, (63295 LB)**	
	Awd	$3.25	$205,708.75
	2	$3.75	$237,356.25
	3	$3.45	$218,367.75
	4	$3.75	$237,356.25
Ref #131	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (5943 EACH)**	
	Awd	$5.75	$34,172.25
	2	$5.00	$29,715.00
	3	$6.00	$35,658.00
	4	$4.70	$27,932.10
Ref #132	**513E95030**	**STRUCTURAL STEEL, MISC.: (DRILLED HOLES), (36 EACH)**	
	Awd	$75.00	$2,700.00
	2	$75.00	$2,700.00
	3	$75.00	$2,700.00
	4	$75.00	$2,700.00
Ref #133	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (16497 SF)**	
	Awd	$10.00	$164,970.00
	2	$10.00	$164,970.00
	3	$10.21	$168,434.37
	4	$10.00	$164,970.00
Ref #134	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (16497 SF)**	
	Awd	$7.50	$123,727.50
	2	$7.50	$123,727.50
	3	$7.70	$127,026.90
	4	$7.50	$123,727.50
Ref #135	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (19626 SF)**	
	Awd	$4.00	$78,504.00
	2	$4.00	$78,504.00
	3	$4.10	$80,466.60
	4	$4.00	$78,504.00
Ref #136	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (19626 SF)**	
	Awd	$2.00	$39,252.00
	2	$2.00	$39,252.00
	3	$2.10	$41,214.60
	4	$2.00	$39,252.00
Ref #137	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (26 MNHR)**	
	Awd	$150.00	$3,900.00
	2	$150.00	$3,900.00
	3	$153.00	$3,978.00
	4	$150.00	$3,900.00

Ref #138	**514E10000**	**FINAL INSPECTION REPAIR, (15 EACH)**	
	Awd	$200.00	$3,000.00
	2	$200.00	$3,000.00
	3	$204.00	$3,060.00
	4	$200.00	$3,000.00
Ref #139	**514E27700**	**FIELD PAINTING, MISC.: COATING OF BEAM ENDS, (298 SF)**	
	Awd	$125.00	$37,250.00
	2	$125.00	$37,250.00
	3	$128.00	$38,144.00
	4	$125.00	$37,250.00
Ref #140	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (96 FT)**	
	Awd	$120.00	$11,520.00
	2	$50.00	$4,800.00
	3	$50.00	$4,800.00
	4	$75.00	$7,200.00
Ref #141	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (16 SF)**	
	Awd	$30.00	$480.00
	2	$20.00	$320.00
	3	$14.00	$224.00
	4	$20.00	$320.00
Ref #142	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (55 SF)**	
	Awd	$10.00	$550.00
	2	$20.00	$1,100.00
	3	$11.00	$605.00
	4	$20.00	$1,100.00
Ref #143	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (97 FT)**	
	Awd	$40.00	$3,880.00
	2	$30.00	$2,910.00
	3	$45.20	$4,384.40
	4	$40.00	$3,880.00
Ref #144	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$1,800.00	$21,600.00
	2	$1,300.00	$15,600.00
	3	$1,500.00	$18,000.00
	4	$1,800.00	$21,600.00
Ref #145	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$1,200.00	$14,400.00
	2	$1,300.00	$15,600.00
	3	$1,488.00	$17,856.00
	4	$1,700.00	$20,400.00
Ref #146	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (6 EACH)**	
	Awd	$1,100.00	$6,600.00
	2	$1,100.00	$6,600.00
	3	$1,272.00	$7,632.00
	4	$1,600.00	$9,600.00
Ref #147	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$86,000.00	$86,000.00
	3	$64,390.00	$64,390.00
	4	$92,500.00	$92,500.00

Ref #148	**517E75122**	**RAILING (CONCRETE PARAPET WITH TWIN STEEL TUBE RAI, (678 FT)**	
	Awd	$295.00	$200,010.00
	2	$315.00	$213,570.00
	3	$325.00	$220,350.00
	4	$255.00	$172,890.00
Ref #149	**517E76300**	**RAILING, MISC.: CONCRETE PARAPET WITH TWIN STEEL T, (361 FT)**	
	Awd	$325.00	$117,325.00
	2	$375.00	$135,375.00
	3	$400.00	$144,400.00
	4	$325.00	$117,325.00
Ref #150	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (93 CY)**	
	Awd	$125.00	$11,625.00
	2	$160.00	$14,880.00
	3	$110.00	$10,230.00
	4	$150.00	$13,950.00
Ref #151	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (149 FT)**	
	Awd	$9.00	$1,341.00
	2	$15.00	$2,235.00
	3	$6.00	$894.00
	4	$10.00	$1,490.00
Ref #152	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (48 FT)**	
	Awd	$15.00	$720.00
	2	$20.00	$960.00
	3	$7.00	$336.00
	4	$55.00	$2,640.00
Ref #153	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (35 SF)**	
	Awd	$295.00	$10,325.00
	2	$200.00	$7,000.00
	3	$295.00	$10,325.00
	4	$325.00	$11,375.00
Ref #154	**523E20000**	**DYNAMIC LOAD TESTING, (5 EACH)**	
	Awd	$6,000.00	$30,000.00
	2	$3,500.00	$17,500.00
	3	$3,750.00	$18,750.00
	4	$3,642.00	$18,210.00
Ref #155	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (242 SY)**	
	Awd	$300.00	$72,600.00
	2	$385.00	$93,170.00
	3	$405.00	$98,010.00
	4	$405.00	$98,010.00
Ref #156	**526E90030**	**TYPE C INSTALLATION, (96 FT)**	
	Awd	$400.00	$38,400.00
	2	$415.00	$39,840.00
	3	$330.00	$31,680.00
	4	$310.00	$29,760.00
Ref #157	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (512 SY)**	
	Awd	$25.00	$12,800.00
	2	$42.00	$21,504.00
	3	$39.00	$19,968.00
	4	$45.00	$23,040.00

Ref #158	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (311 FT)**	
	Awd	$86.00	$26,746.00
	2	$90.00	$27,990.00
	3	$62.00	$19,282.00
	4	$67.00	$20,837.00
Ref #159	**607E39930**	**VANDAL PROTECTION FENCE, 12' CURVED, COATED FABRIC, (311 FT)**	
	Awd	$146.00	$45,406.00
	2	$145.00	$45,095.00
	3	$118.00	$36,698.00
	4	$125.00	$38,875.00
Ref #160	**625E25400**	**CONDUIT, 2", 725.04, (390 FT)**	
	Awd	$30.00	$11,700.00
	2	$36.00	$14,040.00
	3	$55.50	$21,645.00
	4	$36.00	$14,040.00
Ref #161	**625E29920**	**STRUCTURE JUNCTION BOX, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$2,780.00	$5,560.00
	3	$4,830.00	$9,660.00
	4	$2,780.00	$5,560.00
Ref #162	**625E30530**	**PULL BOX, 725.06, SIZE 18, (2 EACH)**	
	Awd	$1,500.00	$3,000.00
	2	$2,950.00	$5,900.00
	3	$2,362.00	$4,724.00
	4	$2,950.00	$5,900.00
Ref #163	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
	2	$15,000.00	$15,000.00
	3	$9,176.00	$9,176.00
	4	$15,000.00	$15,000.00

Section 8 - STRUCTURE REPAIR (FRA-270-0.96) - Totals

Awd	**$2,726,479.75**
2	**$2,800,381.70**
3	**$2,816,084.35**
4	**$3,010,727.85**

Ref #164	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$156,000.00	$156,000.00
	3	$156,000.00	$156,000.00
	4	$215,000.00	$215,000.00
Ref #165	**202E22900**	**APPROACH SLAB REMOVED, (171 SY)**	
	Awd	$55.00	$9,405.00
	2	$47.00	$8,037.00
	3	$30.00	$5,130.00
	4	$45.00	$7,695.00
Ref #166	**202E23500**	**WEARING COURSE REMOVED, (171 SY)**	
	Awd	$5.00	$855.00
	2	$50.00	$8,550.00
	3	$14.00	$2,394.00
	4	$15.00	$2,565.00

Ref #167	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$22,000.00	$22,000.00
	3	$17,000.00	$17,000.00
	4	$30,000.00	$30,000.00
Ref #168	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (110214 LB)**	
	Awd	$1.35	$148,788.90
	2	$1.35	$148,788.90
	3	$1.56	$171,933.84
	4	$1.60	$176,342.40
Ref #169	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (2453 LB)**	
	Awd	$3.50	$8,585.50
	2	$3.00	$7,359.00
	3	$1.55	$3,802.15
	4	$2.50	$6,132.50
Ref #170	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (420 EACH)**	
	Awd	$15.00	$6,300.00
	2	$25.00	$10,500.00
	3	$38.00	$15,960.00
	4	$40.00	$16,800.00
Ref #171	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (2 EACH)**	
	Awd	$6,000.00	$12,000.00
	2	$3,500.00	$7,000.00
	3	$4,700.00	$9,400.00
	4	$5,700.00	$11,400.00
Ref #172	**511E34413**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, AS , (326 CY)**	
	Awd	$1,150.00	$374,900.00
	2	$1,100.00	$358,600.00
	3	$1,050.00	$342,300.00
	4	$1,325.00	$431,950.00
Ref #173	**511E40511**	**CLASS QC1 CONCRETE, PIER ABOVE FOOTINGS, AS PER PL, (12 CY)**	
	Awd	$2,700.00	$32,400.00
	2	$2,175.00	$26,100.00
	3	$4,500.00	$54,000.00
	4	$2,500.00	$30,000.00
Ref #174	**511E43511**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, AS, (33 CY)**	
	Awd	$2,000.00	$66,000.00
	2	$1,050.00	$34,650.00
	3	$2,450.00	$80,850.00
	4	$1,950.00	$64,350.00
Ref #175	**511E51512**	**CLASS QC2 CONCRETE WITH QC/QA, SIDEWALK, (55 CY)**	
	Awd	$695.00	$38,225.00
	2	$595.00	$32,725.00
	3	$675.00	$37,125.00
	4	$625.00	$34,375.00
Ref #176	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (239 SY)**	
	Awd	$14.00	$3,346.00
	2	$11.00	$2,629.00
	3	$14.00	$3,346.00
	4	$11.00	$2,629.00

Ref #177	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (901 SY)**	
	Awd	$25.75	$23,200.75
	2	$24.00	$21,624.00
	3	$25.75	$23,200.75
	4	$24.00	$21,624.00
Ref #178	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (2772 EACH)**	
	Awd	$5.75	$15,939.00
	2	$4.70	$13,028.40
	3	$6.00	$16,632.00
	4	$4.70	$13,028.40
Ref #179	**513E95030**	**STRUCTURAL STEEL, MISC.: DRILLED HOLES, (24 EACH)**	
	Awd	$80.00	$1,920.00
	2	$80.00	$1,920.00
	3	$80.00	$1,920.00
	4	$80.00	$1,920.00
Ref #180	**514E27700**	**FIELD PAINTING, MISC.: COATING OF BEAM ENDS, (220 SF)**	
	Awd	$125.00	$27,500.00
	2	$125.00	$27,500.00
	3	$128.00	$28,160.00
	4	$125.00	$27,500.00
Ref #181	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (19 SF)**	
	Awd	$15.00	$285.00
	2	$20.00	$380.00
	3	$12.00	$228.00
	4	$21.20	$402.80
Ref #182	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (138 SF)**	
	Awd	$10.00	$1,380.00
	2	$19.00	$2,622.00
	3	$10.00	$1,380.00
	4	$18.00	$2,484.00
Ref #183	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (114 FT)**	
	Awd	$55.00	$6,270.00
	2	$30.00	$3,420.00
	3	$55.00	$6,270.00
	4	$40.00	$4,560.00
Ref #184	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$3,500.00	$28,000.00
	2	$1,400.00	$11,200.00
	3	$2,200.00	$17,600.00
	4	$2,000.00	$16,000.00
Ref #185	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$3,000.00	$36,000.00
	2	$1,500.00	$18,000.00
	3	$2,230.00	$26,760.00
	4	$2,200.00	$26,400.00
Ref #186	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$70,000.00	$70,000.00
	3	$55,160.00	$55,160.00
	4	$88,000.00	$88,000.00

Ref #187	**517E75122**	**RAILING (CONCRETE PARAPET WITH TWIN STEEL TUBE RAI, (565 FT)**	
	Awd	$295.00	$166,675.00
	2	$345.00	$194,925.00
	3	$360.00	$203,400.00
	4	$195.00	$110,175.00
Ref #188	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (25 CY)**	
	Awd	$200.00	$5,000.00
	2	$160.00	$4,000.00
	3	$110.00	$2,750.00
	4	$170.00	$4,250.00
Ref #189	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (71 SF)**	
	Awd	$295.00	$20,945.00
	2	$185.00	$13,135.00
	3	$295.00	$20,945.00
	4	$280.00	$19,880.00
Ref #190	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (189 SY)**	
	Awd	$525.00	$99,225.00
	2	$425.00	$80,325.00
	3	$420.00	$79,380.00
	4	$570.00	$107,730.00
Ref #191	**526E90030**	**TYPE C INSTALLATION, (69 FT)**	
	Awd	$495.00	$34,155.00
	2	$425.00	$29,325.00
	3	$370.00	$25,530.00
	4	$370.00	$25,530.00
Ref #192	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (46 SY)**	
	Awd	$35.00	$1,610.00
	2	$85.00	$3,910.00
	3	$68.00	$3,128.00
	4	$56.00	$2,576.00
Ref #193	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (275 FT)**	
	Awd	$88.00	$24,200.00
	2	$90.00	$24,750.00
	3	$65.00	$17,875.00
	4	$70.00	$19,250.00
Ref #194	**607E39930**	**VANDAL PROTECTION FENCE, 12' CURVED, COATED FABRIC, (280 FT)**	
	Awd	$146.00	$40,880.00
	2	$145.00	$40,600.00
	3	$118.00	$33,040.00
	4	$125.00	$35,000.00
Ref #195	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
	2	$12,000.00	$12,000.00
	3	$9,176.00	$9,176.00
	4	$12,000.00	$12,000.00

Section 9 - STRUCTURE REPAIR (FRA-270-1.52) - Totals

Awd	**$1,483,990.15**
2	**$1,395,603.30**
3	**$1,471,775.74**
4	**$1,567,549.10**

Ref #196	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$35,000.00	$35,000.00
	3	$34,000.00	$34,000.00
	4	$30,000.00	$30,000.00
Ref #197	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$173,000.00	$173,000.00
	2	$160,000.00	$160,000.00
	3	$160,000.00	$160,000.00
	4	$75,000.00	$75,000.00
Ref #198	**619E16010**	**FIELD OFFICE, TYPE B, (18 MNTH)**	
	Awd	$500.00	$9,000.00
	2	$3,000.00	$54,000.00
	3	$4,500.00	$81,000.00
	4	$3,950.00	$71,100.00
Ref #199	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$55,000.00	$55,000.00
	3	$44,000.00	$44,000.00
	4	$30,000.00	$30,000.00
Ref #200	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$300,000.00	$300,000.00
	2	$200,000.00	$200,000.00
	3	$200,000.00	$200,000.00
	4	$200,000.00	$200,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$537,000.00**
2	**$504,000.00**
3	**$519,000.00**
4	**$406,100.00**