Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240312
PID 105253
TRU-SR 534-19.12
Federal
Type: TWO LANE RESURFACING
Letting Date: 5/23/2024
Completion Date: 10/17/2024

Contract Awarded To: RONYAK PAVING INC
Award Amount: $1,502,542.00

Engineer's Estimate: $1,830,000.00

Bidder 1
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
Bid $1,502,542.00

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,685,808.29

Bidder 3
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $1,695,024.73

Bidder 4
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,868,051.67

Ref #1	**202E23500**	**WEARING COURSE REMOVED, (28 SY)**	
	Awd	$50.00	$1,400.00
	2	$20.00	$560.00
	3	$5.00	$140.00
	4	$20.00	$560.00
Ref #2	**202E98100**	**REMOVAL MISC.:BARRIER REFLECTOR, (3 EACH)**	
	Awd	$10.00	$30.00
	2	$30.00	$90.00
	3	$25.00	$75.00
	4	$20.00	$60.00
Ref #3	**203E10000**	**EXCAVATION, (67 CY)**	
	Awd	$70.00	$4,690.00
	2	$25.00	$1,675.00
	3	$10.00	$670.00
	4	$28.00	$1,876.00
Ref #4	**209E60200**	**LINEAR GRADING, (495 STA)**	
	Awd	$15.00	$7,425.00
	2	$40.00	$19,800.00
	3	$35.00	$17,325.00
	4	$34.00	$16,830.00
Ref #5	**209E72000**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (494 STA)**	
	Awd	$15.00	$7,410.00
	2	$30.00	$14,820.00
	3	$20.00	$9,880.00
	4	$33.00	$16,302.00
Ref #6	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$2,000.00	$2,000.00
	3	$800.00	$800.00
	4	$5,000.00	$5,000.00

Section 1 - ROADWAY - Totals

Awd	**$23,455.00**
2	**$38,945.00**
3	**$28,890.00**
4	**$40,628.00**

Ref #7	**659E10000**	**SEEDING AND MULCHING, (13750 SY)**	
	Awd	$0.50	$6,875.00
	2	$0.88	$12,100.00
	3	$1.00	$13,750.00
	4	$0.88	$12,100.00
Ref #8	**659E20000**	**COMMERCIAL FERTILIZER, (1.86 TON)**	
	Awd	$450.00	$837.00
	2	$914.56	$1,701.08
	3	$2,000.00	$3,720.00
	4	$250.00	$465.00
Ref #9	**659E31000**	**LIME, (2.84 ACRE)**	
	Awd	$80.00	$227.20
	2	$158.29	$449.54
	3	$0.01	$0.03
	4	$25.00	$71.00

Ref #10	**659E35000**	**WATER, (74.25 MGAL)**	
	Awd	$1.00	$74.25
	2	$0.50	$37.13
	3	$1.00	$74.25
	4	$0.50	$37.13
Ref #11	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$11,013.45**
2	**$17,287.75**
3	**$20,544.28**
4	**$15,673.13**

Ref #12	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441) (LONGITUDINAL), (2000 SY)**	
	Awd	$31.00	$62,000.00
	2	$35.00	$70,000.00
	3	$25.00	$50,000.00
	4	$40.00	$80,000.00
Ref #13	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441) (TRANSVERSE), (600 SY)**	
	Awd	$62.00	$37,200.00
	2	$107.00	$64,200.00
	3	$50.00	$30,000.00
	4	$60.00	$36,000.00
Ref #14	**253E01000**	**PAVEMENT REPAIR, (400 SY)**	
	Awd	$120.00	$48,000.00
	2	$158.00	$63,200.00
	3	$60.00	$24,000.00
	4	$215.00	$86,000.00
Ref #15	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, (T=1.75"), (74976 SY)**	
	Awd	$1.25	$93,720.00
	2	$1.00	$74,976.00
	3	$1.15	$86,222.40
	4	$1.75	$131,208.00
Ref #16	**304E20000**	**AGGREGATE BASE, (67 CY)**	
	Awd	$40.00	$2,680.00
	2	$35.00	$2,345.00
	3	$25.00	$1,675.00
	4	$60.00	$4,020.00
Ref #17	**407E20000**	**NON-TRACKING TACK COAT, (5329 GAL)**	
	Awd	$2.00	$10,658.00
	2	$3.05	$16,253.45
	3	$1.00	$5,329.00
	4	$3.00	$15,987.00
Ref #18	**408E10001**	**PRIME COAT, AS PER PLAN @ 0.40 GAL/SY, (4384 GAL)**	
	Awd	$2.00	$8,768.00
	2	$3.50	$15,344.00
	3	$5.00	$21,920.00
	4	$5.00	$21,920.00

Ref #19	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (1 CY)**	
	Awd	$250.00	$250.00
	2	$1,500.00	$1,500.00
	3	$125.00	$125.00
	4	$350.00	$350.00
Ref #20	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (72355 SY)**	
	Awd	$1.00	$72,355.00
	2	$1.75	$126,621.25
	3	$0.83	$60,054.65
	4	$1.75	$126,621.25
Ref #21	**422E25000**	**EMULSION, CHIP SEAL @ 0.40 GAL/SY, (28942 GAL)**	
	Awd	$2.25	$65,119.50
	2	$2.80	$81,037.60
	3	$4.90	$141,815.80
	4	$2.80	$81,037.60
Ref #22	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (3391 CY)**	
	Awd	$205.00	$695,155.00
	2	$200.00	$678,200.00
	3	$215.00	$729,065.00
	4	$200.00	$678,200.00
Ref #23	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (14 CY)**	
	Awd	$450.00	$6,300.00
	2	$1,100.00	$15,400.00
	3	$450.00	$6,300.00
	4	$600.00	$8,400.00
Ref #24	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (T = 2"), (609 CY)**	
	Awd	$75.00	$45,675.00
	2	$65.00	$39,585.00
	3	$95.00	$57,855.00
	4	$80.00	$48,720.00
Ref #25	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (4.69 MILE)**	
	Awd	$1,500.00	$7,035.00
	2	$1,450.00	$6,800.50
	3	$1,450.00	$6,800.50
	4	$1,650.00	$7,738.50
Ref #26	**874E21000**	**LONGITUDINAL JOINT PREPARATION, (4.69 MILE)**	
	Awd	$1,500.00	$7,035.00
	2	$6,000.00	$28,140.00
	3	$4,000.00	$18,760.00
	4	$5,930.00	$27,811.70

Section 3 - PAVEMENT - Totals

Awd	**$1,161,950.50**
2	**$1,283,602.80**
3	**$1,239,922.35**
4	**$1,354,014.05**

Ref #27	**621E00100**	**RPM, (342 EACH)**	
	Awd	$42.00	$14,364.00
	2	$37.95	$12,978.90
	3	$37.95	$12,978.90
	4	$42.00	$14,364.00

Ref #28	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (274 EACH)**	
	Awd	$1.00	$274.00
	2	$5.00	$1,370.00
	3	$1.00	$274.00
	4	$5.00	$1,370.00
Ref #29	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (12 EACH)**	
	Awd	$40.00	$480.00
	2	$25.00	$300.00
	3	$100.00	$1,200.00
	4	$20.00	$240.00
Ref #30	**646E10010**	**EDGE LINE, 6", (9.38 MILE)**	
	Awd	$3,010.00	$28,233.80
	2	$2,995.00	$28,093.10
	3	$2,995.00	$28,093.10
	4	$3,010.00	$28,233.80
Ref #31	**646E10200**	**CENTER LINE, (4.69 MILE)**	
	Awd	$2,576.00	$12,081.44
	2	$3,500.00	$16,415.00
	3	$3,500.00	$16,415.00
	4	$2,576.00	$12,081.44
Ref #32	**646E10400**	**STOP LINE, (33 FT)**	
	Awd	$15.00	$495.00
	2	$12.00	$396.00
	3	$12.00	$396.00
	4	$15.00	$495.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$55,928.24**
2	**$59,553.00**
3	**$59,357.00**
4	**$56,784.24**

Ref #33	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$100.00	$10,000.00
	2	$85.00	$8,500.00
	3	$100.00	$10,000.00
	4	$100.00	$10,000.00
Ref #34	**614E12460**	**WORK ZONE MARKING SIGN, (6 EACH)**	
	Awd	$65.00	$390.00
	2	$65.00	$390.00
	3	$65.00	$390.00
	4	$65.00	$390.00
Ref #35	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$200.00	$2,000.00
	2	$500.00	$5,000.00
	3	$200.00	$2,000.00
	4	$175.00	$1,750.00
Ref #36	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**	
	Awd	$850.00	$6,800.00
	2	$850.00	$6,800.00
	3	$850.00	$6,800.00
	4	$850.00	$6,800.00

Ref #37	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (9.38 MILE)**	
	Awd	$1,225.00	$11,490.50
	2	$985.00	$9,239.30
	3	$985.00	$9,239.30
	4	$975.00	$9,145.50
Ref #38	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (4.69 MILE)**	
	Awd	$1,000.00	$4,690.00
	2	$800.00	$3,752.00
	3	$800.00	$3,752.00
	4	$975.00	$4,572.75
Ref #39	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (9.38 MILE)**	
	Awd	$675.00	$6,331.50
	2	$535.00	$5,018.30
	3	$535.00	$5,018.30
	4	$550.00	$5,159.00
Ref #40	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (66 FT)**	
	Awd	$3.30	$217.80
	2	$3.00	$198.00
	3	$3.00	$198.00
	4	$5.00	$330.00
Ref #41	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (33 FT)**	
	Awd	$3.20	$105.60
	2	$3.00	$99.00
	3	$3.00	$99.00
	4	$5.00	$165.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$42,025.40**
2	**$38,996.60**
3	**$37,496.60**
4	**$38,312.25**

Ref #42	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$3,000.00	$3,000.00
Ref #43	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$500.00	$500.00
	3	$500.00	$500.00
	4	$500.00	$500.00
Ref #44	**202E23501**	**WEARING COURSE REMOVED, AS PER PLAN, (598 SY)**	
	Awd	$20.00	$11,960.00
	2	$33.00	$19,734.00
	3	$20.00	$11,960.00
	4	$31.00	$18,538.00
Ref #45	**407E20000**	**NON-TRACKING TACK COAT, (86 GAL)**	
	Awd	$20.00	$1,720.00
	2	$3.05	$262.30
	3	$2.75	$236.50
	4	$3.00	$258.00

Ref #46	**409E30000**	**SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (81 FT)**	
	Awd	$40.00	$3,240.00
	2	$40.00	$3,240.00
	3	$40.00	$3,240.00
	4	$40.00	$3,240.00
Ref #47	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (55 CY)**	
	Awd	$400.00	$22,000.00
	2	$350.00	$19,250.00
	3	$300.00	$16,500.00
	4	$200.00	$11,000.00
Ref #48	**512E33010**	**TYPE 3 WATERPROOFING, (446 SY)**	
	Awd	$45.00	$20,070.00
	2	$45.00	$20,070.00
	3	$45.00	$20,070.00
	4	$45.00	$20,070.00
Ref #49	**515E30000**	**HIGH EARLY STRENGTH KEYWAY GROUT, (183 FT)**	
	Awd	$50.00	$9,150.00
	2	$50.00	$9,150.00
	3	$50.00	$9,150.00
	4	$50.00	$9,150.00

Section 6 - STRUCTURE REPAIR (TRU-534-21.31) - Totals

Awd	**$71,640.00**
2	**$75,206.30**
3	**$64,656.50**
4	**$65,756.00**

Ref #50	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$3,000.00	$3,000.00
Ref #51	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$500.00	$500.00
	3	$500.00	$500.00
	4	$500.00	$500.00
Ref #52	**202E23501**	**WEARING COURSE REMOVED, AS PER PLAN, (356 SY)**	
	Awd	$20.00	$7,120.00
	2	$20.00	$7,120.00
	3	$20.00	$7,120.00
	4	$18.00	$6,408.00
Ref #53	**407E20000**	**NON-TRACKING TACK COAT, (52 GAL)**	
	Awd	$20.00	$1,040.00
	2	$3.05	$158.60
	3	$2.75	$143.00
	4	$3.00	$156.00
Ref #54	**409E30000**	**SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (83 FT)**	
	Awd	$40.00	$3,320.00
	2	$40.00	$3,320.00
	3	$40.00	$3,320.00
	4	$40.00	$3,320.00

Ref #55	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (33 CY)**	
	Awd	$400.00	$13,200.00
	2	$350.00	$11,550.00
	3	$300.00	$9,900.00
	4	$200.00	$6,600.00
Ref #56	**515E30000**	**HIGH EARLY STRENGTH KEYWAY GROUT, (28 FT)**	
	Awd	$50.00	$1,400.00
	2	$50.00	$1,400.00
	3	$50.00	$1,400.00
	4	$50.00	$1,400.00

Section 7 - STRUCTURE REPAIR (TRU-534-22.32) - Totals

Awd	**$29,580.00**
2	**$27,048.60**
3	**$25,383.00**
4	**$21,384.00**

Ref #57	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$11,129.41	$11,129.41
	2	$4,000.00	$4,000.00
	3	$18,275.00	$18,275.00
	4	$2,500.00	$2,500.00
Ref #58	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$45,700.00	$45,700.00
	2	$80,168.24	$80,168.24
	3	$80,000.00	$80,000.00
	4	$210,000.00	$210,000.00
Ref #59	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$1,500.00	$9,000.00
	2	$3,000.00	$18,000.00
	3	$3,000.00	$18,000.00
	4	$3,000.00	$18,000.00
Ref #60	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,580.00	$5,580.00
	2	$3,000.00	$3,000.00
	3	$2,500.00	$2,500.00
	4	$5,000.00	$5,000.00
Ref #61	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$35,540.00	$35,540.00
	2	$40,000.00	$40,000.00
	3	$100,000.00	$100,000.00
	4	$40,000.00	$40,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$106,949.41**
2	**$145,168.24**
3	**$218,775.00**
4	**$275,500.00**