Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240314
PID 114592
ATH-SR 690-04.21
Non-Federal
Type: SLIDE REPAIR
Letting Date: 5/23/2024
Completion Date: 11/1/2024

Contract Awarded To: ALAN STONE CO INC
Award Amount: $638,244.03

Engineer's Estimate: $838,000.00

Bidder 1
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $638,244.03

Bidder 2
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $717,400.55

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $721,021.21

Bidder 4
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $769,524.89

Bidder 5
CRAIG EDWARD SUSANY INC
13535 MARKET STREET
Mahoning
NORTH LIMA, OH 44452
Bid $1,064,981.60

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,400.00	$3,400.00
	2	$2,900.00	$2,900.00
	3	$2,100.00	$2,100.00
	4	$1,000.00	$1,000.00
	5	$100.00	$100.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (347 SY)**	
	Awd	$24.00	$8,328.00
	2	$44.50	$15,441.50
	3	$35.00	$12,145.00
	4	$15.00	$5,205.00
	5	$30.00	$10,410.00
Ref #3	**203E10000**	**EXCAVATION, (108 CY)**	
	Awd	$30.00	$3,240.00
	2	$50.00	$5,400.00
	3	$40.00	$4,320.00
	4	$32.00	$3,456.00
	5	$100.00	$10,800.00
Ref #4	**203E20000**	**EMBANKMENT, (230 CY)**	
	Awd	$16.00	$3,680.00
	2	$30.00	$6,900.00
	3	$17.00	$3,910.00
	4	$22.00	$5,060.00
	5	$50.00	$11,500.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (633 SY)**	
	Awd	$4.00	$2,532.00
	2	$5.00	$3,165.00
	3	$7.00	$4,431.00
	4	$5.00	$3,165.00
	5	$4.00	$2,532.00
Ref #6	**606E15050**	**GUARDRAIL, TYPE MGS, (250 FT)**	
	Awd	$20.00	$5,000.00
	2	$21.50	$5,375.00
	3	$28.00	$7,000.00
	4	$19.82	$4,955.00
	5	$20.00	$5,000.00
Ref #7	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (200 FT)**	
	Awd	$23.00	$4,600.00
	2	$24.50	$4,900.00
	3	$32.00	$6,400.00
	4	$22.66	$4,532.00
	5	$23.00	$4,600.00
Ref #8	**606E26100**	**ANCHOR ASSEMBLY, TYPE E, (1 EACH)**	
	Awd	$2,250.00	$2,250.00
	2	$2,500.00	$2,500.00
	3	$2,750.00	$2,750.00
	4	$2,250.00	$2,250.00
	5	$2,300.00	$2,300.00

Ref #9	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (1 EACH)**	
	Awd	$1,100.00	$1,100.00
	2	$1,200.00	$1,200.00
	3	$1,250.00	$1,250.00
	4	$1,100.00	$1,100.00
	5	$1,200.00	$1,200.00
Ref #10	**630E87520**	**REMOVAL OF POLE MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$150.00	$150.00
	2	$350.00	$350.00
	3	$350.00	$350.00
	4	$350.00	$350.00
	5	$200.00	$200.00

Section 1 - ROADWAY - Totals

Awd	**$34,280.00**
2	**$48,131.50**
3	**$44,656.00**
4	**$31,073.00**
5	**$48,642.00**

Ref #11	**659E10000**	**SEEDING AND MULCHING, (608 SY)**	
	Awd	$2.50	$1,520.00
	2	$5.00	$3,040.00
	3	$5.00	$3,040.00
	4	$5.00	$3,040.00
	5	$7.00	$4,256.00
Ref #12	**659E20000**	**COMMERCIAL FERTILIZER, (0.05 TON)**	
	Awd	$1,000.00	$50.00
	2	$1,360.00	$68.00
	3	$1,250.00	$62.50
	4	$1.80	$0.09
	5	$900.00	$45.00
Ref #13	**659E31000**	**LIME, (0.13 ACRE)**	
	Awd	$400.00	$52.00
	2	$200.00	$26.00
	3	$150.00	$19.50
	4	$300.00	$39.00
	5	$160.00	$20.80
Ref #14	**659E35000**	**WATER, (3.3 MGAL)**	
	Awd	$0.01	$0.03
	2	$1.00	$3.30
	3	$1.00	$3.30
	4	$1.00	$3.30
	5	$1.00	$3.30
Ref #15	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00
	5	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$4,622.03**
2	**$6,137.30**
3	**$6,125.30**
4	**$6,082.39**
5	**$7,325.10**

Ref #16	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (252 FT)**	
	Awd	$4.00	$1,008.00
	2	$5.00	$1,260.00
	3	$7.00	$1,764.00
	4	$7.00	$1,764.00
	5	$10.00	$2,520.00
Ref #17	**518E40012**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (17 FT)**	
	Awd	$6.00	$102.00
	2	$3.00	$51.00
	3	$25.00	$425.00
	4	$18.00	$306.00
	5	$20.00	$340.00
Ref #18	**605E31100**	**AGGREGATE DRAINS, (108.5 FT)**	
	Awd	$20.00	$2,170.00
	2	$18.00	$1,953.00
	3	$10.00	$1,085.00
	4	$18.00	$1,953.00
	5	$25.00	$2,712.50
Ref #19	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$350.00	$700.00
	2	$475.00	$950.00
	3	$425.00	$850.00
	4	$335.00	$670.00
	5	$450.00	$900.00

Section 3 - DRAINAGE - Totals

Awd	**$3,980.00**
2	**$4,214.00**
3	**$4,124.00**
4	**$4,693.00**
5	**$6,472.50**

Ref #20	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (220 CY)**	
	Awd	$265.00	$58,300.00
	2	$282.00	$62,040.00
	3	$350.00	$77,000.00
	4	$340.00	$74,800.00
	5	$400.00	$88,000.00
Ref #21	**304E20000**	**AGGREGATE BASE, (295 CY)**	
	Awd	$100.00	$29,500.00
	2	$110.00	$32,450.00
	3	$95.00	$28,025.00
	4	$90.00	$26,550.00
	5	$150.00	$44,250.00

Ref #22	**407E20000**	**NON-TRACKING TACK COAT, (108 GAL)**	
	Awd	$4.00	$432.00
	2	$9.00	$972.00
	3	$3.50	$378.00
	4	$5.00	$540.00
	5	$5.00	$540.00
Ref #23	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (90 CY)**	
	Awd	$260.00	$23,400.00
	2	$337.50	$30,375.00
	3	$425.00	$38,250.00
	4	$340.00	$30,600.00
	5	$400.00	$36,000.00

Section 4 - PAVEMENT - Totals

Awd	**$111,632.00**
2	**$125,837.00**
3	**$143,653.00**
4	**$132,490.00**
5	**$168,790.00**

Ref #24	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.21 MILE)**	
	Awd	$6,500.00	$1,365.00
	2	$4,300.00	$903.00
	3	$3,950.00	$829.50
	4	$3,950.00	$829.50
	5	$4,000.00	$840.00
Ref #25	**642E00300**	**CENTER LINE, TYPE 1, (0.11 MILE)**	
	Awd	$11,000.00	$1,210.00
	2	$7,500.00	$825.00
	3	$6,950.00	$764.50
	4	$6,950.00	$764.50
	5	$7,000.00	$770.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$2,575.00**
2	**$1,728.00**
3	**$1,594.00**
4	**$1,594.00**
5	**$1,610.00**

Ref #26	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$3,300.00	$6,600.00
	2	$2,800.00	$5,600.00
	3	$2,500.00	$5,000.00
	4	$2,500.00	$5,000.00
	5	$3,000.00	$6,000.00
Ref #27	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$7,800.00	$7,800.00
	3	$15,000.00	$15,000.00
	4	$8,700.00	$8,700.00
	5	$35,000.00	$35,000.00

Ref #28	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (12 EACH)**	
	Awd	$20.00	$240.00
	2	$41.00	$492.00
	3	$9.00	$108.00
	4	$38.00	$456.00
	5	$12.00	$144.00
Ref #29	**614E13360**	**OBJECT MARKER, TWO WAY, (12 EACH)**	
	Awd	$25.00	$300.00
	2	$46.00	$552.00
	3	$12.00	$144.00
	4	$42.00	$504.00
	5	$12.00	$144.00
Ref #30	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.27 MILE)**	
	Awd	$7,200.00	$1,944.00
	2	$11,200.00	$3,024.00
	3	$4,850.00	$1,309.50
	4	$4,850.00	$1,309.50
	5	$20,000.00	$5,400.00
Ref #31	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (20 FT)**	
	Awd	$15.00	$300.00
	2	$15.00	$300.00
	3	$14.00	$280.00
	4	$14.00	$280.00
	5	$20.00	$400.00
Ref #32	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (550 FT)**	
	Awd	$21.00	$11,550.00
	2	$35.00	$19,250.00
	3	$27.00	$14,850.00
	4	$35.00	$19,250.00
	5	$30.00	$16,500.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$22,434.00**
2	**$37,018.00**
3	**$36,691.50**
4	**$35,499.50**
5	**$63,588.00**

Ref #33	**507E00400**	**STEEL PILES, MISC.:W24x146, (1609 FT)**	
	Awd	$105.00	$168,945.00
	2	$110.75	$178,196.75
	3	$110.00	$176,990.00
	4	$119.00	$191,471.00
	5	$146.00	$234,914.00
Ref #34	**511E46511**	**CLASS QC1 CONCRETE, FOOTING, AS PER PLAN, (18 CY)**	
	Awd	$450.00	$8,100.00
	2	$515.00	$9,270.00
	3	$485.00	$8,730.00
	4	$700.00	$12,600.00
	5	$700.00	$12,600.00

Ref #35	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (107 CY)**	
	Awd	$115.00	$12,305.00
	2	$137.00	$14,659.00
	3	$250.00	$26,750.00
	4	$180.00	$19,260.00
	5	$200.00	$21,400.00
Ref #36	**524E94703**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, AS PE, (1623 FT)**	
	Awd	$77.00	$124,971.00
	2	$79.00	$128,217.00
	3	$84.00	$136,332.00
	4	$106.00	$172,038.00
	5	$180.00	$292,140.00
Ref #37	**524E94705**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, AS PER, (450 FT)**	
	Awd	$102.00	$45,900.00
	2	$133.00	$59,850.00
	3	$97.00	$43,650.00
	4	$164.00	$73,800.00
	5	$180.00	$81,000.00
Ref #38	**524E95000**	**DRILLED SHAFTS, MISC.:EXTENSION, (10 FT)**	
	Awd	$210.00	$2,100.00
	2	$77.00	$770.00
	3	$73.00	$730.00
	4	$68.00	$680.00
	5	$180.00	$1,800.00
Ref #39	**530E51010**	**SPECIAL - RETAINING WALL, PRECAST CONCRETE LAGGING, (1628 SF)**	
	Awd	$25.00	$40,700.00
	2	$24.00	$39,072.00
	3	$28.00	$45,584.00
	4	$23.00	$37,444.00
	5	$25.00	$40,700.00

Section 7 - RETAINING WALLS - Totals

Awd	**$403,021.00**
2	**$430,034.75**
3	**$438,766.00**
4	**$507,293.00**
5	**$684,554.00**

Ref #40	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$10,000.00	$10,000.00
	3	$4,611.41	$4,611.41
	4	$3,800.00	$3,800.00
	5	$29,000.00	$29,000.00
Ref #41	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$27,200.00	$27,200.00
	2	$21,500.00	$21,500.00
	3	$15,000.00	$15,000.00
	4	$21,000.00	$21,000.00
	5	$10,000.00	$10,000.00

Ref #42	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$800.00	$800.00
	3	$5,800.00	$5,800.00
	4	$6,000.00	$6,000.00
	5	$5,000.00	$5,000.00
Ref #43	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$16,500.00	$16,500.00
	2	$32,000.00	$32,000.00
	3	$20,000.00	$20,000.00
	4	$20,000.00	$20,000.00
	5	$40,000.00	$40,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$55,700.00**
2	**$64,300.00**
3	**$45,411.41**
4	**$50,800.00**
5	**$84,000.00**