Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240315
PID 108070
D06-SP FY2024 General
Non-Federal
Type: SPOT PATCHING / PAVEMENT REPAIR
Letting Date: 5/23/2024
Completion Date: 9/30/2024

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $869,906.80

Engineer's Estimate: $1,031,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $869,906.80

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $897,604.68

Bidder 3
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $1,421,673.34

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**

Ref #2	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, , (5500 SY)**	
	Awd	$40.00	$220,000.00
	2	$38.75	$213,125.00
	3	$50.00	$275,000.00
Ref #3	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, , (9500 SY)**	
	Awd	$43.50	$413,250.00
	2	$48.25	$458,375.00
	3	$72.50	$688,750.00
Ref #4	**253E01001**	**PAVEMENT REPAIR, AS PER PLAN, 9", (500 SY)**	
	Awd	$139.00	$69,500.00
	2	$93.25	$46,625.00
	3	$184.60	$92,300.00

Section 2 - PAVEMENT - Totals

Awd	**$702,750.00**
2	**$718,125.00**
3	**$1,056,050.00**

Ref #5	**621E00100**	**RPM, (119 EACH)**	
	Awd	$50.00	$5,950.00
	2	$50.00	$5,950.00
	3	$50.00	$5,950.00
Ref #6	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (119 EACH)**	
	Awd	$12.00	$1,428.00
	2	$13.75	$1,636.25
	3	$15.00	$1,785.00
Ref #7	**642E00104**	**EDGE LINE, 6", TYPE 1, (2.14 MILE)**	
	Awd	$1,200.00	$2,568.00
	2	$1,200.00	$2,568.00
	3	$1,200.00	$2,568.00
Ref #8	**642E00300**	**CENTER LINE, TYPE 1, (1.72 MILE)**	
	Awd	$2,050.00	$3,526.00
	2	$2,050.00	$3,526.00
	3	$2,050.00	$3,526.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$13,472.00**
2	**$13,680.25**
3	**$13,829.00**

Ref #9	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (450 HOUR)**	
	Awd	$90.00	$40,500.00
	2	$80.00	$36,000.00
	3	$85.00	$38,250.00
Ref #10	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**	
	Awd	$1,500.00	$12,000.00
	2	$1,250.00	$10,000.00
	3	$650.00	$5,200.00
Ref #11	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (1.72 MILE)**	
	Awd	$1,625.00	$2,795.00
	2	$351.58	$604.72
	3	$1,200.00	$2,064.00
Ref #12	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (2.14 MILE)**	
	Awd	$1,070.00	$2,289.80
	2	$324.63	$694.71
	3	$1,300.00	$2,782.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$57,584.80**
2	**$47,299.43**
3	**$48,296.00**

Ref #13	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,100.00	$3,100.00
	2	$5,000.00	$5,000.00
	3	$6,000.00	$6,000.00
Ref #14	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$75,000.00	$75,000.00
	3	$220,498.34	$220,498.34
Ref #15	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$7,500.00	$7,500.00
	3	$5,000.00	$5,000.00
Ref #16	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$30,000.00	$30,000.00
	3	$71,000.00	$71,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$95,100.00**
2	**$117,500.00**
3	**$302,498.34**