Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240320
PID 105103
ROS-SR 138-10.98
Non-Federal
Type: CULVERT REPLACEMENT
Letting Date: 5/23/2024
Completion Date: 10/1/2024

Contract Awarded To: D G M INC
Award Amount: $385,667.75

Engineer's Estimate: $504,000.00

Bidder 1
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $385,667.75

Bidder 2
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $490,445.01

Bidder 3
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $570,524.70

Bidder 4
FILLMORE CONSTRUCTION
11741 St Rt 72
Highland
Leesburg, OH 45135
Bid $638,340.80

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$32,000.00	$32,000.00
	3	$10,000.00	$10,000.00
	4	$10,000.00	$10,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$1,000.00	$2,000.00
	3	$500.00	$1,000.00
	4	$3,000.00	$6,000.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (289 SY)**	
	Awd	$12.00	$3,468.00
	2	$16.00	$4,624.00
	3	$25.00	$7,225.00
	4	$20.00	$5,780.00
Ref #4	**202E35200**	**PIPE REMOVED, OVER 24", (177 FT)**	
	Awd	$15.00	$2,655.00
	2	$42.00	$7,434.00
	3	$25.00	$4,425.00
	4	$50.00	$8,850.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (526 FT)**	
	Awd	$1.00	$526.00
	2	$5.00	$2,630.00
	3	$5.00	$2,630.00
	4	$10.00	$5,260.00
Ref #6	**202E98000**	**REMOVAL MISC.: RETAINING WALL (CONCRETE), (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$3,500.00	$3,500.00
	3	$6,500.00	$6,500.00
	4	$10,000.00	$10,000.00
Ref #7	**202E98000**	**REMOVAL MISC.: RETAINING WALL (SHEET PILING), (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$4,500.00	$4,500.00
	3	$7,500.00	$7,500.00
	4	$10,000.00	$10,000.00
Ref #8	**203E10000**	**EXCAVATION, (880 CY)**	
	Awd	$15.00	$13,200.00
	2	$32.00	$28,160.00
	3	$15.00	$13,200.00
	4	$30.00	$26,400.00
Ref #9	**203E20000**	**EMBANKMENT, (1676 CY)**	
	Awd	$15.00	$25,140.00
	2	$32.00	$53,632.00
	3	$35.00	$58,660.00
	4	$50.00	$83,800.00
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (404 SY)**	
	Awd	$8.00	$3,232.00
	2	$5.00	$2,020.00
	3	$2.00	$808.00
	4	$5.00	$2,020.00

Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (312.5 FT)**	
	Awd	$22.00	$6,875.00
	2	$20.20	$6,312.50
	3	$21.00	$6,562.50
	4	$24.50	$7,656.25
Ref #12	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NCHRP 350/MASH 2016), (4 EACH)**	
	Awd	$2,350.00	$9,400.00
	2	$2,300.00	$9,200.00
	3	$2,300.00	$9,200.00
	4	$2,650.00	$10,600.00
Ref #13	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (10 EACH)**	
	Awd	$600.00	$6,000.00
	2	$1,500.00	$15,000.00
	3	$1,200.00	$12,000.00
	4	$3,500.00	$35,000.00
Ref #14	**623E40500**	**REFERENCE MONUMENT, TYPE A, (4 EACH)**	
	Awd	$300.00	$1,200.00
	2	$450.00	$1,800.00
	3	$950.00	$3,800.00
	4	$1,500.00	$6,000.00
Ref #15	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (10 EACH)**	
	Awd	$100.00	$1,000.00
	2	$125.00	$1,250.00
	3	$950.00	$9,500.00
	4	$2,500.00	$25,000.00
Ref #16	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$350.00	$350.00
	3	$275.00	$275.00
	4	$300.00	$300.00

Section 1 - ROADWAY - Totals

Awd	**$92,046.00**
2	**$174,412.50**
3	**$153,285.50**
4	**$252,666.25**

Ref #17	**601E11000**	**RIPRAP, TYPE D, (62 SY)**	
	Awd	$155.00	$9,610.00
	2	$165.00	$10,230.00
	3	$175.00	$10,850.00
	4	$100.00	$6,200.00
Ref #18	**601E32004**	**ROCK CHANNEL PROTECTION, TYPE A WITH GEOTEXTILE FA, (10 CY)**	
	Awd	$170.00	$1,700.00
	2	$150.00	$1,500.00
	3	$150.00	$1,500.00
	4	$200.00	$2,000.00
Ref #19	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (9 CY)**	
	Awd	$170.00	$1,530.00
	2	$150.00	$1,350.00
	3	$150.00	$1,350.00
	4	$200.00	$1,800.00

Ref #20	**659E00300**	**TOPSOIL, (262 CY)**	
	Awd	$15.00	$3,930.00
	2	$48.00	$12,576.00
	3	$25.00	$6,550.00
	4	$40.00	$10,480.00
Ref #21	**659E10000**	**SEEDING AND MULCHING, (2363 SY)**	
	Awd	$1.75	$4,135.25
	2	$1.50	$3,544.50
	3	$7.00	$16,541.00
	4	$1.25	$2,953.75
Ref #22	**659E20000**	**COMMERCIAL FERTILIZER, (0.32 TON)**	
	Awd	$1,500.00	$480.00
	2	$1,250.00	$400.00
	3	$2,200.00	$704.00
	4	$1,400.00	$448.00
Ref #23	**659E31000**	**LIME, (0.49 ACRE)**	
	Awd	$300.00	$147.00
	2	$1,251.00	$612.99
	3	$1,200.00	$588.00
	4	$450.00	$220.50
Ref #24	**659E35000**	**WATER, (13 MGAL)**	
	Awd	$1.00	$13.00
	2	$1.00	$13.00
	3	$1.00	$13.00
	4	$1.00	$13.00
Ref #25	**832E30000**	**EROSION CONTROL, (5319 EACH)**	
	Awd	$1.00	$5,319.00
	2	$1.00	$5,319.00
	3	$1.00	$5,319.00
	4	$1.00	$5,319.00

Section 2 - EROSION CONTROL - Totals

Awd	**$26,864.25**
2	**$35,545.49**
3	**$43,415.00**
4	**$29,434.25**

Ref #26	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$250.00	$250.00
	2	$10,000.00	$10,000.00
	3	$25,000.00	$25,000.00
	4	$7,500.00	$7,500.00
Ref #27	**503E21100**	**UNCLASSIFIED EXCAVATION, (55 CY)**	
	Awd	$30.00	$1,650.00
	2	$200.00	$11,000.00
	3	$25.00	$1,375.00
	4	$100.00	$5,500.00
Ref #28	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (2239 LB)**	
	Awd	$2.50	$5,597.50
	2	$3.10	$6,940.90
	3	$3.00	$6,717.00
	4	$3.00	$6,717.00

Ref #29	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (11 CY)**	
	Awd	$1,000.00	$11,000.00
	2	$1,750.00	$19,250.00
	3	$1,100.00	$12,100.00
	4	$1,200.00	$13,200.00
Ref #30	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (14 CY)**	
	Awd	$700.00	$9,800.00
	2	$1,150.00	$16,100.00
	3	$1,100.00	$15,400.00
	4	$800.00	$11,200.00
Ref #31	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (25 SY)**	
	Awd	$50.00	$1,250.00
	2	$65.00	$1,625.00
	3	$50.00	$1,250.00
	4	$50.00	$1,250.00
Ref #32	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (4 CY)**	
	Awd	$200.00	$800.00
	2	$400.00	$1,600.00
	3	$150.00	$600.00
	4	$300.00	$1,200.00
Ref #33	**602E20000**	**CONCRETE MASONRY, (1.84 CY)**	
	Awd	$1,500.00	$2,760.00
	2	$2,900.00	$5,336.00
	3	$1,200.00	$2,208.00
	4	$3,000.00	$5,520.00
Ref #34	**605E31100**	**AGGREGATE DRAINS, (92 FT)**	
	Awd	$30.00	$2,760.00
	2	$20.00	$1,840.00
	3	$25.00	$2,300.00
	4	$20.00	$1,840.00
Ref #35	**611E19200**	**42" CONDUIT, TYPE A2" CONDUIT, TYPE A [707.01 OR 7, (177 FT)**	
	Awd	$465.00	$82,305.00
	2	$380.00	$67,260.00
	3	$425.00	$75,225.00
	4	$800.00	$141,600.00

Section 3 - DRAINAGE - Totals

Awd	**$118,172.50**
2	**$140,951.90**
3	**$142,175.00**
4	**$195,527.00**

Ref #36	**253E02000**	**PAVEMENT REPAIR, (25 CY)**	
	Awd	$495.00	$12,375.00
	2	$250.00	$6,250.00
	3	$25.00	$625.00
	4	$200.00	$5,000.00
Ref #37	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.50"), (673 SY)**	
	Awd	$11.00	$7,403.00
	2	$12.00	$8,076.00
	3	$25.00	$16,825.00
	4	$12.00	$8,076.00

Ref #38	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (68 CY)**	
	Awd	$380.00	$25,840.00
	2	$300.00	$20,400.00
	3	$395.00	$26,860.00
	4	$300.00	$20,400.00
Ref #39	**304E20000**	**AGGREGATE BASE, (68 CY)**	
	Awd	$90.00	$6,120.00
	2	$115.00	$7,820.00
	3	$125.00	$8,500.00
	4	$100.00	$6,800.00
Ref #40	**407E10000**	**TACK COAT, (162 GAL)**	
	Awd	$3.50	$567.00
	2	$3.50	$567.00
	3	$25.00	$4,050.00
	4	$3.00	$486.00
Ref #41	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (78 CY)**	
	Awd	$330.00	$25,740.00
	2	$360.00	$28,080.00
	3	$400.00	$31,200.00
	4	$340.00	$26,520.00
Ref #42	**617E10100**	**COMPACTED AGGREGATE, (25 CY)**	
	Awd	$65.00	$1,625.00
	2	$120.00	$3,000.00
	3	$125.00	$3,125.00
	4	$100.00	$2,500.00

Section 4 - PAVEMENT - Totals

Awd	**$79,670.00**
2	**$74,193.00**
3	**$91,185.00**
4	**$69,782.00**

Ref #43	**621E00100**	**RPM, (6 EACH)**	
	Awd	$361.00	$2,166.00
	2	$361.00	$2,166.00
	3	$600.00	$3,600.00
	4	$361.00	$2,166.00
Ref #44	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (6 EACH)**	
	Awd	$1.00	$6.00
	2	$50.00	$300.00
	3	$50.00	$300.00
	4	$10.00	$60.00
Ref #45	**626E00112**	**BARRIER REFLECTOR, TYPE 3 (BI-DIRECTIONAL), (13 EACH)**	
	Awd	$12.00	$156.00
	2	$10.00	$130.00
	3	$10.00	$130.00
	4	$20.00	$260.00
Ref #46	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (65.6 FT)**	
	Awd	$15.00	$984.00
	2	$12.00	$787.20
	3	$12.00	$787.20
	4	$18.00	$1,180.80

Ref #47	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (25.5 FT)**	
	Awd	$30.00	$765.00
	2	$18.00	$459.00
	3	$18.00	$459.00
	4	$35.00	$892.50
Ref #48	**630E08600**	**SIGN POST REFLECTOR, (6 EACH)**	
	Awd	$40.00	$240.00
	2	$30.00	$180.00
	3	$30.00	$180.00
	4	$55.00	$330.00
Ref #49	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (17 EACH)**	
	Awd	$50.00	$850.00
	2	$50.00	$850.00
	3	$50.00	$850.00
	4	$45.00	$765.00
Ref #50	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (8 EACH)**	
	Awd	$20.00	$160.00
	2	$15.00	$120.00
	3	$50.00	$400.00
	4	$20.00	$160.00
Ref #51	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.12 MILE)**	
	Awd	$12,000.00	$1,440.00
	2	$10,941.00	$1,312.92
	3	$9,000.00	$1,080.00
	4	$11,000.00	$1,320.00
Ref #52	**642E00300**	**CENTER LINE, TYPE 1, (0.06 MILE)**	
	Awd	$14,000.00	$840.00
	2	$13,150.00	$789.00
	3	$17,000.00	$1,020.00
	4	$13,150.00	$789.00
Ref #53	**642E01400**	**WORD ON PAVEMENT, 72", TYPE 1, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$200.00	$200.00
	3	$1,000.00	$1,000.00
	4	$200.00	$200.00
Ref #54	**642E01602**	**BIKE LANE SYMBOL MARKING, TYPE 1, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$200.00	$200.00
	3	$1,000.00	$1,000.00
	4	$200.00	$200.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$8,107.00**
2	**$7,494.12**
3	**$10,806.20**
4	**$8,323.30**

Ref #55	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (16 HOUR)**	
	Awd	$50.00	$800.00
	2	$65.00	$1,040.00
	3	$25.00	$400.00
	4	$100.00	$1,600.00

Ref #56	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$6,500.00	$6,500.00
	3	$35,000.00	$35,000.00
	4	$10,000.00	$10,000.00
Ref #57	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (50 CY)**	
	Awd	$120.00	$6,000.00
	2	$120.00	$6,000.00
	3	$25.00	$1,250.00
	4	$300.00	$15,000.00
Ref #58	**616E10000**	**WATER, (8 MGAL)**	
	Awd	$1.00	$8.00
	2	$1.00	$8.00
	3	$1.00	$8.00
	4	$1.00	$8.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$16,808.00**
2	**$13,548.00**
3	**$36,658.00**
4	**$26,608.00**

Ref #59	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$5,000.00	$5,000.00
	3	$18,000.00	$18,000.00
	4	$5,000.00	$5,000.00
Ref #60	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$5,000.00	$5,000.00
	3	$35,000.00	$35,000.00
	4	$15,000.00	$15,000.00
Ref #61	**619E16000**	**FIELD OFFICE, TYPE A, (4 MNTH)**	
	Awd	$750.00	$3,000.00
	2	$1,200.00	$4,800.00
	3	$500.00	$2,000.00
	4	$1,000.00	$4,000.00
Ref #62	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$8,500.00	$8,500.00
	3	$15,000.00	$15,000.00
	4	$5,000.00	$5,000.00
Ref #63	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$500.00	$500.00
	3	$1,500.00	$1,500.00
	4	$3,500.00	$3,500.00
Ref #64	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$500.00	$500.00
	3	$1,500.00	$1,500.00
	4	$3,500.00	$3,500.00

Ref #65	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$10,000.00	$10,000.00
	2	$20,000.00	$20,000.00
	3	$20,000.00	$20,000.00
	4	$20,000.00	$20,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$44,000.00**
2	**$44,300.00**
3	**$93,000.00**
4	**$56,000.00**