Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240276
PID 108619
MOT-SR 725-14.41
Federal
Type: MISCELLANEOUS
Letting Date: 5/9/2024
Completion Date: 9/30/2025

Contract Awarded To: JOHN R JURGENSEN COMPANY
Award Amount: $5,538,742.88

Engineer's Estimate: $4,883,000.00

Bidder 1
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $5,538,742.88

Bidder 2
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $5,707,019.17

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$25,000.00	$25,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$808.55	$808.55
	2	$400.00	$400.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (1593 SY)**	
	Awd	$25.44	$40,525.92
	2	$25.00	$39,825.00
Ref #4	**202E30000**	**WALK REMOVED, (830 SF)**	
	Awd	$5.96	$4,946.80
	2	$4.00	$3,320.00
Ref #5	**202E30600**	**CONCRETE MEDIAN REMOVED, (4 SY)**	
	Awd	$77.31	$309.24
	2	$1,500.00	$6,000.00
Ref #6	**202E32000**	**CURB REMOVED, (936 FT)**	
	Awd	$6.48	$6,065.28
	2	$8.00	$7,488.00
Ref #7	**202E32500**	**CURB AND GUTTER REMOVED, (78 FT)**	
	Awd	$7.25	$565.50
	2	$10.00	$780.00
Ref #8	**202E32600**	**GUTTER REMOVED, (44 FT)**	
	Awd	$7.20	$316.80
	2	$15.00	$660.00
Ref #9	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (64 FT)**	
	Awd	$47.17	$3,018.88
	2	$15.00	$960.00
Ref #10	**202E35200**	**PIPE REMOVED, OVER 24", (43 FT)**	
	Awd	$52.65	$2,263.95
	2	$30.00	$1,290.00
Ref #11	**202E38000**	**GUARDRAIL REMOVED, (1074 FT)**	
	Awd	$2.00	$2,148.00
	2	$5.00	$5,370.00
Ref #12	**202E58300**	**CATCH BASIN OR INLET REMOVED, (8 EACH)**	
	Awd	$808.54	$6,468.32
	2	$250.00	$2,000.00
Ref #13	**202E58500**	**CATCH BASIN ABANDONED, (1 EACH)**	
	Awd	$2,215.92	$2,215.92
	2	$250.00	$250.00
Ref #14	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT 15", (8 FT)**	
	Awd	$276.74	$2,213.92
	2	$200.00	$1,600.00
Ref #15	**202E98400**	**REMOVAL MISC.: RIPRAP REMOVED, (1255 SF)**	
	Awd	$5.93	$7,442.15
	2	$3.00	$3,765.00
Ref #16	**203E10000**	**EXCAVATION, (2023 CY)**	
	Awd	$40.13	$81,182.99
	2	$28.00	$56,644.00

Ref #17	**203E20000**	**EMBANKMENT, (1432 CY)**	
	Awd	$35.17	$50,363.44
	2	$22.00	$31,504.00
Ref #18	**204E10000**	**SUBGRADE COMPACTION, (1287 SY)**	
	Awd	$6.12	$7,876.44
	2	$10.00	$12,870.00
Ref #19	**606E15050**	**GUARDRAIL, TYPE MGS, (762.5 FT)**	
	Awd	$19.60	$14,945.00
	2	$20.00	$15,250.00
Ref #20	**606E17360**	**GUARDRAIL, TYPE MGS, LONG-SPAN, (12.5 FT)**	
	Awd	$38.80	$485.00
	2	$21.00	$262.50
Ref #21	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E MASH 2016, (5 EACH)**	
	Awd	$2,650.00	$13,250.00
	2	$2,500.00	$12,500.00
Ref #22	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (4 EACH)**	
	Awd	$1,375.00	$5,500.00
	2	$1,250.00	$5,000.00
Ref #23	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)**	
	Awd	$2,550.00	$2,550.00
	2	$2,500.00	$2,500.00
Ref #24	**608E10000**	**4" CONCRETE WALK, (23225 SF)**	
	Awd	$7.73	$179,529.25
	2	$8.75	$203,218.75
Ref #25	**608E10001**	**4" CONCRETE WALK, AS PER PLAN, (9 SF)**	
	Awd	$47.22	$424.98
	2	$32.50	$292.50
Ref #26	**608E52000**	**CURB RAMP, (1939 SF)**	
	Awd	$19.90	$38,586.10
	2	$21.00	$40,719.00
Ref #27	**608E98000**	**WALKWAY, MISC.: TYPE A, (2585 SF)**	
	Awd	$14.09	$36,422.65
	2	$15.00	$38,775.00
Ref #28	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (246 FT)**	
	Awd	$190.00	$46,740.00
	2	$210.00	$51,660.00
Ref #29	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (1 EACH)**	
	Awd	$6,121.11	$6,121.11
	2	$6,000.00	$6,000.00
Ref #30	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (3 EACH)**	
	Awd	$6,123.20	$18,369.60
	2	$6,000.00	$18,000.00
Ref #31	**654E10001**	**RENOVATING EXISTING SOIL, AS PER PLAN, (10.43 MSF)**	
	Awd	$2,472.12	$25,784.21
	2	$3,500.00	$36,505.00
Ref #304	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (318 FT)**	
	Awd	$91.06	$28,957.08
	2	$15.00	$4,770.00

Section 1 - ROADWAY - Totals

Awd	**$640,897.08**
2	**$635,178.75**

Ref #32	**601E11000**	**RIPRAP, TYPE D, (3.94 SY)**	
	Awd	$1,405.30	$5,536.88
	2	$800.00	$3,152.00
Ref #33	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (7 SY)**	
	Awd	$355.96	$2,491.72
	2	$150.00	$1,050.00
Ref #34	**601E37500**	**PAVED GUTTER, TYPE 1-2, (455 FT)**	
	Awd	$90.95	$41,382.25
	2	$100.00	$45,500.00
Ref #35	**659E00300**	**TOPSOIL, (416 CY)**	
	Awd	$5.13	$2,134.08
	2	$30.00	$12,480.00
Ref #36	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (3752 SY)**	
	Awd	$1.53	$5,740.56
	2	$4.00	$15,008.00
Ref #37	**659E14000**	**REPAIR SEEDING AND MULCHING, (188 SY)**	
	Awd	$1.53	$287.64
	2	$2.50	$470.00
Ref #38	**659E15000**	**INTER-SEEDING, (188 SY)**	
	Awd	$1.00	$188.00
	2	$2.50	$470.00
Ref #39	**659E20000**	**COMMERCIAL FERTILIZER, (0.85 TON)**	
	Awd	$900.00	$765.00
	2	$1,500.00	$1,275.00
Ref #40	**659E31000**	**LIME, (0.78 ACRE)**	
	Awd	$70.00	$54.60
	2	$10.00	$7.80
Ref #41	**659E35000**	**WATER, (21 MGAL)**	
	Awd	$1.00	$21.00
	2	$10.00	$210.00
Ref #42	**671E14000**	**EROSION CONTROL MAT, (1158.69 SY)**	
	Awd	$3.15	$3,649.87
	2	$3.50	$4,055.42
Ref #43	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
Ref #300	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,865.00	$1,865.00
	2	$2,500.00	$2,500.00
Ref #301	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$11,850.00	$11,850.00
	2	$25,000.00	$25,000.00

Ref #302	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$4,243.50	$4,243.50
	2	$6,000.00	$6,000.00

Section 2 - EROSION CONTROL - Totals

Awd		**$85,210.10**
2		**$122,178.22**

Ref #44	**602E20000**	**CONCRETE MASONRY, (0.69 CY)**	
	Awd	$3,132.07	$2,161.13
	2	$2,500.00	$1,725.00
Ref #45	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (1350 FT)**	
	Awd	$47.36	$63,936.00
	2	$22.00	$29,700.00
Ref #46	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (100 FT)**	
	Awd	$57.91	$5,791.00
	2	$22.00	$2,200.00
Ref #47	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (279 FT)**	
	Awd	$61.31	$17,105.49
	2	$18.00	$5,022.00
Ref #48	**611E04400**	**12" CONDUIT, TYPE B, (59 FT)**	
	Awd	$249.79	$14,737.61
	2	$165.00	$9,735.00
Ref #49	**611E05900**	**15" CONDUIT, TYPE B, (8 FT)**	
	Awd	$250.13	$2,001.04
	2	$190.00	$1,520.00
Ref #50	**611E07600**	**18" CONDUIT, TYPE C, (5 FT)**	
	Awd	$517.58	$2,587.90
	2	$350.00	$1,750.00
Ref #51	**611E10400**	**24" CONDUIT, TYPE B, (21 FT)**	
	Awd	$419.09	$8,800.89
	2	$225.00	$4,725.00
Ref #52	**611E10600**	**24" CONDUIT, TYPE C, (5 FT)**	
	Awd	$585.37	$2,926.85
	2	$365.00	$1,825.00
Ref #53	**611E16600**	**36" CONDUIT, TYPE C, (65 FT)**	
	Awd	$607.03	$39,456.95
	2	$355.00	$23,075.00
Ref #54	**611E98150**	**CATCH BASIN, NO. 3, (2 EACH)**	
	Awd	$5,131.85	$10,263.70
	2	$5,000.00	$10,000.00
Ref #55	**611E98540**	**CATCH BASIN, NO. 2-4, (1 EACH)**	
	Awd	$4,768.00	$4,768.00
	2	$5,000.00	$5,000.00
Ref #56	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,239.22	$1,239.22
	2	$1,000.00	$1,000.00

Ref #57	**611E98710**	**INLET, NO. 2-6, (3 EACH)**	
	Awd	$9,246.68	$27,740.04
	2	$9,000.00	$27,000.00
Ref #58	**611E99114**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, (1 EACH)**	
	Awd	$18,002.20	$18,002.20
	2	$13,500.00	$13,500.00
Ref #59	**611E99574**	**MANHOLE, NO. 3, (4 EACH)**	
	Awd	$5,192.25	$20,769.00
	2	$5,500.00	$22,000.00
Ref #60	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$1,438.11	$4,314.33
	2	$1,000.00	$3,000.00
Ref #61	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (2 EACH)**	
	Awd	$1,621.11	$3,242.22
	2	$1,750.00	$3,500.00
Ref #62	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$866.50	$3,466.00
	2	$250.00	$1,000.00
Ref #305	**611E16400**	**36" CONDUIT, TYPE B, (15 FT)**	
	Awd	$640.86	$9,612.90
	2	$325.00	$4,875.00

Section 3 - DRAINAGE - Totals

Awd	**$262,922.47**
2	**$172,152.00**

Ref #63	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (153 CY)**	
	Awd	$505.00	$77,265.00
	2	$505.00	$77,265.00
Ref #64	**304E20000**	**AGGREGATE BASE, (197 CY)**	
	Awd	$193.54	$38,127.38
	2	$165.00	$32,505.00
Ref #65	**407E20000**	**NON-TRACKING TACK COAT, (90 GAL)**	
	Awd	$10.00	$900.00
	2	$10.00	$900.00
Ref #66	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (1 CY)**	
	Awd	$1,500.00	$1,500.00
	2	$1,500.00	$1,500.00
Ref #67	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (34 CY)**	
	Awd	$620.00	$21,080.00
	2	$620.00	$21,080.00
Ref #68	**442E22400**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (43 CY)**	
	Awd	$590.00	$25,370.00
	2	$590.00	$25,370.00
Ref #69	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (70 SY)**	
	Awd	$120.38	$8,426.60
	2	$105.00	$7,350.00

Ref #70	**452E13010**	**9" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (89 SY)**	
	Awd	$131.37	$11,691.93
	2	$116.00	$10,324.00
Ref #71	**609E14000**	**CURB, TYPE 2-A, (124 FT)**	
	Awd	$19.62	$2,432.88
	2	$12.00	$1,488.00
Ref #72	**609E26000**	**CURB, TYPE 6, (1592 FT)**	
	Awd	$29.99	$47,744.08
	2	$24.00	$38,208.00
Ref #73	**609E71000**	**CONCRETE MEDIAN, (5 SF)**	
	Awd	$400.00	$2,000.00
	2	$400.00	$2,000.00

Section 4 - PAVEMENT - Totals

Awd	**$236,537.87**
2	**$217,990.00**

Ref #74	**638E10300**	**FIRE HYDRANT EXTENDED AND ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$3,719.40	$7,438.80
	2	$6,500.00	$13,000.00

Section 5 - WATER WORK - Totals

Awd	**$7,438.80**
2	**$13,000.00**

Ref #75	**202E75700**	**CONTROL CENTER REMOVED, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$500.00	$500.00
Ref #76	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (6 EACH)**	
	Awd	$100.00	$600.00
	2	$100.00	$600.00
Ref #77	**625E14501**	**LIGHT POLE FOUNDATION, AS PER PLAN, A, 30" x 6' DE, (15 EACH)**	
	Awd	$2,650.00	$39,750.00
	2	$2,650.00	$39,750.00
Ref #78	**625E14501**	**LIGHT POLE FOUNDATION, AS PER PLAN, B, 30" x 6' DE, (8 EACH)**	
	Awd	$3,000.00	$24,000.00
	2	$3,000.00	$24,000.00
Ref #79	**625E15200**	**LIGHT TOWER FOUNDATION, 36" X 25' DEEP, (1 EACH)**	
	Awd	$11,500.00	$11,500.00
	2	$11,500.00	$11,500.00
Ref #80	**625E21000**	**LIGHT TOWER MAINTENANCE PLATFORM, TYPE A, (1 EACH)**	
	Awd	$16,000.00	$16,000.00
	2	$16,000.00	$16,000.00
Ref #81	**625E21400**	**LIGHT TOWER MAINTENANCE PLATFORM, MISC.: REMOVE PL, (1 EACH)**	
	Awd	$4,100.00	$4,100.00
	2	$4,100.00	$4,100.00
Ref #82	**625E25014**	**CONDUIT, 3/4", 725.052, (182 FT)**	
	Awd	$9.00	$1,638.00
	2	$9.00	$1,638.00

Ref #83	**625E25410**	**CONDUIT, 2", 725.052, (3778 FT)**	
	Awd	$12.00	$45,336.00
	2	$12.00	$45,336.00
Ref #84	**625E25506**	**CONDUIT, 3", 725.052, (45 FT)**	
	Awd	$20.00	$900.00
	2	$20.00	$900.00
Ref #85	**625E25900**	**CONDUIT, JACKED OR DRILLED, 2", (503 FT)**	
	Awd	$34.00	$17,102.00
	2	$34.00	$17,102.00
Ref #86	**625E27502**	**LUMINAIRE, UNDERPASS, SOLID STATE (LED), ASYMMETRI, (4 EACH)**	
	Awd	$575.00	$2,300.00
	2	$55.00	$220.00
Ref #87	**625E27520**	**REMOVAL OF LUMINAIRE AND REERECTION, (3 EACH)**	
	Awd	$225.00	$675.00
	2	$225.00	$675.00
Ref #88	**625E29010**	**TRENCH, 30" DEEP, (3676 FT)**	
	Awd	$14.50	$53,302.00
	2	$14.50	$53,302.00
Ref #89	**625E29901**	**JUNCTION BOX, AS PER PLAN, WALL MOUNTED, 6"x6", (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$600.00	$1,200.00
Ref #90	**625E30530**	**PULL BOX, 725.06, SIZE 18, (23 EACH)**	
	Awd	$2,550.00	$58,650.00
	2	$2,550.00	$58,650.00
Ref #91	**625E31510**	**PULL BOX REMOVED, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$200.00	$200.00
Ref #92	**625E32000**	**GROUND ROD, (54 EACH)**	
	Awd	$265.00	$14,310.00
	2	$265.00	$14,310.00
Ref #93	**625E34000**	**POWER SERVICE, (2 EACH)**	
	Awd	$9,100.00	$18,200.00
	2	$9,100.00	$18,200.00
Ref #94	**625E35020**	**RE-ERECT EXISTING LIGHT TOWER, (1 EACH)**	
	Awd	$6,900.00	$6,900.00
	2	$6,900.00	$6,900.00
Ref #95	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (3676 FT)**	
	Awd	$3.00	$11,028.00
	2	$3.00	$11,028.00
Ref #96	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$11,500.00	$11,500.00
	2	$11,500.00	$11,500.00
Ref #97	**625E75360**	**LIGHT TOWER REMOVED FOR STORAGE, (1 EACH)**	
	Awd	$4,800.00	$4,800.00
	2	$4,800.00	$4,800.00
Ref #98	**625E75510**	**POWER SERVICE REMOVED, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$500.00	$500.00

Ref #99		**625E75540**	**LIGHT TOWER FOUNDATION REMOVED, (1 EACH)**	
	Awd		$350.00	$350.00
	2		$350.00	$350.00
Ref #100		**625E75800**	**DISCONNECT CIRCUIT, (1 EACH)**	
	Awd		$125.00	$125.00
	2		$125.00	$125.00
Ref #101		**630E89812**	**REMOVAL OF WOOD POLE AND DISPOSAL, (1 EACH)**	
	Awd		$200.00	$200.00
	2		$200.00	$200.00
Ref #102		**632E70400**	**CONDUIT RISER, 2" DIAMETER, (5 EACH)**	
	Awd		$600.00	$3,000.00
	2		$600.00	$3,000.00
Ref #103		**632E89300**	**WOOD POLE, (1 EACH)**	
	Awd		$1,900.00	$1,900.00
	2		$1,900.00	$1,900.00
Ref #308		**625E37100**	**SERVICE TO UNDERPASS LIGHTING, (2 EACH)**	
	Awd		$7,500.00	$15,000.00
	2		$7,500.00	$15,000.00

Section 6 - LIGHTING - Totals

Awd	**$365,566.00**
2	**$363,486.00**

Ref #104	**AA1**	**625E00450**	**CONNECTION, FUSED PULL APART (ALTERNATE 1), (56 EACH)**	
	Awd		$95.00	$5,320.00
	2		$95.00	$5,320.00
Ref #105	**AA1**	**625E00460**	**CONNECTION, UNFUSED PULL APART (ALTERNATE 1), (28 EACH)**	
	Awd		$95.00	$2,660.00
	2		$95.00	$2,660.00
Ref #106	**AA1**	**625E10480**	**LIGHT POLE, AESTHETIC(ALTERNATE 1), (23 EACH)**	
	Awd		$2,900.00	$66,700.00
	2		$2,900.00	$66,700.00
Ref #107	**AA1**	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE (ALTERNATE, (13467 FT)**	
	Awd		$3.00	$40,401.00
	2		$3.00	$40,401.00
Ref #108	**AA1**	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE (ALTERNATE 1), (805 FT)**	
	Awd		$2.00	$1,610.00
	2		$2.00	$1,610.00
Ref #109	**AA1**	**625E27502**	**LUMINAIRE, UNDERPASS, SOLID STATE (LED), ASYMMETRI, (4 EACH)**	
	Awd		$550.00	$2,200.00
	2		$550.00	$2,200.00
Ref #110	**AA1**	**625E27550**	**LUMINAIRE, DECORATIVE(ALTERNATE 1), (23 EACH)**	
	Awd		$950.00	$21,850.00
	2		$950.00	$21,850.00

Section 7 - LIGHTING ALTERNATES - Totals

Awd	**$140,741.00**
2	**$140,741.00**

Ref #118	**621E00100**	**RPM, (113 EACH)**	
	Awd	$48.25	$5,452.25
	2	$48.25	$5,452.25
Ref #119	**626E00102**	**BARRIER REFLECTOR, TYPE 1, 1WAY, (4 EACH)**	
	Awd	$12.00	$48.00
	2	$12.00	$48.00
Ref #120	**626E00110**	**BARRIER REFLECTOR, TYPE 2, 1WAY, (14 EACH)**	
	Awd	$12.00	$168.00
	2	$10.00	$140.00
Ref #121	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (25 FT)**	
	Awd	$16.00	$400.00
	2	$15.00	$375.00
Ref #122	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (206 FT)**	
	Awd	$19.50	$4,017.00
	2	$15.00	$3,090.00
Ref #123	**630E72321**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 6, AS, (2 EACH)**	
	Awd	$31,800.00	$63,600.00
	2	$24,000.00	$48,000.00
Ref #124	**630E72331**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 10, A, (1 EACH)**	
	Awd	$42,450.00	$42,450.00
	2	$32,000.00	$32,000.00
Ref #125	**630E72420**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 2, (2 EACH)**	
	Awd	$96,700.00	$193,400.00
	2	$87,000.00	$174,000.00
Ref #126	**630E72431**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 3, A, (1 EACH)**	
	Awd	$192,550.00	$192,550.00
	2	$180,000.00	$180,000.00
Ref #127	**630E72561**	**OVERHEAD SIGN SUPPORT, TYPE TC-16.22, DESIGN 14, A, (1 EACH)**	
	Awd	$30,600.00	$30,600.00
	2	$25,000.00	$25,000.00
Ref #128	**630E75000**	**SIGN ATTACHMENT ASSEMBLY, (11 EACH)**	
	Awd	$720.00	$7,920.00
	2	$550.00	$6,050.00
Ref #129	**630E76521**	**SPAN WIRE SIGN SUPPORT, TYPE TC-17.11, DESIGN 8, A, (1 EACH)**	
	Awd	$14,850.00	$14,850.00
	2	$10,850.00	$10,850.00
Ref #130	**630E79501**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, AS PER PLAN, (17 EACH)**	
	Awd	$315.00	$5,355.00
	2	$250.00	$4,250.00
Ref #131	**630E80100**	**SIGN, FLAT SHEET, (220 SF)**	
	Awd	$17.00	$3,740.00
	2	$17.00	$3,740.00
Ref #132	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (1505 SF)**	
	Awd	$25.00	$37,625.00
	2	$22.00	$33,110.00
Ref #133	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (17 EACH)**	
	Awd	$5,325.00	$90,525.00
	2	$6,500.00	$110,500.00

Ref #134	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (21 EACH)**	
	Awd	$15.00	$315.00
	2	$20.00	$420.00
Ref #135	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (3 EACH)**	
	Awd	$65.00	$195.00
	2	$125.00	$375.00
Ref #136	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (26 EACH)**	
	Awd	$20.00	$520.00
	2	$20.00	$520.00
Ref #137	**630E87100**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION, (4 EACH)**	
	Awd	$425.00	$1,700.00
	2	$1,000.00	$4,000.00
Ref #138	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (14 EACH)**	
	Awd	$145.00	$2,030.00
	2	$275.00	$3,850.00
Ref #139	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (3 EACH)**	
	Awd	$35.00	$105.00
	2	$20.00	$60.00
Ref #140	**630E89702**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, (6 EACH)**	
	Awd	$975.00	$5,850.00
	2	$2,750.00	$16,500.00
Ref #141	**630E89704**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (1 EACH)**	
	Awd	$1,320.00	$1,320.00
	2	$1,500.00	$1,500.00
Ref #142	**630E89804**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (1 EACH)**	
	Awd	$2,850.00	$2,850.00
	2	$2,850.00	$2,850.00
Ref #143	**632E30200**	**MESSENGER WIRE, 7 STRAND, 3/8" DIAMETER WITH ACCES, (266 FT)**	
	Awd	$13.00	$3,458.00
	2	$15.00	$3,990.00
Ref #144	**643E01510**	**DOTTED LINE, 6", (92 FT)**	
	Awd	$39.00	$3,588.00
	2	$39.00	$3,588.00
Ref #145	**644E00104**	**EDGE LINE, 6", (0.22 MILE)**	
	Awd	$4,615.00	$1,015.30
	2	$4,615.00	$1,015.30
Ref #146	**644E00204**	**LANE LINE, 6", (0.24 MILE)**	
	Awd	$1,950.00	$468.00
	2	$1,950.00	$468.00
Ref #147	**644E00404**	**CHANNELIZING LINE, 12", (2690 FT)**	
	Awd	$3.55	$9,549.50
	2	$3.55	$9,549.50
Ref #148	**644E00500**	**STOP LINE, (120 FT)**	
	Awd	$8.75	$1,050.00
	2	$8.75	$1,050.00
Ref #149	**644E00631**	**CROSSWALK LINE, 24", AS PER PLAN, (417 FT)**	
	Awd	$4.45	$1,855.65
	2	$4.45	$1,855.65

Ref #150	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (165 FT)**	
	Awd	$8.75	$1,443.75
	2	$8.75	$1,443.75
Ref #151	**644E01300**	**LANE ARROW, (4 EACH)**	
	Awd	$148.00	$592.00
	2	$148.00	$592.00
Ref #152	**644E30030**	**REMOVAL OF PAVEMENT MARKING, (0.37 MILE)**	
	Awd	$8,675.00	$3,209.75
	2	$8,675.00	$3,209.75

Section 8 - TRAFFIC CONTROL - Totals

Awd	**$733,815.20**
2	**$693,442.20**

Ref #153	**625E00460**	**CONNECTION, UNFUSED PULL APART, (42 EACH)**	
	Awd	$95.00	$3,990.00
	2	$95.00	$3,990.00
Ref #154	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (24 EACH)**	
	Awd	$100.00	$2,400.00
	2	$100.00	$2,400.00
Ref #155	**625E25410**	**CONDUIT, 2", 725.052, (1320 FT)**	
	Awd	$12.00	$15,840.00
	2	$12.00	$15,840.00
Ref #156	**625E25506**	**CONDUIT, 3", 725.052, (450 FT)**	
	Awd	$20.00	$9,000.00
	2	$20.00	$9,000.00
Ref #157	**625E25606**	**CONDUIT, 4", 725.052, (225 FT)**	
	Awd	$26.00	$5,850.00
	2	$26.00	$5,850.00
Ref #158	**625E25900**	**CONDUIT, JACKED OR DRILLED, 3", (735 FT)**	
	Awd	$46.00	$33,810.00
	2	$46.00	$33,810.00
Ref #159	**625E25900**	**CONDUIT, JACKED OR DRILLED, 4", (262 FT)**	
	Awd	$57.00	$14,934.00
	2	$57.00	$14,934.00
Ref #160	**625E29010**	**TRENCH, 30" DEEP, (2090 FT)**	
	Awd	$16.00	$33,440.00
	2	$16.00	$33,440.00
Ref #161	**625E30500**	**PULL BOX, 725.06, SIZE 1.5, (8 EACH)**	
	Awd	$800.00	$6,400.00
	2	$800.00	$6,400.00
Ref #162	**625E30520**	**PULL BOX, 725.06, SIZE 7, (2 EACH)**	
	Awd	$1,350.00	$2,700.00
	2	$1,350.00	$2,700.00
Ref #163	**625E30700**	**PULL BOX, 725.08, 18", (8 EACH)**	
	Awd	$1,000.00	$8,000.00
	2	$1,000.00	$8,000.00

Ref #164	**625E30706**	**PULL BOX, 725.08, 24", (6 EACH)**	
	Awd	$1,250.00	$7,500.00
	2	$1,250.00	$7,500.00
Ref #165	**625E30711**	**PULL BOX, 725.08, 32", AS PER PLAN, (5 EACH)**	
	Awd	$4,400.00	$22,000.00
	2	$4,400.00	$22,000.00
Ref #166	**625E31510**	**PULL BOX REMOVED, (8 EACH)**	
	Awd	$250.00	$2,000.00
	2	$250.00	$2,000.00
Ref #167	**625E31600**	**PULL BOX, MISC.: ADJUST TO GRADE, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$300.00	$300.00
Ref #168	**625E32000**	**GROUND ROD, (41 EACH)**	
	Awd	$265.00	$10,865.00
	2	$265.00	$10,865.00
Ref #169	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (2090 FT)**	
	Awd	$3.00	$6,270.00
	2	$3.00	$6,270.00
Ref #170	**625E39520**	**PULL BOX CLEANED, (1 EACH)**	
	Awd	$75.00	$75.00
	2	$75.00	$75.00
Ref #171	**630E79100**	**SIGN HANGER ASSEMBLY, MAST ARM, (12 EACH)**	
	Awd	$445.00	$5,340.00
	2	$750.00	$9,000.00
Ref #172	**630E80100**	**SIGN, FLAT SHEET, (95.75 SF)**	
	Awd	$20.00	$1,915.00
	2	$28.00	$2,681.00
Ref #173	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (126 SF)**	
	Awd	$25.00	$3,150.00
	2	$25.00	$3,150.00
Ref #174	**630E89812**	**REMOVAL OF WOOD POLE AND DISPOSAL, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$500.00	$500.00
Ref #175	**632E05006**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (19 EACH)**	
	Awd	$1,350.00	$25,650.00
	2	$1,350.00	$25,650.00
Ref #176	**632E20740**	**PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, , (4 EACH)**	
	Awd	$875.00	$3,500.00
	2	$875.00	$3,500.00
Ref #177	**632E20751**	**ACCESSIBLE PEDESTRIAN PUSHBUTTON, AS PER PLAN, (4 EACH)**	
	Awd	$975.00	$3,900.00
	2	$975.00	$3,900.00
Ref #178	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (19 EACH)**	
	Awd	$70.00	$1,330.00
	2	$70.00	$1,330.00
Ref #179	**632E25010**	**COVERING OF PEDESTRIAN SIGNAL HEAD, (4 EACH)**	
	Awd	$50.00	$200.00
	2	$50.00	$200.00

Ref #180	**632E40200**	**SIGNAL CABLE, 2 CONDUCTOR, NO. 14 AWG, (408 FT)**	
	Awd	$2.70	$1,101.60
	2	$2.70	$1,101.60
Ref #181	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (4789 FT)**	
	Awd	$3.00	$14,367.00
	2	$3.00	$14,367.00
Ref #182	**632E64011**	**SIGNAL SUPPORT FOUNDATION, AS PER PLAN, (6 EACH)**	
	Awd	$8,900.00	$53,400.00
	2	$8,900.00	$53,400.00
Ref #183	**632E64020**	**PEDESTAL FOUNDATION, (8 EACH)**	
	Awd	$1,150.00	$9,200.00
	2	$1,150.00	$9,200.00
Ref #184	**632E64021**	**PEDESTAL FOUNDATION, AS PER PLAN, (3 EACH)**	
	Awd	$1,650.00	$4,950.00
	2	$1,650.00	$4,950.00
Ref #185	**632E67300**	**POWER CABLE, 3 CONDUCTOR, NO. 8 AWG, (3247 FT)**	
	Awd	$6.50	$21,105.50
	2	$6.50	$21,105.50
Ref #186	**632E68300**	**POWER CABLE, 3 CONDUCTOR, NO. 6 AWG, (1595 FT)**	
	Awd	$7.50	$11,962.50
	2	$7.50	$11,962.50
Ref #187	**632E69320**	**POWER CABLE, 3 CONDUCTOR, NO. 2 AWG, (423 FT)**	
	Awd	$10.50	$4,441.50
	2	$10.50	$4,441.50
Ref #188	**632E70000**	**POWER SERVICE, (2 EACH)**	
	Awd	$1,500.00	$3,000.00
	2	$1,500.00	$3,000.00
Ref #189	**632E70001**	**POWER SERVICE, AS PER PLAN, (2 EACH)**	
	Awd	$3,200.00	$6,400.00
	2	$3,200.00	$6,400.00
Ref #190	**632E70400**	**CONDUIT RISER, 2" DIAMETER, (6 EACH)**	
	Awd	$600.00	$3,600.00
	2	$600.00	$3,600.00
Ref #191	**632E72131**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 12, AS PER P, (1 EACH)**	
	Awd	$18,350.00	$18,350.00
	2	$18,350.00	$18,350.00
Ref #192	**632E72141**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 13, AS PER P, (2 EACH)**	
	Awd	$22,800.00	$45,600.00
	2	$22,800.00	$45,600.00
Ref #193	**632E72151**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 14, AS PER P, (2 EACH)**	
	Awd	$25,000.00	$50,000.00
	2	$25,000.00	$50,000.00
Ref #194	**632E78101**	**COMBINATION SIGNAL SUPPORT, TYPE TC-12.31, DESIGN , (1 EACH)**	
	Awd	$33,500.00	$33,500.00
	2	$33,500.00	$33,500.00
Ref #195	**632E89300**	**WOOD POLE, (1 EACH)**	
	Awd	$1,850.00	$1,850.00
	2	$1,850.00	$1,850.00

Ref #196	**632E90008**	**PEDESTAL, 15', TRANSFORMER BASE, (3 EACH)**	
	Awd	$2,000.00	$6,000.00
	2	$2,000.00	$6,000.00
Ref #197	**632E90010**	**PEDESTAL, MISC.: PEDESTAL, 15' TRANSFORMER BASE, (8 EACH)**	
	Awd	$2,000.00	$16,000.00
	2	$2,000.00	$16,000.00
Ref #198	**632E90100**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, (2 EACH)**	
	Awd	$4,500.00	$9,000.00
	2	$4,500.00	$9,000.00
Ref #199	**633E65511**	**CABINET, TYPE TS-2, AS PER PLAN, (2 EACH)**	
	Awd	$19,500.00	$39,000.00
	2	$19,500.00	$39,000.00
Ref #200	**633E67100**	**CABINET FOUNDATION, (2 EACH)**	
	Awd	$3,100.00	$6,200.00
	2	$3,100.00	$6,200.00
Ref #201	**633E67200**	**CONTROLLER WORK PAD, (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$600.00	$1,200.00
Ref #202	**633E74000**	**UNINTERRUPTIBLE POWER SUPPLY (UPS), (2 EACH)**	
	Awd	$6,500.00	$13,000.00
	2	$6,500.00	$13,000.00
Ref #203	**804E15010**	**FIBER OPTIC CABLE, 24 FIBER, (3101 FT)**	
	Awd	$8.90	$27,598.90
	2	$8.90	$27,598.90
Ref #204	**809E24500**	**CONDUIT, 4", MULTICELL, HDPE WITH 4 ? 1? INNERDUCT, (1389 FT)**	
	Awd	$26.00	$36,114.00
	2	$26.00	$36,114.00
Ref #205	**809E60040**	**CCTV IP-CAMERA SYSTEM, QUAD MULTI-VIEW FIXED WITH , (2 EACH)**	
	Awd	$8,600.00	$17,200.00
	2	$8,600.00	$17,200.00
Ref #206	**809E64550**	**ETHERNET CABLE, OUTDOOR-RATED, (807 FT)**	
	Awd	$3.00	$2,421.00
	2	$3.00	$2,421.00
Ref #207	**809E65990**	**ITS DEVICE, MISC.:RELOCATE CCTV IP-CAMERA SYSTEM, , (2 EACH)**	
	Awd	$1,750.00	$3,500.00
	2	$1,750.00	$3,500.00
Ref #208	**809E69001**	**ADVANCE RADAR DETECTION, AS PER PLAN, (6 EACH)**	
	Awd	$9,950.00	$59,700.00
	2	$9,950.00	$59,700.00
Ref #209	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (3 EACH)**	
	Awd	$9,600.00	$28,800.00
	2	$9,600.00	$28,800.00
Ref #210	**809E69123**	**ATC CONTROLLER, AS PER PLAN, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$1,000.00	$2,000.00
Ref #211	**809E69130**	**WRONG WAY DETECTION SYSTEM, (2 EACH)**	
	Awd	$78,500.00	$157,000.00
	2	$78,500.00	$157,000.00

Ref #212	**809E70050**	**AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$3,377.00	$3,377.00
	2	$3,377.00	$3,377.00

Section 9 - TRAFFIC SIGNALS - Totals

Awd	**$941,498.00**
2	**$946,224.00**

Ref #213	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$137.65	$11,012.00
	2	$145.00	$11,600.00
Ref #214	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, (2 EACH)**	
	Awd	$7,800.00	$15,600.00
	2	$7,800.00	$15,600.00
Ref #215	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$7,493.94	$7,493.94
	2	$7,500.00	$7,500.00
Ref #216	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$155.00	$775.00
	2	$150.00	$750.00
Ref #217	**614E12600**	**REPLACEMENT DRUM, (20 EACH)**	
	Awd	$70.00	$1,400.00
	2	$55.00	$1,100.00
Ref #218	**614E12800**	**WORK ZONE RAISED PAVEMENT MARKER, (29 EACH)**	
	Awd	$49.91	$1,447.39
	2	$10.00	$290.00
Ref #219	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$1,100.00	$4,400.00
	2	$1,100.00	$4,400.00
Ref #220	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (0.24 MILE)**	
	Awd	$2,395.00	$574.80
	2	$2,395.00	$574.80
Ref #221	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.72 MILE)**	
	Awd	$3,590.00	$2,584.80
	2	$3,590.00	$2,584.80
Ref #222	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (401 FT)**	
	Awd	$3.55	$1,423.55
	2	$3.55	$1,423.55
Ref #223	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (12 FT)**	
	Awd	$15.00	$180.00
	2	$15.00	$180.00
Ref #224	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT, (5 EACH)**	
	Awd	$180.00	$900.00
	2	$180.00	$900.00
Ref #225	**616E10000**	**WATER, (11 MGAL)**	
	Awd	$55.00	$605.00
	2	$20.00	$220.00

Ref #226	**642E30000**	**REMOVAL OF PAVEMENT MARKING, (2922 FT)**	
	Awd	$1.30	$3,798.60
	2	$3.50	$10,227.00
Ref #227	**642E30020**	**REMOVAL OF PAVEMENT MARKING, (8 EACH)**	
	Awd	$70.25	$562.00
	2	$70.25	$562.00

Section 10 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$52,757.08**
2	**$57,912.15**

Ref #228	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$39,544.82	$39,544.82
	2	$20,000.00	$20,000.00
Ref #229	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (2918 LB)**	
	Awd	$1.77	$5,164.86
	2	$1.85	$5,398.30
Ref #230	**511E46210**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL INCLUDING F, (32 CY)**	
	Awd	$2,805.75	$89,784.00
	2	$1,500.00	$48,000.00
Ref #231	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (32 SY)**	
	Awd	$55.00	$1,760.00
	2	$55.00	$1,760.00
Ref #232	**512E33001**	**TYPE 2 WATERPROOFING, AS PER PLAN, (7 SY)**	
	Awd	$131.00	$917.00
	2	$120.00	$840.00
Ref #233	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (46 SF)**	
	Awd	$25.43	$1,169.78
	2	$15.00	$690.00
Ref #234	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (23 CY)**	
	Awd	$253.83	$5,838.09
	2	$125.00	$2,875.00
Ref #235	**518E39800**	**4" PERFORATED CORRUGATED PLASTIC PIPE, (76 FT)**	
	Awd	$18.25	$1,387.00
	2	$20.00	$1,520.00
Ref #236	**518E39900**	**4" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (70 FT)**	
	Awd	$58.69	$4,108.30
	2	$20.00	$1,400.00

Section 11 - RETAINING WALLS (002) - Totals

Awd	**$149,673.85**
2	**$82,483.30**

Ref #237	**203E20000**	**EMBANKMENT, (50 CY)**	
	Awd	$250.33	$12,516.50
	2	$115.00	$5,750.00
Ref #238	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$126,177.13	$126,177.13
	2	$50,000.00	$50,000.00

Ref #239	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (34963 LB)**	
	Awd	$1.59	$55,591.17
	2	$1.85	$64,681.55
Ref #240	**511E46011**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (150 CY)**	
	Awd	$3,145.34	$471,801.00
	2	$3,000.00	$450,000.00
Ref #241	**511E71200**	**CONCRETE, MISC.: FORMLINER, (4050 SF)**	
	Awd	$7.40	$29,970.00
	2	$17.00	$68,850.00
Ref #242	**511E81300**	**CONCRETE, MISC.:AESTHETIC TEST PANEL, (2 EACH)**	
	Awd	$6,742.77	$13,485.54
	2	$12,000.00	$24,000.00
Ref #243	**518E20000**	**PREFABRICATED GEOCOMPOSITE DRAIN, (400 SY)**	
	Awd	$15.00	$6,000.00
	2	$80.00	$32,000.00
Ref #244	**518E39800**	**4" PERFORATED CORRUGATED PLASTIC PIPE, (450 FT)**	
	Awd	$34.22	$15,399.00
	2	$20.00	$9,000.00
Ref #245	**518E39900**	**4" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (45 FT)**	
	Awd	$58.57	$2,635.65
	2	$50.00	$2,250.00
Ref #246	**520E10001**	**PNEUMATICALLY PLACED CONCRETE SHOTCRETE, AS PER PL, (5190 SF)**	
	Awd	$34.50	$179,055.00
	2	$37.00	$192,030.00
Ref #247	**530E00400**	**SPECIAL - STRUCTURES, AESTHETIC LOGO, (6 EACH)**	
	Awd	$1,922.49	$11,534.94
	2	$8,500.00	$51,000.00
Ref #248	**530E51100**	**SPECIAL - RETAINING WALL, SOIL NAIL, 20' LONG, MIN, (363 EACH)**	
	Awd	$1,255.00	$455,565.00
	2	$2,000.00	$726,000.00
Ref #249	**530E51110**	**SPECIAL - RETAINING WALL, SOIL NAIL VERIFICATION T, (11 EACH)**	
	Awd	$1,500.00	$16,500.00
	2	$1,500.00	$16,500.00
Ref #250	**530E51120**	**SPECIAL - RETAINING WALL, SOIL NAIL PROOF TEST, (19 EACH)**	
	Awd	$400.00	$7,600.00
	2	$400.00	$7,600.00
Ref #306	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (202 SF)**	
	Awd	$18.34	$3,704.68
	2	$10.00	$2,020.00
Ref #307	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (17 CY)**	
	Awd	$274.78	$4,671.26
	2	$150.00	$2,550.00

Section 12 - RETAINING WALLS (003) - Totals

Awd	**$1,412,206.87**
2	**$1,704,231.55**

Ref #252	**AB2**	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY) (ALTERNA, (321 SY)**	
		Awd	$15.00	$4,815.00
		2	$100.00	$32,100.00
Ref #253	**AB2**	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE) (AL, (209 SY)**	
		Awd	$30.00	$6,270.00
		2	$100.00	$20,900.00

Section 13 - RETAINING WALLS (003) ALTERNATES - Totals

Awd	**$11,085.00**
2	**$53,000.00**

Ref #254		**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
		Awd	$44,509.12	$44,509.12
		2	$50,000.00	$50,000.00
Ref #255		**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
		Awd	$191,023.10	$191,023.10
		2	$125,000.00	$125,000.00
Ref #256		**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
		Awd	$21,246.84	$21,246.84
		2	$35,000.00	$35,000.00
Ref #257		**624E10000**	**MOBILIZATION, (LUMP SUM)**	
		Awd	$200,000.00	$200,000.00
		2	$250,000.00	$250,000.00
Ref #303		**619E16010**	**FIELD OFFICE, TYPE B, (15 MNTH)**	
		Awd	$2,774.30	$41,614.50
		2	$3,000.00	$45,000.00

Section 14 - INCIDENTALS - Totals

Awd	**$498,393.56**
2	**$505,000.00**