# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 240330
PID 118834
PIK-CR 57-00.62
Federal
Type: CULVERT REPLACEMENT
Letting Date: 6/13/2024
Completion Date: 10/11/2024

Contract Awarded To: COOPERS EXCAVATING LLC
Award Amount: $306,963.20

Engineer's Estimate: $362,000.00

**Bidder 1**
COOPERS EXCAVATING LLC
7251 BETHLEHEM ROAD
Adams
WINCHESTER, OH 45697
**Bid $306,963.20**

**Bidder 2**
SKEENS EXCAVATING INC
680 GREAT MEADOW RD
Vinton
WHEELERSBURG, OH 45695
**Bid $342,921.50**

**Bidder 3**
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
**Bid $370,805.58**

**Bidder 4**
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
**Bid $389,915.00**

**Bidder 5**
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
**Bid $398,843.50**

**Bidder 6**
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
**Bid $499,602.00**

| | | | |
|---|---|---|---|
| **Ref #1** | **201E11000** | **CLEARING AND GRUBBING, (LUMP SUM)** | |
| | Awd | $10,000.00 | $10,000.00 |
| | 2 | $5,000.00 | $5,000.00 |
| | 3 | $7,500.00 | $7,500.00 |
| | 4 | $3,500.00 | $3,500.00 |
| | 5 | $5,000.00 | $5,000.00 |
| | 6 | $15,000.00 | $15,000.00 |
| **Ref #2** | **202E20010** | **HEADWALL REMOVED, (2 EACH)** | |
| | Awd | $1,220.00 | $2,440.00 |
| | 2 | $200.00 | $400.00 |
| | 3 | $1,600.00 | $3,200.00 |
| | 4 | $1,000.00 | $2,000.00 |
| | 5 | $742.00 | $1,484.00 |
| | 6 | $970.00 | $1,940.00 |
| **Ref #3** | **202E23000** | **PAVEMENT REMOVED, (147 SY)** | |
| | Awd | $18.00 | $2,646.00 |
| | 2 | $8.00 | $1,176.00 |
| | 3 | $12.00 | $1,764.00 |
| | 4 | $25.00 | $3,675.00 |
| | 5 | $20.00 | $2,940.00 |
| | 6 | $15.00 | $2,205.00 |
| **Ref #4** | **202E35200** | **PIPE REMOVED, OVER 24", (70 FT)** | |
| | Awd | $14.00 | $980.00 |
| | 2 | $100.00 | $7,000.00 |
| | 3 | $80.00 | $5,600.00 |
| | 4 | $100.00 | $7,000.00 |
| | 5 | $17.00 | $1,190.00 |
| | 6 | $75.00 | $5,250.00 |
| **Ref #5** | **202E38000** | **GUARDRAIL REMOVED, (308 FT)** | |
| | Awd | $5.00 | $1,540.00 |
| | 2 | $5.00 | $1,540.00 |
| | 3 | $4.00 | $1,232.00 |
| | 4 | $5.00 | $1,540.00 |
| | 5 | $4.00 | $1,232.00 |
| | 6 | $4.00 | $1,232.00 |
| **Ref #6** | **203E10000** | **EXCAVATION, (158 CY)** | |
| | Awd | $21.00 | $3,318.00 |
| | 2 | $20.00 | $3,160.00 |
| | 3 | $33.00 | $5,214.00 |
| | 4 | $25.00 | $3,950.00 |
| | 5 | $44.00 | $6,952.00 |
| | 6 | $40.00 | $6,320.00 |
| **Ref #7** | **203E20000** | **EMBANKMENT, (273 CY)** | |
| | Awd | $21.00 | $5,733.00 |
| | 2 | $20.00 | $5,460.00 |
| | 3 | $33.00 | $9,009.00 |
| | 4 | $25.00 | $6,825.00 |
| | 5 | $16.00 | $4,368.00 |
| | 6 | $55.00 | $15,015.00 |

| | | | |
|---|---|---|---|
| **Ref #8** | **204E10000** | **SUBGRADE COMPACTION, (165 SY)** | |
| | Awd | $2.00 | $330.00 |
| | 2 | $5.00 | $825.00 |
| | 3 | $4.00 | $660.00 |
| | 4 | $2.00 | $330.00 |
| | 5 | $12.00 | $1,980.00 |
| | 6 | $12.00 | $1,980.00 |
| **Ref #9** | **204E45000** | **PROOF ROLLING, (1 HOUR)** | |
| | Awd | $50.00 | $50.00 |
| | 2 | $10.00 | $10.00 |
| | 3 | $230.00 | $230.00 |
| | 4 | $100.00 | $100.00 |
| | 5 | $378.00 | $378.00 |
| | 6 | $140.00 | $140.00 |
| **Ref #10** | **606E15100** | **GUARDRAIL, TYPE MGS WITH LONG POSTS, (537.5 FT)** | |
| | Awd | $21.28 | $11,438.00 |
| | 2 | $35.00 | $18,812.50 |
| | 3 | $22.50 | $12,093.75 |
| | 4 | $22.00 | $11,825.00 |
| | 5 | $21.00 | $11,287.50 |
| | 6 | $22.00 | $11,825.00 |
| **Ref #11** | **606E26150** | **ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (2 EACH)** | |
| | Awd | $2,250.00 | $4,500.00 |
| | 2 | $2,300.00 | $4,600.00 |
| | 3 | $2,600.00 | $5,200.00 |
| | 4 | $2,300.00 | $4,600.00 |
| | 5 | $2,250.00 | $4,500.00 |
| | 6 | $2,250.00 | $4,500.00 |
| **Ref #12** | **606E26550** | **ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)** | |
| | Awd | $1,030.00 | $2,060.00 |
| | 2 | $1,200.00 | $2,400.00 |
| | 3 | $1,250.00 | $2,500.00 |
| | 4 | $1,500.00 | $3,000.00 |
| | 5 | $1,030.00 | $2,060.00 |
| | 6 | $1,100.00 | $2,200.00 |
| **Ref #13** | **653E10000** | **TOPSOIL FURNISHED AND PLACED, (208 CY)** | |
| | Awd | $30.00 | $6,240.00 |
| | 2 | $10.00 | $2,080.00 |
| | 3 | $42.00 | $8,736.00 |
| | 4 | $45.00 | $9,360.00 |
| | 5 | $29.00 | $6,032.00 |
| | 6 | $30.00 | $6,240.00 |
| **Ref #100** | **202E98300** | **REMOVAL MISC.: TEMPORARY PAVEMENT, (38 SY)** | |
| | Awd | $20.00 | $760.00 |
| | 2 | $70.00 | $2,660.00 |
| | 3 | $40.00 | $1,520.00 |
| | 4 | $225.00 | $8,550.00 |
| | 5 | $33.00 | $1,254.00 |
| | 6 | $75.00 | $2,850.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$52,035.00** |
| **2** | **$55,123.50** |
| **3** | **$64,458.75** |
| **4** | **$66,255.00** |
| **5** | **$50,657.50** |
| **6** | **$76,697.00** |

| | | | |
|---|---|---|---|
| **Ref #14** | **601E11000** | **RIPRAP, TYPE D, (13 SY)** | |
| | Awd | $250.00 | $3,250.00 |
| | 2 | $100.00 | $1,300.00 |
| | 3 | $300.00 | $3,900.00 |
| | 4 | $400.00 | $5,200.00 |
| | 5 | $284.00 | $3,692.00 |
| | 6 | $580.00 | $7,540.00 |
| **Ref #15** | **601E32200** | **ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (10 CY)** | |
| | Awd | $110.00 | $1,100.00 |
| | 2 | $120.00 | $1,200.00 |
| | 3 | $135.00 | $1,350.00 |
| | 4 | $125.00 | $1,250.00 |
| | 5 | $187.00 | $1,870.00 |
| | 6 | $250.00 | $2,500.00 |
| **Ref #16** | **601E34401** | **ROCK CHANNEL PROTECTION, WITH GROUT, AS PER PLAN, , (54 CY)** | |
| | Awd | $175.00 | $9,450.00 |
| | 2 | $150.00 | $8,100.00 |
| | 3 | $175.00 | $9,450.00 |
| | 4 | $275.00 | $14,850.00 |
| | 5 | $243.00 | $13,122.00 |
| | 6 | $300.00 | $16,200.00 |
| **Ref #17** | **659E00510** | **SEEDING AND MULCHING, CLASS 2, (1872 SY)** | |
| | Awd | $1.85 | $3,463.20 |
| | 2 | $1.00 | $1,872.00 |
| | 3 | $1.85 | $3,463.20 |
| | 4 | $5.00 | $9,360.00 |
| | 5 | $2.00 | $3,744.00 |
| | 6 | $2.00 | $3,744.00 |
| **Ref #18** | **659E20000** | **COMMERCIAL FERTILIZER, (0.25 TON)** | |
| | Awd | $1,250.00 | $312.50 |
| | 2 | $400.00 | $100.00 |
| | 3 | $1,250.00 | $312.50 |
| | 4 | $2,000.00 | $500.00 |
| | 5 | $1,400.00 | $350.00 |
| | 6 | $700.00 | $175.00 |
| **Ref #19** | **659E31000** | **LIME, (0.39 ACRE)** | |
| | Awd | $150.00 | $58.50 |
| | 2 | $400.00 | $156.00 |
| | 3 | $150.00 | $58.50 |
| | 4 | $1,800.00 | $702.00 |
| | 5 | $450.00 | $175.50 |
| | 6 | $1,000.00 | $390.00 |

| | | | |
|---|---|---|---|
| **Ref #20** | **659E35000** | **WATER, (17 MGAL)** | |
| | Awd | $1.00 | $17.00 |
| | 2 | $1.00 | $17.00 |
| | 3 | $1.00 | $17.00 |
| | 4 | $1.00 | $17.00 |
| | 5 | $1.00 | $17.00 |
| | 6 | $1.00 | $17.00 |
| **Ref #21** | **670E00720** | **DITCH EROSION PROTECTION MAT, TYPE B, (147 SY)** | |
| | Awd | $2.50 | $367.50 |
| | 2 | $10.00 | $1,470.00 |
| | 3 | $2.50 | $367.50 |
| | 4 | $15.00 | $2,205.00 |
| | 5 | $2.00 | $294.00 |
| | 6 | $20.00 | $2,940.00 |
| **Ref #22** | **832E30000** | **EROSION CONTROL, (28439 EACH)** | |
| | Awd | $1.00 | $28,439.00 |
| | 2 | $1.00 | $28,439.00 |
| | 3 | $1.00 | $28,439.00 |
| | 4 | $1.00 | $28,439.00 |
| | 5 | $1.00 | $28,439.00 |
| | 6 | $1.00 | $28,439.00 |
| **Ref #23** | **836E10000** | **SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (46 SY)** | |
| | Awd | $8.00 | $368.00 |
| | 2 | $10.00 | $460.00 |
| | 3 | $8.00 | $368.00 |
| | 4 | $125.00 | $5,750.00 |
| | 5 | $5.00 | $230.00 |
| | 6 | $20.00 | $920.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$46,825.70** |
| **2** | **$43,114.00** |
| **3** | **$47,725.70** |
| **4** | **$68,273.00** |
| **5** | **$51,933.50** |
| **6** | **$62,865.00** |

| | | | |
|---|---|---|---|
| **Ref #24** | **605E13402** | **6" UNCLASSIFIED PIPE UNDERDRAINS FOR SPRINGS, (50 FT)** | |
| | Awd | $3.00 | $150.00 |
| | 2 | $1.00 | $50.00 |
| | 3 | $16.00 | $800.00 |
| | 4 | $25.00 | $1,250.00 |
| | 5 | $24.00 | $1,200.00 |
| | 6 | $35.00 | $1,750.00 |
| **Ref #25** | **605E32200** | **AGGREGATE DRAINS FOR SPRINGS, (50 FT)** | |
| | Awd | $3.00 | $150.00 |
| | 2 | $1.00 | $50.00 |
| | 3 | $16.00 | $800.00 |
| | 4 | $25.00 | $1,250.00 |
| | 5 | $19.00 | $950.00 |
| | 6 | $25.00 | $1,250.00 |

| | | | |
|---|---|---|---|
| **Ref #26** | **611E00900** | **6" CONDUIT, TYPE B, (50 FT)** | |
| | Awd | $3.00 | $150.00 |
| | 2 | $1.00 | $50.00 |
| | 3 | $18.00 | $900.00 |
| | 4 | $10.00 | $500.00 |
| | 5 | $18.00 | $900.00 |
| | 6 | $35.00 | $1,750.00 |
| **Ref #27** | **611E01400** | **6" CONDUIT, TYPE E, (50 FT)** | |
| | Awd | $3.00 | $150.00 |
| | 2 | $1.00 | $50.00 |
| | 3 | $18.00 | $900.00 |
| | 4 | $10.00 | $500.00 |
| | 5 | $23.00 | $1,150.00 |
| | 6 | $35.00 | $1,750.00 |
| **Ref #28** | **611E01500** | **6" CONDUIT, TYPE F, (50 FT)** | |
| | Awd | $3.00 | $150.00 |
| | 2 | $1.00 | $50.00 |
| | 3 | $20.00 | $1,000.00 |
| | 4 | $10.00 | $500.00 |
| | 5 | $23.00 | $1,150.00 |
| | 6 | $35.00 | $1,750.00 |
| **Ref #29** | **611E94701** | **6' X 4' CONDUIT, TYPE A, 706.05, AS PER PLAN, (65 FT)** | |
| | Awd | $1,200.00 | $78,000.00 |
| | 2 | $1,200.00 | $78,000.00 |
| | 3 | $1,750.00 | $113,750.00 |
| | 4 | $1,100.00 | $71,500.00 |
| | 5 | $1,834.00 | $119,210.00 |
| | 6 | $2,700.00 | $175,500.00 |
| **Ref #30** | **611E99710** | **PRECAST REINFORCED CONCRETE OUTLET, (3 EACH)** | |
| | Awd | $100.00 | $300.00 |
| | 2 | $250.00 | $750.00 |
| | 3 | $350.00 | $1,050.00 |
| | 4 | $275.00 | $825.00 |
| | 5 | $269.00 | $807.00 |
| | 6 | $300.00 | $900.00 |

**Section 3 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$79,050.00** |
| **2** | **$79,000.00** |
| **3** | **$119,200.00** |
| **4** | **$76,325.00** |
| **5** | **$125,367.00** |
| **6** | **$184,650.00** |

| | | | |
|---|---|---|---|
| **Ref #31** | **252E01500** | **FULL DEPTH PAVEMENT SAWING, (48 FT)** | |
| | Awd | $5.00 | $240.00 |
| | 2 | $10.00 | $480.00 |
| | 3 | $6.00 | $288.00 |
| | 4 | $100.00 | $4,800.00 |
| | 5 | $9.00 | $432.00 |
| | 6 | $15.00 | $720.00 |

| | | | |
|---|---|---|---|
| **Ref #32** | **301E56000** | **ASPHALT CONCRETE BASE, PG64-22, (449)(6"), (26 CY)** | |
| | Awd | $390.00 | $10,140.00 |
| | 2 | $500.00 | $13,000.00 |
| | 3 | $390.00 | $10,140.00 |
| | 4 | $475.00 | $12,350.00 |
| | 5 | $505.00 | $13,130.00 |
| | 6 | $400.00 | $10,400.00 |
| **Ref #33** | **304E20000** | **AGGREGATE BASE, (96 CY)** | |
| | Awd | $60.00 | $5,760.00 |
| | 2 | $120.00 | $11,520.00 |
| | 3 | $110.00 | $10,560.00 |
| | 4 | $125.00 | $12,000.00 |
| | 5 | $101.00 | $9,696.00 |
| | 6 | $85.00 | $8,160.00 |
| **Ref #34** | **407E10000** | **TACK COAT, (22 GAL)** | |
| | Awd | $10.00 | $220.00 |
| | 2 | $6.00 | $132.00 |
| | 3 | $6.00 | $132.00 |
| | 4 | $25.00 | $550.00 |
| | 5 | $4.00 | $88.00 |
| | 6 | $4.50 | $99.00 |
| **Ref #35** | **441E70000** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (13 CY)** | |
| | Awd | $420.00 | $5,460.00 |
| | 2 | $550.00 | $7,150.00 |
| | 3 | $490.00 | $6,370.00 |
| | 4 | $525.00 | $6,825.00 |
| | 5 | $530.00 | $6,890.00 |
| | 6 | $810.00 | $10,530.00 |

**Section 4 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$21,820.00** |
| **2** | **$32,282.00** |
| **3** | **$27,490.00** |
| **4** | **$36,525.00** |
| **5** | **$30,236.00** |
| **6** | **$29,909.00** |

| | | | |
|---|---|---|---|
| **Ref #36** | **626E00110** | **BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (10 EACH)** | |
| | Awd | $10.00 | $100.00 |
| | 2 | $20.00 | $200.00 |
| | 3 | $12.00 | $120.00 |
| | 4 | $20.00 | $200.00 |
| | 5 | $10.00 | $100.00 |
| | 6 | $10.00 | $100.00 |
| **Ref #37** | **642E00104** | **EDGE LINE, 6", TYPE 1, (0.02 MILE)** | |
| | Awd | $48,850.00 | $977.00 |
| | 2 | $30,000.00 | $600.00 |
| | 3 | $72,568.00 | $1,451.36 |
| | 4 | $50,000.00 | $1,000.00 |
| | 5 | $48,850.00 | $977.00 |
| | 6 | $50,000.00 | $1,000.00 |

| | | | |
|---|---|---|---|
| **Ref #38** | **642E00300** | **CENTER LINE, TYPE 1, (0.01 MILE)** | |
| | Awd | $92,950.00 | $929.50 |
| | 2 | $30,000.00 | $300.00 |
| | 3 | $108,857.00 | $1,088.57 |
| | 4 | $100,000.00 | $1,000.00 |
| | 5 | $92,950.00 | $929.50 |
| | 6 | $93,000.00 | $930.00 |

**Section 5 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$2,006.50** |
| **2** | **$1,100.00** |
| **3** | **$2,659.93** |
| **4** | **$2,200.00** |
| **5** | **$2,006.50** |
| **6** | **$2,030.00** |

| | | | |
|---|---|---|---|
| **Ref #39** | **614E12420** | **DETOUR SIGNING, (LUMP SUM)** | |
| | Awd | $5,000.00 | $5,000.00 |
| | 2 | $4,000.00 | $4,000.00 |
| | 3 | $7,465.00 | $7,465.00 |
| | 4 | $15,000.00 | $15,000.00 |
| | 5 | $9,809.00 | $9,809.00 |
| | 6 | $6,500.00 | $6,500.00 |

**Section 6 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$5,000.00** |
| **2** | **$4,000.00** |
| **3** | **$7,465.00** |
| **4** | **$15,000.00** |
| **5** | **$9,809.00** |
| **6** | **$6,500.00** |

| | | | |
|---|---|---|---|
| **Ref #40** | **503E11100** | **COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)** | |
| | Awd | $100.00 | $100.00 |
| | 2 | $5,000.00 | $5,000.00 |
| | 3 | $9,500.00 | $9,500.00 |
| | 4 | $15,000.00 | $15,000.00 |
| | 5 | $4,604.00 | $4,604.00 |
| | 6 | $9,900.00 | $9,900.00 |
| **Ref #41** | **503E21100** | **UNCLASSIFIED EXCAVATION, (95 CY)** | |
| | Awd | $75.00 | $7,125.00 |
| | 2 | $250.00 | $23,750.00 |
| | 3 | $90.00 | $8,550.00 |
| | 4 | $25.00 | $2,375.00 |
| | 5 | $30.00 | $2,850.00 |
| | 6 | $80.00 | $7,600.00 |
| **Ref #42** | **503E31100** | **ROCK EXCAVATION, (13 CY)** | |
| | Awd | $30.00 | $390.00 |
| | 2 | $250.00 | $3,250.00 |
| | 3 | $110.00 | $1,430.00 |
| | 4 | $175.00 | $2,275.00 |
| | 5 | $67.00 | $871.00 |
| | 6 | $100.00 | $1,300.00 |

| | | | |
|---|---|---|---|
| **Ref #43** | **509E10000** | **EPOXY COATED STEEL REINFORCEMENT, (2724 LB)** | |
| | Awd | $2.50 | $6,810.00 |
| | 2 | $2.50 | $6,810.00 |
| | 3 | $2.80 | $7,627.20 |
| | 4 | $3.00 | $8,172.00 |
| | 5 | $2.00 | $5,448.00 |
| | 6 | $3.50 | $9,534.00 |
| **Ref #44** | **511E46010** | **CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (8 CY)** | |
| | Awd | $1,200.00 | $9,600.00 |
| | 2 | $1,000.00 | $8,000.00 |
| | 3 | $1,800.00 | $14,400.00 |
| | 4 | $850.00 | $6,800.00 |
| | 5 | $3,419.00 | $27,352.00 |
| | 6 | $2,500.00 | $20,000.00 |
| **Ref #45** | **511E46510** | **CLASS QC1 CONCRETE, FOOTING, (21 CY)** | |
| | Awd | $750.00 | $15,750.00 |
| | 2 | $1,000.00 | $21,000.00 |
| | 3 | $750.00 | $15,750.00 |
| | 4 | $850.00 | $17,850.00 |
| | 5 | $968.00 | $20,328.00 |
| | 6 | $1,500.00 | $31,500.00 |
| **Ref #46** | **511E46610** | **CLASS QC1 CONCRETE, HEADWALL, (1 CY)** | |
| | Awd | $2,000.00 | $2,000.00 |
| | 2 | $3,000.00 | $3,000.00 |
| | 3 | $1,300.00 | $1,300.00 |
| | 4 | $850.00 | $850.00 |
| | 5 | $2,810.00 | $2,810.00 |
| | 6 | $5,200.00 | $5,200.00 |
| **Ref #47** | **512E10100** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (38 SY)** | |
| | Awd | $50.00 | $1,900.00 |
| | 2 | $50.00 | $1,900.00 |
| | 3 | $75.00 | $2,850.00 |
| | 4 | $75.00 | $2,850.00 |
| | 5 | $30.00 | $1,140.00 |
| | 6 | $45.00 | $1,710.00 |
| **Ref #48** | **512E33000** | **TYPE 2 WATERPROOFING, (145 SY)** | |
| | Awd | $25.00 | $3,625.00 |
| | 2 | $40.00 | $5,800.00 |
| | 3 | $25.00 | $3,625.00 |
| | 4 | $35.00 | $5,075.00 |
| | 5 | $39.00 | $5,655.00 |
| | 6 | $25.00 | $3,625.00 |
| **Ref #49** | **516E13600** | **1" PREFORMED EXPANSION JOINT FILLER, (26 SF)** | |
| | Awd | $1.00 | $26.00 |
| | 2 | $20.00 | $520.00 |
| | 3 | $9.00 | $234.00 |
| | 4 | $40.00 | $1,040.00 |
| | 5 | $3.00 | $78.00 |
| | 6 | $2.00 | $52.00 |

| | | | |
|---|---|---|---|
| **Ref #50** | **518E21200** | **POROUS BACKFILL WITH GEOTEXTILE FABRIC, (7 CY)** | |
| | Awd | $100.00 | $700.00 |
| | 2 | $110.00 | $770.00 |
| | 3 | $320.00 | $2,240.00 |
| | 4 | $150.00 | $1,050.00 |
| | 5 | $140.00 | $980.00 |
| | 6 | $390.00 | $2,730.00 |

**Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (PIK-CR - Totals**

| | |
|---|---|
| **Awd** | **$48,026.00** |
| **2** | **$79,800.00** |
| **3** | **$67,506.20** |
| **4** | **$63,337.00** |
| **5** | **$72,116.00** |
| **6** | **$93,151.00** |

| | | | |
|---|---|---|---|
| **Ref #51** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $15,000.00 | $15,000.00 |
| | 2 | $4,000.00 | $4,000.00 |
| | 3 | $3,500.00 | $3,500.00 |
| | 4 | $16,000.00 | $16,000.00 |
| | 5 | $2,872.00 | $2,872.00 |
| | 6 | $6,500.00 | $6,500.00 |
| **Ref #52** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $10,000.00 | $10,000.00 |
| | 2 | $2,500.00 | $2,500.00 |
| | 3 | $2,500.00 | $2,500.00 |
| | 4 | $20,000.00 | $20,000.00 |
| | 5 | $1,309.00 | $1,309.00 |
| | 6 | $5,300.00 | $5,300.00 |
| **Ref #53** | **619E16000** | **FIELD OFFICE, TYPE A, (2 MNTH)** | |
| | Awd | $100.00 | $200.00 |
| | 2 | $1.00 | $2.00 |
| | 3 | $900.00 | $1,800.00 |
| | 4 | $500.00 | $1,000.00 |
| | 5 | $2,779.00 | $5,558.00 |
| | 6 | $1,000.00 | $2,000.00 |
| **Ref #54** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $2,000.00 | $2,000.00 |
| | 2 | $5,000.00 | $5,000.00 |
| | 3 | $6,500.00 | $6,500.00 |
| | 4 | $10,000.00 | $10,000.00 |
| | 5 | $6,050.00 | $6,050.00 |
| | 6 | $10,000.00 | $10,000.00 |
| **Ref #55** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $25,000.00 | $25,000.00 |
| | 2 | $37,000.00 | $37,000.00 |
| | 3 | $20,000.00 | $20,000.00 |
| | 4 | $15,000.00 | $15,000.00 |
| | 5 | $40,929.00 | $40,929.00 |
| | 6 | $20,000.00 | $20,000.00 |

**Section 8 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$52,200.00** |
| **2** | **$48,502.00** |
| **3** | **$34,300.00** |
| **4** | **$62,000.00** |
| **5** | **$56,718.00** |
| **6** | **$43,800.00** |