# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 240343
PID 120489
DEL-SR 257-01.25
Federal
Type: BRIDGE REPAIR
Letting Date: 6/27/2024
Completion Date: 11/13/2024

Contract Awarded To: AXIS CIVIL CONSTRUCTION LLC
Award Amount: $185,489.68

Engineer's Estimate: $290,000.00

**Bidder 1**
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
**Bid $185,489.68**

**Bidder 2**
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
**Bid $236,113.40**

**Bidder 3**
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
**Bid $646,254.80**

| | | | |
|---|---|---|---|
| **Ref #1** | **202E23500** | **WEARING COURSE REMOVED, (271 SY)** | |
| | Awd | $25.00 | $6,775.00 |
| | 2 | $33.90 | $9,186.90 |
| | 3 | $50.00 | $13,550.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$6,775.00** |
| **2** | **$9,186.90** |
| **3** | **$13,550.00** |

| | | | |
|---|---|---|---|
| **Ref #2** | **832E30000** | **EROSION CONTROL, (1000 EACH)** | |
| | Awd | $1.00 | $1,000.00 |
| | 2 | $1.00 | $1,000.00 |
| | 3 | $1.00 | $1,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$1,000.00** |
| **2** | **$1,000.00** |
| **3** | **$1,000.00** |

| | | | |
|---|---|---|---|
| **Ref #3** | **407E20000** | **NON-TRACKING TACK COAT, (30 GAL)** | |
| | Awd | $4.00 | $120.00 |
| | 2 | $3.15 | $94.50 |
| | 3 | $4.00 | $120.00 |
| **Ref #4** | **441E70000** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (12 CY)** | |
| | Awd | $680.00 | $8,160.00 |
| | 2 | $750.75 | $9,009.00 |
| | 3 | $680.00 | $8,160.00 |
| **Ref #5** | **441E70301** | **ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (18 CY)** | |
| | Awd | $555.00 | $9,990.00 |
| | 2 | $548.10 | $9,865.80 |
| | 3 | $555.00 | $9,990.00 |

**Section 3 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$18,270.00** |
| **2** | **$18,969.30** |
| **3** | **$18,270.00** |

| | | | |
|---|---|---|---|
| **Ref #6** | **621E00100** | **RPM, (2 EACH)** | |
| | Awd | $2,525.00 | $5,050.00 |
| | 2 | $1,433.25 | $2,866.50 |
| | 3 | $1,365.00 | $2,730.00 |
| **Ref #7** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (2 EACH)** | |
| | Awd | $50.00 | $100.00 |
| | 2 | $58.50 | $117.00 |
| | 3 | $125.00 | $250.00 |
| **Ref #8** | **626E00102** | **BARRIER REFLECTOR, TYPE 1 (ONE WAY), (8 EACH)** | |
| | Awd | $50.00 | $400.00 |
| | 2 | $47.25 | $378.00 |
| | 3 | $45.00 | $360.00 |

| | | | |
|---|---|---|---|
| **Ref #9** | **644E00104** | **EDGE LINE, 6", (0.01 MILE)** | |
| | Awd | $20,000.00 | $200.00 |
| | 2 | $21,000.00 | $210.00 |
| | 3 | $20,000.00 | $200.00 |
| **Ref #10** | **644E00300** | **CENTER LINE, (0.02 MILE)** | |
| | Awd | $30,000.00 | $600.00 |
| | 2 | $31,500.00 | $630.00 |
| | 3 | $30,000.00 | $600.00 |

**Section 4 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$6,350.00** |
| **2** | **$4,201.50** |
| **3** | **$4,140.00** |

| | | | |
|---|---|---|---|
| **Ref #11** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (32 HOUR)** | |
| | Awd | $85.00 | $2,720.00 |
| | 2 | $89.58 | $2,866.56 |
| | 3 | $95.00 | $3,040.00 |
| **Ref #12** | **614E12380** | **WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (2 EACH)** | |
| | Awd | $2,500.00 | $5,000.00 |
| | 2 | $2,337.00 | $4,674.00 |
| | 3 | $3,900.00 | $7,800.00 |
| **Ref #13** | **614E13310** | **BARRIER REFLECTOR, TYPE 1 (ONE WAY), (9 EACH)** | |
| | Awd | $15.00 | $135.00 |
| | 2 | $11.78 | $106.02 |
| | 3 | $40.00 | $360.00 |
| **Ref #14** | **614E13360** | **OBJECT MARKER, TWO WAY, (9 EACH)** | |
| | Awd | $30.00 | $270.00 |
| | 2 | $16.26 | $146.34 |
| | 3 | $45.00 | $405.00 |
| **Ref #15** | **614E18601** | **PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)** | |
| | Awd | $1,250.00 | $5,000.00 |
| | 2 | $975.00 | $3,900.00 |
| | 3 | $1,250.00 | $5,000.00 |
| **Ref #16** | **614E21200** | **WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.06 MILE)** | |
| | Awd | $24,715.67 | $1,482.94 |
| | 2 | $20,740.00 | $1,244.40 |
| | 3 | $12,160.00 | $729.60 |
| **Ref #17** | **614E22210** | **WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.41 MILE)** | |
| | Awd | $11,157.90 | $4,574.74 |
| | 2 | $10,020.73 | $4,108.50 |
| | 3 | $14,720.00 | $6,035.20 |
| **Ref #18** | **622E41100** | **PORTABLE BARRIER, UNANCHORED, (390 FT)** | |
| | Awd | $32.00 | $12,480.00 |
| | 2 | $32.82 | $12,799.80 |
| | 3 | $45.00 | $17,550.00 |

**Section 5 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$31,662.68** |
| **2** | **$29,845.62** |
| **3** | **$40,919.80** |

| | | | |
|---|---|---|---|
| **Ref #19** | **202E11201** | **PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)** | |
| | Awd | $20,000.00 | $20,000.00 |
| | 2 | $21,330.00 | $21,330.00 |
| | 3 | $150,000.00 | $150,000.00 |
| **Ref #20** | **202E22901** | **APPROACH SLAB REMOVED, AS PER PLAN, (6 SY)** | |
| | Awd | $640.00 | $3,840.00 |
| | 2 | $1,474.00 | $8,844.00 |
| | 3 | $3,000.00 | $18,000.00 |
| **Ref #21** | **510E10000** | **DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (62 EACH)** | |
| | Awd | $25.00 | $1,550.00 |
| | 2 | $44.02 | $2,729.24 |
| | 3 | $75.00 | $4,650.00 |
| **Ref #22** | **512E33010** | **TYPE 3 WATERPROOFING, (38 SY)** | |
| | Awd | $65.00 | $2,470.00 |
| | 2 | $57.38 | $2,180.44 |
| | 3 | $300.00 | $11,400.00 |
| **Ref #23** | **515E10021** | **PRESTRESSED CONCRETE NON-COMPOSITE BOX BEAM BRIDGE, (3 EACH)** | |
| | Awd | $16,000.00 | $48,000.00 |
| | 2 | $19,594.00 | $58,782.00 |
| | 3 | $45,000.00 | $135,000.00 |
| **Ref #24** | **516E13600** | **1" PREFORMED EXPANSION JOINT FILLER, (30 SF)** | |
| | Awd | $16.00 | $480.00 |
| | 2 | $14.70 | $441.00 |
| | 3 | $50.00 | $1,500.00 |
| **Ref #25** | **516E31001** | **JOINT SEALER, AS PER PLAN, (175 FT)** | |
| | Awd | $16.00 | $2,800.00 |
| | 2 | $26.22 | $4,588.50 |
| | 3 | $95.00 | $16,625.00 |
| **Ref #26** | **516E41100** | **1/8" PREFORMED BEARING PAD, TYPE CDP, 7.5"X5", (12 EACH)** | |
| | Awd | $16.00 | $192.00 |
| | 2 | $141.30 | $1,695.60 |
| | 3 | $150.00 | $1,800.00 |
| **Ref #27** | **516E41300** | **1/2" ELASTOMERIC BEARING PAD, TYPE PEP, 7.5"X5", (12 EACH)** | |
| | Awd | $75.00 | $900.00 |
| | 2 | $212.55 | $2,550.60 |
| | 3 | $200.00 | $2,400.00 |
| **Ref #28** | **526E25001** | **REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (6 SY)** | |
| | Awd | $1,000.00 | $6,000.00 |
| | 2 | $1,068.00 | $6,408.00 |
| | 3 | $3,500.00 | $21,000.00 |
| **Ref #29** | **530E00200** | **SPECIAL - STRUCTURES TEMPORARY ENCLOSURE FRAME, (LUMP SUM)** | |
| | Awd | $6,500.00 | $6,500.00 |
| | 2 | $7,227.00 | $7,227.00 |
| | 3 | $78,000.00 | $78,000.00 |

| | | | |
|---|---|---|---|
| **Ref #30** | **607E98200** | **FENCE, MISC.: TEMPORARY 8-FT PANEL FENCE, (LUMP SUM)** | |
| | Awd | $1,500.00 | $1,500.00 |
| | 2 | $6,462.00 | $6,462.00 |
| | 3 | $7,500.00 | $7,500.00 |

**Section 6 - STRUCTURE OVER 20 FOOT SPAN (2102943) - Totals**

| | |
|---|---|
| **Awd** | **$94,232.00** |
| **2** | **$123,238.38** |
| **3** | **$447,875.00** |

| | | | |
|---|---|---|---|
| **Ref #31** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $2,200.00 | $2,200.00 |
| | 2 | $2,902.00 | $2,902.00 |
| | 3 | $7,000.00 | $7,000.00 |
| **Ref #32** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $9,000.00 | $9,000.00 |
| | 2 | $17,058.75 | $17,058.75 |
| | 3 | $65,000.00 | $65,000.00 |
| **Ref #33** | **623E10001** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)** | |
| | Awd | $1,000.00 | $1,000.00 |
| | 2 | $4,110.00 | $4,110.00 |
| | 3 | $15,000.00 | $15,000.00 |
| **Ref #34** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $15,000.00 | $15,000.00 |
| | 2 | $25,600.95 | $25,600.95 |
| | 3 | $33,500.00 | $33,500.00 |

**Section 7 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$27,200.00** |
| **2** | **$49,671.70** |
| **3** | **$120,500.00** |