Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240347
PID 102638
HOC-SR 374-00.00
Federal
Type: TWO LANE RESURFACING
Letting Date: 6/27/2024
Completion Date: 11/1/2024

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $1,165,505.65

Engineer's Estimate: $1,216,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,165,505.65

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,178,779.15

Ref #1	**209E72050**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (7.44 MILE)**	
	Awd	$1,275.00	$9,486.00
	2	$1,425.00	$10,602.00
Ref #2	**253E02000**	**PAVEMENT REPAIR, (100 CY)**	
	Awd	$375.00	$37,500.00
	2	$467.00	$46,700.00
Ref #3	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5" DEPTH, (48763 SY)**	
	Awd	$2.35	$114,593.05
	2	$2.15	$104,840.45
Ref #4	**407E20000**	**NON-TRACKING TACK COAT, (6171 GAL)**	
	Awd	$3.25	$20,055.75
	2	$3.70	$22,832.70
Ref #5	**408E10000**	**PRIME COAT, (3492 GAL)**	
	Awd	$4.75	$16,587.00
	2	$4.50	$15,714.00
Ref #6	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (2120 CY)**	
	Awd	$220.00	$466,400.00
	2	$225.50	$478,060.00
Ref #7	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (1261 CY)**	
	Awd	$210.00	$264,810.00
	2	$220.00	$277,420.00
Ref #8	**617E10100**	**COMPACTED AGGREGATE, (273 CY)**	
	Awd	$100.00	$27,300.00
	2	$103.00	$28,119.00

Section 1 - PAVEMENT - Totals

Awd	**$956,731.80**
2	**$984,288.15**

Ref #9	**621E00100**	**RPM, (521 EACH)**	
	Awd	$34.50	$17,974.50
	2	$34.00	$17,714.00
Ref #10	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (524 EACH)**	
	Awd	$5.00	$2,620.00
	2	$2.00	$1,048.00
Ref #11	**642E00104**	**EDGE LINE, 6", TYPE 1, (7.44 MILE)**	
	Awd	$1,000.00	$7,440.00
	2	$1,150.00	$8,556.00
Ref #12	**642E00300**	**CENTER LINE, TYPE 1, (3.72 MILE)**	
	Awd	$1,525.00	$5,673.00
	2	$1,450.00	$5,394.00
Ref #13	**644E00500**	**STOP LINE, (156 FT)**	
	Awd	$21.50	$3,354.00
	2	$16.50	$2,574.00

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$37,061.50**
2	**$35,286.00**

Ref #14	**614E12460**	**WORK ZONE MARKING SIGN, (22 EACH)**	
	Awd	$92.50	$2,035.00
	2	$90.00	$1,980.00
Ref #15	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (11 MILE)**	
	Awd	$1,600.00	$17,600.00
	2	$1,625.00	$17,875.00
Ref #16	**614E21500**	**WORK ZONE CENTER LINE, CLASS II, 642 PAINT, (11 MILE)**	
	Awd	$300.00	$3,300.00
	2	$350.00	$3,850.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$22,935.00**
2	**$23,705.00**

Ref #17	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$5,000.00	$5,000.00
Ref #18	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$83,300.00	$83,300.00
	2	$87,000.00	$87,000.00
Ref #19	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$6,977.35	$6,977.35
	2	$3,500.00	$3,500.00
Ref #20	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$51,000.00	$51,000.00
	2	$40,000.00	$40,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$148,777.35**
2	**$135,500.00**