Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240350
PID 116857
MRG-/WAS-SR 266/SR 339-04.13/20.12
Federal
Type: LIGHTING
Letting Date: 6/27/2024
Completion Date: 8/1/2025

Contract Awarded To: PERRAM ELECTRIC INC
Award Amount: $105,535.00

Engineer's Estimate: $101,000.00

Bidder 1
PERRAM ELECTRIC INC
6882 RIDGE RD
Medina
WADSWORTH, OH 44281
Bid $105,535.00

Bidder 2
MILLER CABLE COMPANY
210 S BROADWAY ST P O BOX 68
Seneca
GREEN SPRINGS, OH 44836
Bid $133,000.00

Bidder 3
ASPLUNDH CONSTRUCTION LLC
481 SCHROCK RD
Franklin
COLUMBUS, OH 43229
Bid $136,045.66

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $146,555.00

Ref #1	**659E10000**	**SEEDING AND MULCHING, (800 SY)**	
	Awd	$1.00	$800.00
	2	$5.00	$4,000.00
	3	$8.63	$6,904.00
	4	$4.00	$3,200.00
Ref #2	**659E20000**	**COMMERCIAL FERTILIZER, (0.07 TON)**	
	Awd	$355.00	$24.85
	2	$675.00	$47.25
	3	$2,839.86	$198.79
	4	$1,250.00	$87.50
Ref #3	**659E31000**	**LIME, (0.2 ACRE)**	
	Awd	$50.00	$10.00
	2	$40.00	$8.00
	3	$993.95	$198.79
	4	$150.00	$30.00
Ref #4	**659E35000**	**WATER, (5 MGAL)**	
	Awd	$1.00	$5.00
	2	$1.00	$5.00
	3	$251.29	$1,256.45
	4	$11.00	$55.00
Ref #5	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$5,839.85**
2	**$9,060.25**
3	**$13,558.03**
4	**$8,372.50**

Ref #6	**625E00450**	**CONNECTION, FUSED PULL APART, (14 EACH)**	
	Awd	$145.00	$2,030.00
	2	$135.00	$1,890.00
	3	$133.83	$1,873.62
	4	$200.00	$2,800.00
Ref #7	**625E00460**	**CONNECTION, UNFUSED PULL APART, (7 EACH)**	
	Awd	$135.00	$945.00
	2	$135.00	$945.00
	3	$130.18	$911.26
	4	$200.00	$1,400.00
Ref #8	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (7 EACH)**	
	Awd	$200.00	$1,400.00
	2	$135.00	$945.00
	3	$130.89	$916.23
	4	$200.00	$1,400.00
Ref #9	**625E10490**	**LIGHT POLE, CONVENTIONAL, DESIGN A8B20, (4 EACH)**	
	Awd	$2,225.00	$8,900.00
	2	$3,300.00	$13,200.00
	3	$2,646.82	$10,587.28
	4	$4,000.00	$16,000.00

Ref #10	**625E23302**	**NO. 6 AWG 2400 VOLT DISTRIBUTION CABLE, (5247 FT)**	
	Awd	$3.17	$16,632.99
	2	$5.00	$26,235.00
	3	$3.14	$16,475.58
	4	$4.00	$20,988.00
Ref #11	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (756 FT)**	
	Awd	$1.30	$982.80
	2	$3.00	$2,268.00
	3	$2.43	$1,837.08
	4	$3.00	$2,268.00
Ref #12	**625E24324**	**1-1/2" DUCT CABLE WITH THREE NO. 6 AWG 2400 VOLT C, (151 FT)**	
	Awd	$17.65	$2,665.15
	2	$20.00	$3,020.00
	3	$39.28	$5,931.28
	4	$50.00	$7,550.00
Ref #13	**625E25910**	**CONDUIT CLEANED AND CABLES REMOVED, (1669 FT)**	
	Awd	$0.55	$917.95
	2	$1.25	$2,086.25
	3	$1.49	$2,486.81
	4	$4.00	$6,676.00
Ref #14	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (7 EACH)**	
	Awd	$440.00	$3,080.00
	2	$650.00	$4,550.00
	3	$369.13	$2,583.91
	4	$650.00	$4,550.00
Ref #15	**625E29002**	**TRENCH, 24" DEEP, (111 FT)**	
	Awd	$21.00	$2,331.00
	2	$29.00	$3,219.00
	3	$26.17	$2,904.87
	4	$32.00	$3,552.00
Ref #16	**625E34001**	**POWER SERVICE, AS PER PLAN, (2 EACH)**	
	Awd	$11,105.00	$22,210.00
	2	$11,450.00	$22,900.00
	3	$9,608.56	$19,217.12
	4	$12,000.00	$24,000.00
Ref #17	**625E35010**	**REMOVE AND REERECT EXISTING LIGHT POLE, (3 EACH)**	
	Awd	$535.00	$1,605.00
	2	$2,800.00	$8,400.00
	3	$1,736.53	$5,209.59
	4	$1,700.00	$5,100.00
Ref #18	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (111 FT)**	
	Awd	$2.60	$288.60
	2	$4.00	$444.00
	3	$14.19	$1,575.09
	4	$3.00	$333.00
Ref #19	**625E75521**	**LUMINAIRE SUPPORT REMOVED, AS PER PLAN, (4 EACH)**	
	Awd	$535.00	$2,140.00
	2	$1,000.00	$4,000.00
	3	$723.56	$2,894.24
	4	$1,500.00	$6,000.00

Ref #20	**625E75551**	**DISTRIBUTION CABLE REMOVED, AS PER PLAN, (69 FT)**	
	Awd	$5.20	$358.80
	2	$2.50	$172.50
	3	$4.24	$292.56
	4	$25.00	$1,725.00
Ref #21	**625E98000**	**LIGHTING, MISC.: ADHESIVE ANCHORS, (8 EACH)**	
	Awd	$1,000.00	$8,000.00
	2	$1,400.00	$11,200.00
	3	$488.56	$3,908.48
	4	$600.00	$4,800.00
Ref #22	**625E98000**	**LIGHTING, MISC.: REUSE AND REHABILITATION OF EXIST, (3 EACH)**	
	Awd	$300.00	$900.00
	2	$300.00	$900.00
	3	$1,332.24	$3,996.72
	4	$500.00	$1,500.00
Ref #23	**625E98100**	**LIGHTING, MISC.: WIRES REMOVED FROM EXISTING CONDU, (237 FT)**	
	Awd	$1.50	$355.50
	2	$2.50	$592.50
	3	$2.31	$547.47
	4	$6.50	$1,540.50

Section 2 - LIGHTING - Totals

Awd	**$75,742.79**
2	**$106,967.25**
3	**$84,149.19**
4	**$112,182.50**

Ref #24	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$2,562.36	$2,562.36
	2	$2,072.50	$2,072.50
	3	$2,625.00	$2,625.00
	4	$2,000.00	$2,000.00
Ref #25	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$17,190.00	$17,190.00
	2	$10,800.00	$10,800.00
	3	$27,733.44	$27,733.44
	4	$18,000.00	$18,000.00
Ref #26	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$200.00	$200.00
	2	$100.00	$100.00
	3	$2,730.00	$2,730.00
	4	$2,000.00	$2,000.00
Ref #27	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$4,000.00	$4,000.00
	3	$5,250.00	$5,250.00
	4	$4,000.00	$4,000.00

Section 3 - INCIDENTALS - Totals

Awd	**$23,952.36**
2	**$16,972.50**
3	**$38,338.44**
4	**$26,000.00**