Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240355
PID 110705
DEL-/FAY SP FY2025
Non-Federal
Type: SPOT PATCHING / PAVEMENT REPAIR
Letting Date: 6/27/2024
Completion Date: 10/31/2024

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $848,464.92

Engineer's Estimate: $1,059,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $848,464.92

Bidder 2
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $868,854.70

Bidder 3
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $1,098,333.80

Ref #3	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, , (2879 SY)**	
	Awd	$33.00	$95,007.00
	2	$36.00	$103,644.00
	3	$41.00	$118,039.00
Ref #4	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, , (5388 SY)**	
	Awd	$58.00	$312,504.00
	2	$56.00	$301,728.00
	3	$85.00	$457,980.00
Ref #5	**255E10161**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (634 SY)**	
	Awd	$390.00	$247,260.00
	2	$530.00	$336,020.00
	3	$355.00	$225,070.00
Ref #6	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (1983 FT)**	
	Awd	$4.34	$8,606.22
	2	$7.50	$14,872.50
	3	$3.75	$7,436.25
Ref #7	**257E10001**	**DIAMOND GRINDING PORTLAND CEMENT CONCRETE PAVEMENT, (530 SY)**	
	Awd	$23.75	$12,587.50
	2	$16.00	$8,480.00
	3	$28.00	$14,840.00

Section 1 - PAVEMENT - Totals

Awd	**$675,964.72**
2	**$764,744.50**
3	**$823,365.25**

Ref #8	**621E00100**	**RPM, (60 EACH)**	
	Awd	$95.00	$5,700.00
	2	$95.00	$5,700.00
	3	$50.00	$3,000.00
Ref #9	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (60 EACH)**	
	Awd	$15.00	$900.00
	2	$26.00	$1,560.00
	3	$1.00	$60.00
Ref #10	**642E00104**	**EDGE LINE, 6", TYPE 1, (2.48 MILE)**	
	Awd	$1,500.00	$3,720.00
	2	$1,500.00	$3,720.00
	3	$1,500.00	$3,720.00
Ref #11	**642E00204**	**LANE LINE, 6", TYPE 1, (1.02 MILE)**	
	Awd	$890.00	$907.80
	2	$890.00	$907.80
	3	$890.00	$907.80
Ref #13	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (200 FT)**	
	Awd	$2.20	$440.00
	2	$2.20	$440.00
	3	$2.20	$440.00

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$11,667.80**
2	**$12,327.80**
3	**$8,127.80**

Ref #14	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (400 HOUR)**	
	Awd	$85.00	$34,000.00
	2	$50.00	$20,000.00
	3	$75.00	$30,000.00
Ref #15	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$1,500.00	$9,000.00
	2	$750.00	$4,500.00
	3	$500.00	$3,000.00
Ref #16	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (1.02 MILE)**	
	Awd	$640.00	$652.80
	2	$640.00	$652.80
	3	$750.00	$765.00
Ref #18	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (2.48 MILE)**	
	Awd	$1,270.00	$3,149.60
	2	$1,270.00	$3,149.60
	3	$1,250.00	$3,100.00
Ref #19	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (200 FT)**	
	Awd	$1.15	$230.00
	2	$1.15	$230.00
	3	$1.50	$300.00
Ref #20	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (9 SNMT)**	
	Awd	$1,200.00	$10,800.00
	2	$750.00	$6,750.00
	3	$500.00	$4,500.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$57,832.40**
2	**$35,282.40**
3	**$41,665.00**

Ref #21	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$10,000.00	$10,000.00
	3	$4,500.00	$4,500.00
Ref #22	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$15,000.00	$15,000.00
	3	$166,675.75	$166,675.75
Ref #23	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$6,500.00	$6,500.00
	3	$2,000.00	$2,000.00

Ref #24	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$25,000.00	$25,000.00
	3	$52,000.00	$52,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$103,000.00**
2	**$56,500.00**
3	**$225,175.75**