Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 248006
PID 108068
D06-SP FY2024 Priority
Non-Federal
Type: SPOT PATCHING / PAVEMENT REPAIR
Letting Date: 6/27/2024
Completion Date: 10/31/2024

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $2,152,225.25

Engineer's Estimate: $2,637,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $2,152,225.25

Bidder 2
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $2,923,123.65

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**

Ref #2	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, , (34295 SY)**	
	Awd	$36.75	$1,260,341.25
	2	$41.00	$1,406,095.00
Ref #3	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, , (3314 SY)**	
	Awd	$55.00	$182,270.00
	2	$86.00	$285,004.00
Ref #4	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, , (1714 SY)**	
	Awd	$90.00	$154,260.00
	2	$152.00	$260,528.00
Ref #5	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, , (657 SY)**	
	Awd	$150.00	$98,550.00
	2	$200.00	$131,400.00

Section 2 - PAVEMENT - Totals

Awd	**$1,695,421.25**
2	**$2,083,027.00**

Ref #6	**621E00100**	**RPM, (169 EACH)**	
	Awd	$66.00	$11,154.00
	2	$66.00	$11,154.00
Ref #7	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (169 EACH)**	
	Awd	$15.00	$2,535.00
	2	$10.00	$1,690.00
Ref #8	**642E00104**	**EDGE LINE, 6", TYPE 1, (7.7 MILE)**	
	Awd	$1,665.00	$12,820.50
	2	$1,665.00	$12,820.50
Ref #9	**642E00204**	**LANE LINE, 6", TYPE 1, (3.23 MILE)**	
	Awd	$1,100.00	$3,553.00
	2	$1,100.00	$3,553.00
Ref #10	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (810 FT)**	
	Awd	$2.00	$1,620.00
	2	$2.00	$1,620.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$31,682.50**
2	**$30,837.50**

Ref #11	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (900 HOUR)**	
	Awd	$85.00	$76,500.00
	2	$110.00	$99,000.00

Ref #12	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**	
	Awd	$1,600.00	$12,800.00
	2	$1,345.00	$10,760.00
Ref #13	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (3.23 MILE)**	
	Awd	$640.00	$2,067.20
	2	$950.00	$3,068.50
Ref #14	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (7.7 MILE)**	
	Awd	$1,270.00	$9,779.00
	2	$1,365.00	$10,510.50
Ref #15	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (810 FT)**	
	Awd	$1.20	$972.00
	2	$2.00	$1,620.00
Ref #16	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (12 SNMT)**	
	Awd	$1,500.00	$18,000.00
	2	$2,500.00	$30,000.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$120,118.20**
2	**$154,959.00**

Ref #17	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,000.30	$8,000.30
	2	$12,000.00	$12,000.00
Ref #18	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$225,000.00	$225,000.00
	2	$485,200.15	$485,200.15
Ref #19	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$10,000.00	$10,000.00
Ref #20	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$55,003.00	$55,003.00
	2	$146,100.00	$146,100.00

Section 5 - INCIDENTALS - Totals

Awd	**$304,003.30**
2	**$653,300.15**