Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240359
PID 118753
BRO-SR 505/SR 756-06.72/00.00
Federal
Type: TWO LANE RESURFACING
Letting Date: 7/11/2024
Completion Date: 10/31/2024

Contract Awarded To: BROWN COUNTY ASPHALT INC
Award Amount: $964,263.33

Engineer's Estimate: $1,225,000.00

Bidder 1
BROWN COUNTY ASPHALT INC
11254 HAMER RD
Brown
GEORGETOWN, OH 45121
Bid $964,263.33

Bidder 2
BROWN COUNTY CONSTRUCTION CO INC
8108 US ROUTE 52
Brown
ABERDEEN, OH 45101
Bid $1,082,864.21

Bidder 3
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,350,307.80

Ref #1	**209E60500**	**LINEAR GRADING, (0.57 MILE)**	
	Awd	$5,000.00	$2,850.00
	2	$4,007.79	$2,284.44
	3	$4,750.00	$2,707.50

Section 1 - ROADWAY - Totals

Awd	**$2,850.00**
2	**$2,284.44**
3	**$2,707.50**

Ref #2	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**

Ref #3	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (1500 SY)**	
	Awd	$30.00	$45,000.00
	2	$24.30	$36,450.00
	3	$40.50	$60,750.00
Ref #4	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE 1.5", (79901 SY)**	
	Awd	$0.75	$59,925.75
	2	$1.80	$143,821.80
	3	$2.35	$187,767.35
Ref #5	**254E01600**	**PATCHING PLANED SURFACE, (26769 SY)**	
	Awd	$2.00	$53,538.00
	2	$0.51	$13,652.19
	3	$3.05	$81,645.45
Ref #6	**407E20000**	**NON-TRACKING TACK COAT, (7192 GAL)**	
	Awd	$3.50	$25,172.00
	2	$4.00	$28,768.00
	3	$3.70	$26,610.40
Ref #7	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (3329 CY)**	
	Awd	$180.00	$599,220.00
	2	$192.93	$642,263.97
	3	$207.50	$690,767.50
Ref #8	**617E10100**	**COMPACTED AGGREGATE, (56 CY)**	
	Awd	$100.00	$5,600.00
	2	$124.29	$6,960.24
	3	$180.00	$10,080.00
Ref #9	**617E25000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$6.29	$6.29
	3	$8.00	$8.00

Section 3 - PAVEMENT - Totals

Awd	**$788,456.75**
2	**$871,922.49**
3	**$1,057,628.70**

Ref #10	**621E00100**	**RPM, (536 EACH)**	
	Awd	$31.50	$16,884.00
	2	$47.86	$25,652.96
	3	$40.00	$21,440.00
Ref #11	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (536 EACH)**	
	Awd	$2.50	$1,340.00
	2	$5.62	$3,012.32
	3	$13.00	$6,968.00
Ref #12	**644E00104**	**EDGE LINE, 6", (11.28 MILE)**	
	Awd	$3,800.00	$42,864.00
	2	$4,708.66	$53,113.68
	3	$3,800.00	$42,864.00
Ref #13	**644E00300**	**CENTER LINE, (5.64 MILE)**	
	Awd	$3,500.00	$19,740.00
	2	$5,651.99	$31,877.22
	3	$3,500.00	$19,740.00
Ref #14	**644E00500**	**STOP LINE, (34 FT)**	
	Awd	$63.00	$2,142.00
	2	$17.15	$583.10
	3	$63.00	$2,142.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$82,970.00**
2	**$114,239.28**
3	**$93,154.00**

Ref #15	**614E12460**	**WORK ZONE MARKING SIGN, (42 EACH)**	
	Awd	$97.19	$4,081.98
	2	$131.49	$5,522.58
	3	$100.00	$4,200.00
Ref #16	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (11.28 MILE)**	
	Awd	$860.00	$9,700.80
	2	$2,217.12	$25,009.11
	3	$860.00	$9,700.80
Ref #17	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (22.56 MILE)**	
	Awd	$905.00	$20,416.80
	2	$1,107.99	$24,996.25
	3	$905.00	$20,416.80

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$34,199.58**
2	**$55,527.94**
3	**$34,317.60**

Ref #18	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,787.00	$3,787.00
	2	$2,745.75	$2,745.75
	3	$6,000.00	$6,000.00
Ref #19	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$14,582.54	$14,582.54
	3	$110,000.00	$110,000.00
Ref #20	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$561.77	$561.77
	3	$5,500.00	$5,500.00
Ref #21	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$20,000.00	$20,000.00
	3	$40,000.00	$40,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$54,787.00**
2	**$37,890.06**
3	**$161,500.00**