Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240365
PID 101950
STA-SR 21-17.35
Federal
Type: TWO LANE RESURFACING
Letting Date: 7/11/2024
Completion Date: 10/10/2025

Contract Awarded To: KARVO COMPANIES INC
Award Amount: $3,500,000.00

Engineer's Estimate: $3,601,000.00

Bidder 1
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $3,500,000.00

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $3,759,241.65

Ref #1	**202E58100**	**CATCH BASIN REMOVED, (7 EACH)**	
	Awd	$3,000.00	$21,000.00
	2	$3,000.00	$21,000.00
Ref #2	**202E98100**	**REMOVAL MISC.: BARRIER REFELCTOR, (98 EACH)**	
	Awd	$2.50	$245.00
	2	$2.50	$245.00
Ref #3	**203E10000**	**EXCAVATION (FOR PAVEMENT REPAIR), (167 CY)**	
	Awd	$15.00	$2,505.00
	2	$30.00	$5,010.00
Ref #4	**209E60200**	**LINEAR GRADING, (810 STA)**	
	Awd	$40.00	$32,400.00
	2	$35.00	$28,350.00
Ref #5	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$750.00	$750.00
	2	$6,500.00	$6,500.00
Ref #6	**690E98000**	**SPECIAL - VERTICAL CLEARANCE, (2 EACH)**	
	Awd	$650.00	$1,300.00
	2	$1,280.00	$2,560.00

Section 1 - ROADWAY - Totals

Awd	**$58,200.00**
2	**$63,665.00**

Ref #7	**601E10000**	**RIPRAP, (42 SY)**	
	Awd	$300.00	$12,600.00
	2	$300.00	$12,600.00
Ref #8	**659E00300**	**TOPSOIL, (28 CY)**	
	Awd	$125.00	$3,500.00
	2	$100.00	$2,800.00
Ref #9	**659E10000**	**SEEDING AND MULCHING, (22710 SY)**	
	Awd	$0.85	$19,303.50
	2	$2.00	$45,420.00
Ref #10	**659E20000**	**COMMERCIAL FERTILIZER, (3.07 TON)**	
	Awd	$250.00	$767.50
	2	$1,500.00	$4,605.00
Ref #11	**659E31000**	**LIME, (4.69 ACRE)**	
	Awd	$25.00	$117.25
	2	$5.00	$23.45
Ref #12	**659E35000**	**WATER, (122.7 MGAL)**	
	Awd	$1.00	$122.70
	2	$1.00	$122.70
Ref #13	**670E00700**	**DITCH EROSION PROTECTION, (231 SY)**	
	Awd	$10.00	$2,310.00
	2	$3.00	$693.00
Ref #14	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$41,720.95**
2	**$69,264.15**

Ref #15	**611E02000**	**8" CONDUIT, TYPE C, (10 FT)**	
	Awd	$20.00	$200.00
	2	$20.00	$200.00
Ref #16	**611E04600**	**12" CONDUIT, TYPE C, (40 FT)**	
	Awd	$30.00	$1,200.00
	2	$30.00	$1,200.00
Ref #17	**611E16600**	**36" CONDUIT, TYPE C, (20 FT)**	
	Awd	$45.00	$900.00
	2	$45.00	$900.00
Ref #18	**611E98230**	**CATCH BASIN, NO. 4, (5 EACH)**	
	Awd	$6,000.00	$30,000.00
	2	$6,000.00	$30,000.00
Ref #19	**611E98270**	**CATCH BASIN, NO. 4A, (2 EACH)**	
	Awd	$8,000.00	$16,000.00
	2	$8,000.00	$16,000.00

Section 3 - DRAINAGE - Totals

Awd	**$48,300.00**
2	**$48,300.00**

Ref #20	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (3500 SY)**	
	Awd	$45.00	$157,500.00
	2	$55.00	$192,500.00
Ref #21	**252E01000**	**FULL DEPTH RIGID PAVEMENT REMOVAL AND FLEXIBLE REP, (750 SY)**	
	Awd	$125.00	$93,750.00
	2	$325.00	$243,750.00
Ref #22	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (6000 FT)**	
	Awd	$5.00	$30,000.00
	2	$2.00	$12,000.00
Ref #23	**253E01000**	**PAVEMENT REPAIR (SHOULDER), (250 SY)**	
	Awd	$30.00	$7,500.00
	2	$75.00	$18,750.00
Ref #24	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=1.5"), (166872 SY)**	
	Awd	$2.35	$392,149.20
	2	$1.75	$292,026.00
Ref #25	**304E20000**	**AGGREGATE BASE (FOR PAVEMENT REPAIR), (167 CY)**	
	Awd	$20.00	$3,340.00
	2	$40.00	$6,680.00
Ref #26	**407E20000**	**NON-TRACKING TACK COAT@ 0.08 GAL/SY, (13255 GAL)**	
	Awd	$2.75	$36,451.25
	2	$3.00	$39,765.00
Ref #27	**408E10001**	**PRIME COAT, AS PER PLAN@ 0.4 GAL/SY, (7970 GAL)**	
	Awd	$5.00	$39,850.00
	2	$4.00	$31,880.00

Ref #28	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (4784 CY)**	
	Awd	$6.75	$32,292.00
	2	$6.00	$28,704.00
Ref #29	**442E10331**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (6903 CY)**	
	Awd	$233.00	$1,608,399.00
	2	$245.00	$1,691,235.00
Ref #30	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (1108 CY)**	
	Awd	$55.00	$60,940.00
	2	$65.00	$72,020.00
Ref #31	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (15 MILE)**	
	Awd	$915.00	$13,725.00
	2	$1,475.00	$22,125.00

Section 4 - PAVEMENT - Totals

Awd	**$2,475,896.45**
2	**$2,651,435.00**

Ref #32	**621E00100**	**RPM, (634 EACH)**	
	Awd	$39.00	$24,726.00
	2	$38.50	$24,409.00
Ref #33	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (508 EACH)**	
	Awd	$1.00	$508.00
	2	$5.00	$2,540.00
Ref #34	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE-WAY, (109 EACH)**	
	Awd	$22.50	$2,452.50
	2	$22.50	$2,452.50
Ref #35	**626E00110**	**BARRIER REFLECTOR, TYPE 2, TWO-WAY, (28 EACH)**	
	Awd	$25.00	$700.00
	2	$25.00	$700.00
Ref #36	**646E10310**	**CHANNELIZING LINE, 12", (252 FT)**	
	Awd	$2.50	$630.00
	2	$2.50	$630.00
Ref #37	**646E10400**	**STOP LINE, (81 FT)**	
	Awd	$11.75	$951.75
	2	$11.75	$951.75
Ref #38	**646E10620**	**CHEVRON MARKING, (148 FT)**	
	Awd	$11.75	$1,739.00
	2	$11.75	$1,739.00
Ref #39	**646E20320**	**WRONG WAY ARROW, (4 EACH)**	
	Awd	$275.00	$1,100.00
	2	$275.00	$1,100.00
Ref #40	**646E20710**	**SPEED MEASUREMENT MARKING, (20 EACH)**	
	Awd	$250.00	$5,000.00
	2	$528.00	$10,560.00
Ref #41	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (15.94 MILE)**	
	Awd	$4,000.00	$63,760.00
	2	$4,000.00	$63,760.00

Ref #42	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (7.42 MILE)**	
	Awd	$2,000.00	$14,840.00
	2	$2,000.00	$14,840.00
Ref #43	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (1575 FT)**	
	Awd	$2.25	$3,543.75
	2	$2.25	$3,543.75
Ref #44	**807E12410**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (2760 FT)**	
	Awd	$2.00	$5,520.00
	2	$2.00	$5,520.00
Ref #45	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (23.36 MILE)**	
	Awd	$1,750.00	$40,880.00
	2	$1,750.00	$40,880.00
Ref #46	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (2760 FT)**	
	Awd	$1.25	$3,450.00
	2	$1.25	$3,450.00
Ref #47	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (1575 FT)**	
	Awd	$1.50	$2,362.50
	2	$1.50	$2,362.50

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$172,163.50**
2	**$179,438.50**

Ref #48	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (200 HOUR)**	
	Awd	$100.00	$20,000.00
	2	$100.00	$20,000.00
Ref #49	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00
Ref #50	**614E12460**	**WORK ZONE MARKING SIGN, (ALL PHASES), (8 EACH)**	
	Awd	$75.00	$600.00
	2	$75.00	$600.00
Ref #51	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (20 CY)**	
	Awd	$200.00	$4,000.00
	2	$150.00	$3,000.00
Ref #52	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**	
	Awd	$750.00	$6,000.00
	2	$750.00	$6,000.00
Ref #53	**614E20010**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (7.42 MILE)**	
	Awd	$650.00	$4,823.00
	2	$650.00	$4,823.00
Ref #54	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (7.42 MILE)**	
	Awd	$650.00	$4,823.00
	2	$650.00	$4,823.00
Ref #55	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (15.94 MILE)**	
	Awd	$750.00	$11,955.00
	2	$750.00	$11,955.00

Ref #56	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (1575 FT)**	
	Awd	$1.00	$1,575.00
	2	$1.00	$1,575.00
Ref #57	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (1575 FT)**	
	Awd	$1.00	$1,575.00
	2	$1.00	$1,575.00
Ref #58	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (2760 FT)**	
	Awd	$0.75	$2,070.00
	2	$0.75	$2,070.00
Ref #59	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (2760 FT)**	
	Awd	$0.75	$2,070.00
	2	$0.75	$2,070.00
Ref #60	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (81 FT)**	
	Awd	$4.00	$324.00
	2	$4.00	$324.00
Ref #61	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (81 FT)**	
	Awd	$4.00	$324.00
	2	$4.00	$324.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$70,139.00**
2	**$69,139.00**

Ref #62	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$27,500.00	$27,500.00
Ref #63	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$315,000.00	$315,000.00
	2	$525,000.00	$525,000.00
Ref #64	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$3,000.00	$18,000.00
	2	$3,000.00	$18,000.00
Ref #65	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$7,500.00	$7,500.00
Ref #66	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$248,080.10	$248,080.10
	2	$100,000.00	$100,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$633,580.10**
2	**$678,000.00**