# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 244017
PID 111159
HAS-SR 151-07.61
Federal
Type: CULVERT REPLACEMENT
Letting Date: 7/11/2024
Completion Date: 11/30/2024

Contract Awarded To: BCC OHIO INC
Award Amount: $981,840.24

Engineer's Estimate: $861,000.00

**Bidder 1**
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
**Bid $981,840.24**

**Bidder 2**
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
**Bid $989,014.00**

**Bidder 3**
CRAIG EDWARD SUSANY INC
13535 MARKET STREET
Mahoning
NORTH LIMA, OH 44452
**Bid $999,981.00**

**Bidder 4**
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
**Bid $1,041,917.40**

| | | | |
|---|---|---|---|
| **Ref #1** | **201E11000** | **CLEARING AND GRUBBING, (LUMP SUM)** | |
| | Awd | $9,390.45 | $9,390.45 |
| | 2 | $54,000.00 | $54,000.00 |
| | 3 | $5,000.00 | $5,000.00 |
| | 4 | $4,500.00 | $4,500.00 |
| **Ref #2** | **202E23000** | **PAVEMENT REMOVED, (1497 SY)** | |
| | Awd | $7.76 | $11,616.72 |
| | 2 | $25.00 | $37,425.00 |
| | 3 | $15.00 | $22,455.00 |
| | 4 | $25.00 | $37,425.00 |
| **Ref #3** | **202E38000** | **GUARDRAIL REMOVED, (463 FT)** | |
| | Awd | $4.55 | $2,106.65 |
| | 2 | $5.00 | $2,315.00 |
| | 3 | $2.00 | $926.00 |
| | 4 | $5.00 | $2,315.00 |
| **Ref #4** | **203E10000** | **EXCAVATION, (1712 CY)** | |
| | Awd | $26.81 | $45,898.72 |
| | 2 | $24.00 | $41,088.00 |
| | 3 | $20.00 | $34,240.00 |
| | 4 | $25.00 | $42,800.00 |
| **Ref #5** | **203E20000** | **EMBANKMENT, (1102 CY)** | |
| | Awd | $22.37 | $24,651.74 |
| | 2 | $15.00 | $16,530.00 |
| | 3 | $20.00 | $22,040.00 |
| | 4 | $25.00 | $27,550.00 |
| **Ref #6** | **203E35110** | **GRANULAR MATERIAL, TYPE B, (252 CY)** | |
| | Awd | $172.66 | $43,510.32 |
| | 2 | $120.00 | $30,240.00 |
| | 3 | $200.00 | $50,400.00 |
| | 4 | $125.00 | $31,500.00 |
| **Ref #7** | **204E10000** | **SUBGRADE COMPACTION, (2160 SY)** | |
| | Awd | $1.90 | $4,104.00 |
| | 2 | $6.00 | $12,960.00 |
| | 3 | $3.00 | $6,480.00 |
| | 4 | $2.00 | $4,320.00 |
| **Ref #8** | **204E13000** | **EXCAVATION OF SUBGRADE, (252 CY)** | |
| | Awd | $35.10 | $8,845.20 |
| | 2 | $45.00 | $11,340.00 |
| | 3 | $20.00 | $5,040.00 |
| | 4 | $25.00 | $6,300.00 |
| **Ref #9** | **204E45000** | **PROOF ROLLING, (1 HOUR)** | |
| | Awd | $726.00 | $726.00 |
| | 2 | $140.00 | $140.00 |
| | 3 | $200.00 | $200.00 |
| | 4 | $100.00 | $100.00 |
| **Ref #10** | **204E50000** | **GEOTEXTILE FABRIC, (344 SY)** | |
| | Awd | $4.17 | $1,434.48 |
| | 2 | $2.00 | $688.00 |
| | 3 | $5.00 | $1,720.00 |
| | 4 | $8.00 | $2,752.00 |

| | | | |
|---|---|---|---|
| **Ref #11** | **503E31100** | **ROCK EXCAVATION, (532 CY)** | |
| | Awd | $143.94 | $76,576.08 |
| | 2 | $50.00 | $26,600.00 |
| | 3 | $100.00 | $53,200.00 |
| | 4 | $100.00 | $53,200.00 |
| **Ref #12** | **623E38500** | **MONUMENT ASSEMBLY, TYPE C, (2 EACH)** | |
| | Awd | $2,148.00 | $4,296.00 |
| | 2 | $2,100.00 | $4,200.00 |
| | 3 | $2,500.00 | $5,000.00 |
| | 4 | $2,000.00 | $4,000.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$233,156.36** |
| **2** | **$237,526.00** |
| **3** | **$206,701.00** |
| **4** | **$216,762.00** |

| | | | |
|---|---|---|---|
| **Ref #13** | **601E32104** | **ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (15 CY)** | |
| | Awd | $268.85 | $4,032.75 |
| | 2 | $270.00 | $4,050.00 |
| | 3 | $200.00 | $3,000.00 |
| | 4 | $150.00 | $2,250.00 |
| **Ref #14** | **601E32110** | **ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FIL, (45 CY)** | |
| | Awd | $269.93 | $12,146.85 |
| | 2 | $150.00 | $6,750.00 |
| | 3 | $150.00 | $6,750.00 |
| | 4 | $150.00 | $6,750.00 |
| **Ref #15** | **659E00100** | **SOIL ANALYSIS TEST, (2 EACH)** | |
| | Awd | $55.13 | $110.26 |
| | 2 | $85.00 | $170.00 |
| | 3 | $25.00 | $50.00 |
| | 4 | $50.00 | $100.00 |
| **Ref #16** | **659E00300** | **TOPSOIL, (340 CY)** | |
| | Awd | $36.44 | $12,389.60 |
| | 2 | $50.00 | $17,000.00 |
| | 3 | $47.00 | $15,980.00 |
| | 4 | $25.00 | $8,500.00 |
| **Ref #17** | **659E10000** | **SEEDING AND MULCHING, (2540 SY)** | |
| | Awd | $3.62 | $9,194.80 |
| | 2 | $3.00 | $7,620.00 |
| | 3 | $4.00 | $10,160.00 |
| | 4 | $8.00 | $20,320.00 |
| **Ref #18** | **659E14000** | **REPAIR SEEDING AND MULCHING, (127 SY)** | |
| | Awd | $1.05 | $133.35 |
| | 2 | $15.00 | $1,905.00 |
| | 3 | $6.00 | $762.00 |
| | 4 | $0.20 | $25.40 |
| **Ref #19** | **659E20000** | **COMMERCIAL FERTILIZER, (0.37 TON)** | |
| | Awd | $787.51 | $291.38 |
| | 2 | $640.00 | $236.80 |
| | 3 | $800.00 | $296.00 |
| | 4 | $2,500.00 | $925.00 |

| | | | |
|---|---|---|---|
| **Ref #20** | **659E31000** | **LIME, (0.52 ACRE)** | |
| | Awd | $26.25 | $13.65 |
| | 2 | $910.00 | $473.20 |
| | 3 | $25.00 | $13.00 |
| | 4 | $2,000.00 | $1,040.00 |
| **Ref #21** | **659E35000** | **WATER, (14 MGAL)** | |
| | Awd | $1.05 | $14.70 |
| | 2 | $110.00 | $1,540.00 |
| | 3 | $1.00 | $14.00 |
| | 4 | $1.00 | $14.00 |
| **Ref #22** | **670E00500** | **SLOPE EROSION PROTECTION, (522 SY)** | |
| | Awd | $2.89 | $1,508.58 |
| | 2 | $6.50 | $3,393.00 |
| | 3 | $3.00 | $1,566.00 |
| | 4 | $10.00 | $5,220.00 |
| **Ref #23** | **832E15000** | **STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)** | |
| | Awd | $2,625.00 | $2,625.00 |
| | 2 | $2,500.00 | $2,500.00 |
| | 3 | $3,000.00 | $3,000.00 |
| | 4 | $3,500.00 | $3,500.00 |
| **Ref #24** | **832E15002** | **STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)** | |
| | Awd | $5,040.00 | $5,040.00 |
| | 2 | $7,500.00 | $7,500.00 |
| | 3 | $5,000.00 | $5,000.00 |
| | 4 | $10,000.00 | $10,000.00 |
| **Ref #25** | **832E15010** | **STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)** | |
| | Awd | $9,975.00 | $9,975.00 |
| | 2 | $6,600.00 | $6,600.00 |
| | 3 | $1,500.00 | $1,500.00 |
| | 4 | $3,500.00 | $3,500.00 |
| **Ref #26** | **832E30000** | **EROSION CONTROL, (13000 EACH)** | |
| | Awd | $1.00 | $13,000.00 |
| | 2 | $1.00 | $13,000.00 |
| | 3 | $1.00 | $13,000.00 |
| | 4 | $1.00 | $13,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$70,475.92** |
| **2** | **$72,738.00** |
| **3** | **$61,091.00** |
| **4** | **$75,144.40** |

| | | | |
|---|---|---|---|
| **Ref #27** | **605E31100** | **AGGREGATE DRAINS, (100 FT)** | |
| | Awd | $21.54 | $2,154.00 |
| | 2 | $30.00 | $3,000.00 |
| | 3 | $15.00 | $1,500.00 |
| | 4 | $25.00 | $2,500.00 |

**Section 3 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$2,154.00** |
| **2** | **$3,000.00** |
| **3** | **$1,500.00** |
| **4** | **$2,500.00** |

| | | | |
|---|---|---|---|
| **Ref #28** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE, (T=1.25"), (331 SY)** | |
| | Awd | $28.14 | $9,314.34 |
| | 2 | $35.00 | $11,585.00 |
| | 3 | $40.00 | $13,240.00 |
| | 4 | $35.00 | $11,585.00 |
| **Ref #29** | **255E20000** | **FULL DEPTH PAVEMENT SAWING, (192 FT)** | |
| | Awd | $6.38 | $1,224.96 |
| | 2 | $20.00 | $3,840.00 |
| | 3 | $8.00 | $1,536.00 |
| | 4 | $50.00 | $9,600.00 |
| **Ref #30** | **301E56000** | **ASPHALT CONCRETE BASE, PG64-22, (449), (445 CY)** | |
| | Awd | $210.00 | $93,450.00 |
| | 2 | $230.00 | $102,350.00 |
| | 3 | $220.00 | $97,900.00 |
| | 4 | $300.00 | $133,500.00 |
| **Ref #31** | **304E20000** | **AGGREGATE BASE, (348 CY)** | |
| | Awd | $167.84 | $58,408.32 |
| | 2 | $95.00 | $33,060.00 |
| | 3 | $150.00 | $52,200.00 |
| | 4 | $125.00 | $43,500.00 |
| **Ref #32** | **407E10000** | **TACK COAT, (437 GAL)** | |
| | Awd | $3.68 | $1,608.16 |
| | 2 | $4.00 | $1,748.00 |
| | 3 | $3.00 | $1,311.00 |
| | 4 | $10.00 | $4,370.00 |
| **Ref #33** | **441E70100** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (79 CY)** | |
| | Awd | $367.50 | $29,032.50 |
| | 2 | $380.00 | $30,020.00 |
| | 3 | $370.00 | $29,230.00 |
| | 4 | $325.00 | $25,675.00 |
| **Ref #34** | **441E70300** | **ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (104 CY)** | |
| | Awd | $315.00 | $32,760.00 |
| | 2 | $360.00 | $37,440.00 |
| | 3 | $330.00 | $34,320.00 |
| | 4 | $325.00 | $33,800.00 |
| **Ref #35** | **617E10100** | **COMPACTED AGGREGATE, (51 CY)** | |
| | Awd | $163.80 | $8,353.80 |
| | 2 | $160.00 | $8,160.00 |
| | 3 | $125.00 | $6,375.00 |
| | 4 | $125.00 | $6,375.00 |
| **Ref #36** | **617E20000** | **SHOULDER PREPARATION, (13 SY)** | |
| | Awd | $35.08 | $456.04 |
| | 2 | $35.00 | $455.00 |
| | 3 | $100.00 | $1,300.00 |
| | 4 | $100.00 | $1,300.00 |

| | | | |
|---|---|---|---|
| **Ref #37** | **617E25000** | **WATER, (5 MGAL)** | |
| | Awd | $2.52 | $12.60 |
| | 2 | $0.10 | $0.50 |
| | 3 | $1.00 | $5.00 |
| | 4 | $1.00 | $5.00 |

**Section 4 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$234,620.72** |
| **2** | **$228,658.50** |
| **3** | **$237,417.00** |
| **4** | **$269,710.00** |

| | | | |
|---|---|---|---|
| **Ref #38** | **621E00100** | **RPM, (18 EACH)** | |
| | Awd | $389.60 | $7,012.80 |
| | 2 | $230.00 | $4,140.00 |
| | 3 | $200.00 | $3,600.00 |
| | 4 | $200.00 | $3,600.00 |
| **Ref #39** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (18 EACH)** | |
| | Awd | $18.72 | $336.96 |
| | 2 | $35.00 | $630.00 |
| | 3 | $10.00 | $180.00 |
| | 4 | $50.00 | $900.00 |
| **Ref #40** | **630E02100** | **GROUND MOUNTED SUPPORT, NO. 2 POST, (23 FT)** | |
| | Awd | $27.27 | $627.21 |
| | 2 | $60.00 | $1,380.00 |
| | 3 | $56.00 | $1,288.00 |
| | 4 | $45.00 | $1,035.00 |
| **Ref #41** | **630E08600** | **SIGN POST REFLECTOR, (2 EACH)** | |
| | Awd | $85.03 | $170.06 |
| | 2 | $85.00 | $170.00 |
| | 3 | $71.00 | $142.00 |
| | 4 | $150.00 | $300.00 |
| **Ref #42** | **630E80100** | **SIGN, FLAT SHEET, (22 SF)** | |
| | Awd | $32.75 | $720.50 |
| | 2 | $70.00 | $1,540.00 |
| | 3 | $61.00 | $1,342.00 |
| | 4 | $150.00 | $3,300.00 |
| **Ref #43** | **630E84900** | **REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (5 EACH)** | |
| | Awd | $16.41 | $82.05 |
| | 2 | $15.00 | $75.00 |
| | 3 | $10.00 | $50.00 |
| | 4 | $50.00 | $250.00 |
| **Ref #44** | **642E00300** | **CENTER LINE, TYPE 1, (7 MILE)** | |
| | Awd | $1,554.00 | $10,878.00 |
| | 2 | $1,600.00 | $11,200.00 |
| | 3 | $1,800.00 | $12,600.00 |
| | 4 | $2,500.00 | $17,500.00 |
| **Ref #45** | **646E10010** | **EDGE LINE, 6", (0.24 MILE)** | |
| | Awd | $18,039.00 | $4,329.36 |
| | 2 | $14,000.00 | $3,360.00 |
| | 3 | $20,000.00 | $4,800.00 |
| | 4 | $7,500.00 | $1,800.00 |

| | | | |
|---|---|---|---|
| **Ref #46** | **646E10200** | **CENTER LINE, (0.12 MILE)** | |
| | Awd | $24,081.75 | $2,889.81 |
| | 2 | $22,000.00 | $2,640.00 |
| | 3 | $30,000.00 | $3,600.00 |
| | 4 | $18,000.00 | $2,160.00 |

**Section 5 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$27,046.75** |
| **2** | **$25,135.00** |
| **3** | **$27,602.00** |
| **4** | **$30,845.00** |

| | | | |
|---|---|---|---|
| **Ref #47** | **614E12420** | **DETOUR SIGNING, (LUMP SUM)** | |
| | Awd | $5,611.99 | $5,611.99 |
| | 2 | $6,500.00 | $6,500.00 |
| | 3 | $6,000.00 | $6,000.00 |
| | 4 | $35,000.00 | $35,000.00 |
| **Ref #48** | **614E12460** | **WORK ZONE MARKING SIGN, (4 EACH)** | |
| | Awd | $90.02 | $360.08 |
| | 2 | $140.00 | $560.00 |
| | 3 | $140.00 | $560.00 |
| | 4 | $125.00 | $500.00 |
| **Ref #49** | **614E13000** | **ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (50 CY)** | |
| | Awd | $520.76 | $26,038.00 |
| | 2 | $290.00 | $14,500.00 |
| | 3 | $600.00 | $30,000.00 |
| | 4 | $75.00 | $3,750.00 |
| **Ref #50** | **614E21550** | **WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.12 MILE)** | |
| | Awd | $10,143.00 | $1,217.16 |
| | 2 | $6,500.00 | $780.00 |
| | 3 | $7,000.00 | $840.00 |
| | 4 | $6,800.00 | $816.00 |
| **Ref #51** | **614E22360** | **WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.24 MILE)** | |
| | Awd | $7,875.00 | $1,890.00 |
| | 2 | $3,500.00 | $840.00 |
| | 3 | $3,500.00 | $840.00 |
| | 4 | $4,500.00 | $1,080.00 |
| **Ref #52** | **616E10000** | **WATER, (15 MGAL)** | |
| | Awd | $2.17 | $32.55 |
| | 2 | $0.10 | $1.50 |
| | 3 | $1.00 | $15.00 |
| | 4 | $1.00 | $15.00 |

**Section 6 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$35,149.78** |
| **2** | **$23,181.50** |
| **3** | **$38,255.00** |
| **4** | **$41,161.00** |

| | | | |
|---|---|---|---|
| **Ref #53** | **202E11000** | **STRUCTURE REMOVED, (LUMP SUM)** | |
| | Awd | $11,085.00 | $11,085.00 |
| | 2 | $10,000.00 | $10,000.00 |
| | 3 | $20,000.00 | $20,000.00 |
| | 4 | $12,500.00 | $12,500.00 |
| **Ref #54** | **202E23500** | **WEARING COURSE REMOVED, (49 SY)** | |
| | Awd | $10.41 | $510.09 |
| | 2 | $20.00 | $980.00 |
| | 3 | $200.00 | $9,800.00 |
| | 4 | $50.00 | $2,450.00 |
| **Ref #55** | **503E11100** | **COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)** | |
| | Awd | $18,975.00 | $18,975.00 |
| | 2 | $17,000.00 | $17,000.00 |
| | 3 | $25,000.00 | $25,000.00 |
| | 4 | $12,500.00 | $12,500.00 |
| **Ref #56** | **503E21300** | **UNCLASSIFIED EXCAVATION, (LUMP SUM)** | |
| | Awd | $4,680.00 | $4,680.00 |
| | 2 | $15,000.00 | $15,000.00 |
| | 3 | $25.00 | $25.00 |
| | 4 | $12,500.00 | $12,500.00 |
| **Ref #57** | **509E10000** | **EPOXY COATED STEEL REINFORCEMENT, (4430 LB)** | |
| | Awd | $2.30 | $10,189.00 |
| | 2 | $4.00 | $17,720.00 |
| | 3 | $3.00 | $13,290.00 |
| | 4 | $3.00 | $13,290.00 |
| **Ref #58** | **511E46010** | **CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (11 CY)** | |
| | Awd | $1,498.69 | $16,485.59 |
| | 2 | $2,200.00 | $24,200.00 |
| | 3 | $1,100.00 | $12,100.00 |
| | 4 | $750.00 | $8,250.00 |
| **Ref #59** | **511E46510** | **CLASS QC1 CONCRETE, FOOTING, (42 CY)** | |
| | Awd | $1,062.06 | $44,606.52 |
| | 2 | $800.00 | $33,600.00 |
| | 3 | $1,000.00 | $42,000.00 |
| | 4 | $750.00 | $31,500.00 |
| **Ref #60** | **511E46610** | **CLASS QC1 CONCRETE, HEADWALL, (2 CY)** | |
| | Awd | $1,571.25 | $3,142.50 |
| | 2 | $1,900.00 | $3,800.00 |
| | 3 | $1,000.00 | $2,000.00 |
| | 4 | $750.00 | $1,500.00 |
| **Ref #61** | **512E10100** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (63 SY)** | |
| | Awd | $40.86 | $2,574.18 |
| | 2 | $40.00 | $2,520.00 |
| | 3 | $50.00 | $3,150.00 |
| | 4 | $50.00 | $3,150.00 |
| **Ref #62** | **512E33000** | **TYPE 2 WATERPROOFING, (279 SY)** | |
| | Awd | $37.35 | $10,420.65 |
| | 2 | $25.00 | $6,975.00 |
| | 3 | $30.00 | $8,370.00 |
| | 4 | $35.00 | $9,765.00 |

| | | | |
|---|---|---|---|
| **Ref #63** | **516E13600** | **1" PREFORMED EXPANSION JOINT FILLER, (32 SF)** | |
| | Awd | $14.70 | $470.40 |
| | 2 | $2.50 | $80.00 |
| | 3 | $15.00 | $480.00 |
| | 4 | $50.00 | $1,600.00 |
| **Ref #64** | **518E21200** | **POROUS BACKFILL WITH GEOTEXTILE FABRIC, (5 CY)** | |
| | Awd | $384.90 | $1,924.50 |
| | 2 | $470.00 | $2,350.00 |
| | 3 | $200.00 | $1,000.00 |
| | 4 | $200.00 | $1,000.00 |
| **Ref #65** | **601E11000** | **RIPRAP, TYPE D, (28 SY)** | |
| | Awd | $272.52 | $7,630.56 |
| | 2 | $480.00 | $13,440.00 |
| | 3 | $250.00 | $7,000.00 |
| | 4 | $250.00 | $7,000.00 |
| **Ref #66** | **611E96489** | **20' X 5' CONDUIT, TYPE A, 706.05, AS PER PLAN, DES, (66 FT)** | |
| | Awd | $2,125.68 | $140,294.88 |
| | 2 | $2,100.00 | $138,600.00 |
| | 3 | $2,700.00 | $178,200.00 |
| | 4 | $2,100.00 | $138,600.00 |
| **Ref #67** | **613E41200** | **LOW STRENGTH MORTAR BACKFILL, (174 CY)** | |
| | Awd | $165.00 | $28,710.00 |
| | 2 | $200.00 | $34,800.00 |
| | 3 | $200.00 | $34,800.00 |
| | 4 | $185.00 | $32,190.00 |
| **Ref #68** | **690E98400** | **SPECIAL - MISC.: WORK INVOLVING ABESTOS CONTAINING, (LUMP SUM)** | |
| | Awd | $1,395.00 | $1,395.00 |
| | 2 | $110.00 | $110.00 |
| | 3 | $1,000.00 | $1,000.00 |
| | 4 | $15,000.00 | $15,000.00 |

**Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (HAS-15 - Totals**

| | |
|---|---|
| **Awd** | **$303,093.87** |
| **2** | **$321,175.00** |
| **3** | **$358,215.00** |
| **4** | **$302,795.00** |

| | | | |
|---|---|---|---|
| **Ref #69** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $12,121.64 | $12,121.64 |
| | 2 | $9,500.00 | $9,500.00 |
| | 3 | $27,000.00 | $27,000.00 |
| | 4 | $35,000.00 | $35,000.00 |
| **Ref #70** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $13,393.50 | $13,393.50 |
| | 2 | $5,600.00 | $5,600.00 |
| | 3 | $3,500.00 | $3,500.00 |
| | 4 | $25,000.00 | $25,000.00 |
| **Ref #71** | **619E16010** | **FIELD OFFICE, TYPE B, (3 MNTH)** | |
| | Awd | $4,340.00 | $13,020.00 |
| | 2 | $1,500.00 | $4,500.00 |
| | 3 | $1,900.00 | $5,700.00 |
| | 4 | $1,000.00 | $3,000.00 |

| | | | |
|---|---|---|---|
| **Ref #72** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $4,530.00 | $4,530.00 |
| | 2 | $25,000.00 | $25,000.00 |
| | 3 | $13,000.00 | $13,000.00 |
| | 4 | $15,000.00 | $15,000.00 |
| **Ref #73** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $33,077.70 | $33,077.70 |
| | 2 | $33,000.00 | $33,000.00 |
| | 3 | $20,000.00 | $20,000.00 |
| | 4 | $25,000.00 | $25,000.00 |

**Section 8 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$76,142.84** |
| **2** | **$77,600.00** |
| **3** | **$69,200.00** |
| **4** | **$103,000.00** |