Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240266
PID 112798
FRA-IR 270-43.18
Federal
Type: FOUR LANE RESURFACING
Letting Date: 7/18/2024
Completion Date: 9/30/2026

Contract Awarded To: COMPLETE GENERAL CONSTRUCTION COMPANY
Award Amount: $37,483,030.55

Engineer's Estimate: $28,440,000.00

Bidder 1
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $37,483,030.55

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $40,380,486.58

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00
	2	$250,000.00	$250,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (18578 SY)**	
	Awd	$28.00	$520,184.00
	2	$35.00	$650,230.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (1008 FT)**	
	Awd	$26.00	$26,208.00
	2	$25.00	$25,200.00
Ref #4	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (29978 FT)**	
	Awd	$2.00	$59,956.00
	2	$3.00	$89,934.00
Ref #5	**202E42011**	**ANCHOR ASSEMBLY REMOVED, TYPE E, AS PER PLAN, (15 EACH)**	
	Awd	$145.00	$2,175.00
	2	$160.00	$2,400.00
Ref #6	**202E42041**	**ANCHOR ASSEMBLY REMOVED, TYPE T, AS PER PLAN, (12 EACH)**	
	Awd	$110.00	$1,320.00
	2	$110.00	$1,320.00
Ref #7	**202E42051**	**ANCHOR ASSEMBLY REMOVED, TYPE B, AS PER PLAN, (7 EACH)**	
	Awd	$130.00	$910.00
	2	$140.00	$980.00
Ref #8	**202E47001**	**BRIDGE TERMINAL ASSEMBLY REMOVED, AS PER PLAN, (51 EACH)**	
	Awd	$65.00	$3,315.00
	2	$110.00	$5,610.00
Ref #9	**202E48001**	**CABLE BARRIER REMOVED, AS PER PLAN, (2160 FT)**	
	Awd	$6.80	$14,688.00
	2	$32.00	$69,120.00
Ref #10	**202E58100**	**CATCH BASIN REMOVED, (7 EACH)**	
	Awd	$515.00	$3,605.00
	2	$300.00	$2,100.00
Ref #11	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (16 FT)**	
	Awd	$165.00	$2,640.00
	2	$50.00	$800.00
Ref #12	**203E20001**	**EMBANKMENT, AS PER PLAN, (952 CY)**	
	Awd	$69.00	$65,688.00
	2	$35.00	$33,320.00
Ref #13	**204E10000**	**SUBGRADE COMPACTION, (589 SY)**	
	Awd	$20.00	$11,780.00
	2	$10.00	$5,890.00
Ref #14	**209E15001**	**RESHAPING UNDER GUARDRAIL, AS PER PLAN, (145 STA)**	
	Awd	$92.00	$13,340.00
	2	$300.00	$43,500.00
Ref #15	**209E60200**	**LINEAR GRADING, (607 STA)**	
	Awd	$115.00	$69,805.00
	2	$120.00	$72,840.00
Ref #16	**606E15050**	**GUARDRAIL, TYPE MGS, (29947 FT)**	
	Awd	$20.00	$598,940.00
	2	$20.00	$598,940.00

Ref #17	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (7 EACH)**	
	Awd	$2,280.00	$15,960.00
	2	$2,350.00	$16,450.00
Ref #18	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, , (16 EACH)**	
	Awd	$2,525.00	$40,400.00
	2	$2,650.00	$42,400.00
Ref #19	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (12 EACH)**	
	Awd	$1,380.00	$16,560.00
	2	$1,300.00	$15,600.00
Ref #20	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (36 EACH)**	
	Awd	$2,520.00	$90,720.00
	2	$2,700.00	$97,200.00
Ref #21	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (15 EACH)**	
	Awd	$625.00	$9,375.00
	2	$535.00	$8,025.00
Ref #22	**622E10200**	**BARRIER TRANSITION, (3 EACH)**	
	Awd	$10,000.00	$30,000.00
	2	$12,500.00	$37,500.00
Ref #23	**690E71000**	**SPECIAL - ASBESTOS ABATEMENT, FRA-00270-47.33, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$10,000.00	$10,000.00

Section 1 - ROADWAY - Totals

Awd	**$2,005,569.00**
2	**$2,079,359.00**

Ref #24	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (909 SY)**	
	Awd	$95.00	$86,355.00
	2	$60.00	$54,540.00
Ref #25	**660E25000**	**SODDING STAKED, (6400 SY)**	
	Awd	$21.40	$136,960.00
	2	$25.00	$160,000.00
Ref #26	**670E00500**	**SLOPE EROSION PROTECTION, (6400 SY)**	
	Awd	$2.60	$16,640.00
	2	$2.00	$12,800.00
Ref #27	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$4,500.00	$4,500.00
Ref #28	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$20,000.00	$20,000.00
Ref #29	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$16,000.00	$16,000.00
Ref #30	**832E30000**	**EROSION CONTROL, (260000 EACH)**	
	Awd	$1.00	$260,000.00
	2	$1.00	$260,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$564,955.00**
2	**$527,840.00**

Ref #31	**611E04400**	**12" CONDUIT, TYPE B, (454 FT)**	
	Awd	$120.00	$54,480.00
	2	$75.00	$34,050.00
Ref #32	**611E04600**	**12" CONDUIT, TYPE C, (10 FT)**	
	Awd	$170.00	$1,700.00
	2	$150.00	$1,500.00
Ref #33	**611E05900**	**15" CONDUIT, TYPE B, (524 FT)**	
	Awd	$140.00	$73,360.00
	2	$65.00	$34,060.00
Ref #34	**611E10400**	**24" CONDUIT, TYPE B, 706.02, (16 FT)**	
	Awd	$300.00	$4,800.00
	2	$400.00	$6,400.00
Ref #35	**611E98470**	**CATCH BASIN, NO. 2-2B, (7 EACH)**	
	Awd	$3,000.00	$21,000.00
	2	$5,000.00	$35,000.00
Ref #36	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$6,000.00	$6,000.00
	2	$7,000.00	$7,000.00
Ref #37	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$4,000.00	$8,000.00
Ref #38	**833E10000**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (345 FT)**	
	Awd	$360.00	$124,200.00
	2	$1,250.00	$431,250.00
Ref #39	**899E10000**	**CURED-IN-PLACE PIPE LINER, (192 FT)**	
	Awd	$165.00	$31,680.00
	2	$350.00	$67,200.00

Section 3 - DRAINAGE - Totals

Awd	**$322,220.00**
2	**$624,460.00**

Ref #40	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR, (3540 SY)**	
	Awd	$29.25	$103,545.00
	2	$43.25	$153,105.00
Ref #41	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR, (3397 SY)**	
	Awd	$42.35	$143,862.95
	2	$64.75	$219,955.75
Ref #42	**251E01031**	**PARTIAL DEPTH PAVEMENT REPAIR, (250 CY)**	
	Awd	$427.25	$106,812.50
	2	$800.00	$200,000.00
Ref #43	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.50", (338156 SY)**	
	Awd	$2.90	$980,652.40
	2	$4.50	$1,521,702.00

Ref #44	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.75" AVG., (7257 SY)**	
	Awd	$2.90	$21,045.30
	2	$5.50	$39,913.50
Ref #45	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 2.00", (1090 SY)**	
	Awd	$2.65	$2,888.50
	2	$7.50	$8,175.00
Ref #46	**255E10161**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (277 SY)**	
	Awd	$580.00	$160,660.00
	2	$525.00	$145,425.00
Ref #47	**255E10501**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (21 SY)**	
	Awd	$1,550.00	$32,550.00
	2	$1,600.00	$33,600.00
Ref #48	**255E10501**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (20 SY)**	
	Awd	$1,175.00	$23,500.00
	2	$1,650.00	$33,000.00
Ref #49	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (772 FT)**	
	Awd	$5.00	$3,860.00
	2	$7.00	$5,404.00
Ref #50	**257E10001**	**DIAMOND GRINDING PORTLAND CEMENT CONCRETE PAVEMENT, (284 SY)**	
	Awd	$25.00	$7,100.00
	2	$25.00	$7,100.00
Ref #51	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22,, (137 CY)**	
	Awd	$665.00	$91,105.00
	2	$450.00	$61,650.00
Ref #52	**304E20000**	**AGGREGATE BASE, (98 CY)**	
	Awd	$150.00	$14,700.00
	2	$200.00	$19,600.00
Ref #53	**407E20000**	**NON-TRACKING TACK COAT, (21034 GAL)**	
	Awd	$4.10	$86,239.40
	2	$3.50	$73,619.00
Ref #54	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (156 CY)**	
	Awd	$130.00	$20,280.00
	2	$225.00	$35,100.00
Ref #55	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (12739 CY)**	
	Awd	$9.00	$114,651.00
	2	$17.50	$222,932.50
Ref #57	**442E10001**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A, (1395 CY)**	
	Awd	$283.25	$395,133.75
	2	$270.00	$376,650.00
Ref #58	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (26 CY)**	
	Awd	$900.00	$23,400.00
	2	$875.00	$22,750.00
Ref #59	**442E10300**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A, (40 CY)**	
	Awd	$375.00	$15,000.00
	2	$375.00	$15,000.00
Ref #60	**442E10301**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A, (17832 CY)**	
	Awd	$256.25	$4,569,450.00
	2	$285.00	$5,082,120.00

Ref #61	**609E24510**	**CURB, TYPE 4-C, (648 FT)**	
	Awd	$100.00	$64,800.00
	2	$55.00	$35,640.00
Ref #62	**617E10100**	**COMPACTED AGGREGATE, (343 CY)**	
	Awd	$117.00	$40,131.00
	2	$135.00	$46,305.00
Ref #63	**618E40100**	**RUMBLE STRIPS, SHOULDER, (53479 FT)**	
	Awd	$1.00	$53,479.00
	2	$0.50	$26,739.50
Ref #719	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3", (36890 SY)**	
	Awd	$5.10	$188,139.00
	2	$8.00	$295,120.00
Ref #720	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (3075 CY)**	
	Awd	$208.25	$640,368.75
	2	$200.00	$615,000.00

Section 4 - PAVEMENT - Totals

Awd	**$7,903,353.55**
2	**$9,295,606.25**

Ref #64	**621E00100**	**RPM, (1104 EACH)**	
	Awd	$37.50	$41,400.00
	2	$40.00	$44,160.00
Ref #65	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1148 EACH)**	
	Awd	$9.25	$10,619.00
	2	$14.00	$16,072.00
Ref #66	**626E00102**	**BARRIER REFLECTOR, TYPE 1,, (3 EACH)**	
	Awd	$12.00	$36.00
	2	$13.00	$39.00
Ref #67	**626E00102**	**BARRIER REFLECTOR, TYPE 1,, (29 EACH)**	
	Awd	$12.00	$348.00
	2	$13.00	$377.00
Ref #68	**626E00110**	**BARRIER REFLECTOR, TYPE 2,, (426 EACH)**	
	Awd	$14.00	$5,964.00
	2	$13.00	$5,538.00
Ref #69	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (33 FT)**	
	Awd	$33.00	$1,089.00
	2	$22.00	$726.00
Ref #70	**630E79610**	**SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED, (1 EACH)**	
	Awd	$1,845.00	$1,845.00
	2	$1,350.00	$1,350.00
Ref #71	**630E80100**	**SIGN, FLAT SHEET, (32 SF)**	
	Awd	$38.00	$1,216.00
	2	$25.00	$800.00
Ref #72	**644E00700**	**TRANSVERSE/DIAGONAL LINE, 20", (200 FT)**	
	Awd	$12.00	$2,400.00
	2	$13.00	$2,600.00

Ref #73	**644E01350**	**LANE REDUCTION ARROW, (1 EACH)**	
	Awd	$220.00	$220.00
	2	$250.00	$250.00
Ref #74	**644E40000**	**SPEED MEASUREMENT MARKING, (20 EACH)**	
	Awd	$225.00	$4,500.00
	2	$250.00	$5,000.00
Ref #75	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (1.05 MILE)**	
	Awd	$9,430.00	$9,901.50
	2	$12,500.00	$13,125.00
Ref #76	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (0.88 MILE)**	
	Awd	$9,430.00	$8,298.40
	2	$9,500.00	$8,360.00
Ref #77	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (1.49 MILE)**	
	Awd	$4,200.00	$6,258.00
	2	$4,200.00	$6,258.00
Ref #78	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (435 FT)**	
	Awd	$3.80	$1,653.00
	2	$4.00	$1,740.00
Ref #79	**807E12410**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (644 FT)**	
	Awd	$2.00	$1,288.00
	2	$2.25	$1,449.00
Ref #80	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (12.45 MILE)**	
	Awd	$5,250.00	$65,362.50
	2	$5,250.00	$65,362.50
Ref #81	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (12.43 MILE)**	
	Awd	$5,250.00	$65,257.50
	2	$5,250.00	$65,257.50
Ref #82	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (17.91 MILE)**	
	Awd	$2,150.00	$38,506.50
	2	$2,500.00	$44,775.00
Ref #83	**807E14310**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (5989 FT)**	
	Awd	$3.20	$19,164.80
	2	$4.00	$23,956.00
Ref #84	**807E14410**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (7595 FT)**	
	Awd	$1.15	$8,734.25
	2	$1.25	$9,493.75
Ref #85	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING,, (44.23 MILE)**	
	Awd	$2,125.00	$93,988.75
	2	$2,280.00	$100,844.40
Ref #86	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING,, (5989 FT)**	
	Awd	$1.50	$8,983.50
	2	$2.00	$11,978.00
Ref #87	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING,, (3.55 MILE)**	
	Awd	$2,950.00	$10,472.50
	2	$3,200.00	$11,360.00
Ref #88	**850E20130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING,, (435 FT)**	
	Awd	$3.00	$1,305.00
	2	$3.25	$1,413.75

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$408,811.20**
2	**$442,284.90**

Ref #89	**809E70000**	**MAINTAINING ITS DURING CONSTRUCTION, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$75,000.00	$75,000.00

Section 6 - TRAFFIC SIGNALS - Totals

Awd	**$35,000.00**
2	**$75,000.00**

Ref #90	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (1325 HOUR)**	
	Awd	$120.00	$159,000.00
	2	$98.00	$129,850.00
Ref #91	**614E11630**	**INCREASED BARRIER DELINEATION, (84810 FT)**	
	Awd	$2.30	$195,063.00
	2	$0.50	$42,405.00
Ref #92	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS,, (52 EACH)**	
	Awd	$2,065.00	$107,380.00
	2	$2,211.45	$114,995.40
Ref #93	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$100,000.00	$100,000.00
Ref #94	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (110 EACH)**	
	Awd	$500.00	$55,000.00
	2	$900.00	$99,000.00
Ref #95	**614E12500**	**REPLACEMENT SIGN, (13 EACH)**	
	Awd	$380.00	$4,940.00
	2	$325.00	$4,225.00
Ref #96	**614E12600**	**REPLACEMENT DRUM, (250 EACH)**	
	Awd	$80.00	$20,000.00
	2	$75.00	$18,750.00
Ref #97	**614E12756**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, (3 EACH)**	
	Awd	$65,750.00	$197,250.00
	2	$60,000.00	$180,000.00
Ref #98	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (5065 EACH)**	
	Awd	$35.00	$177,275.00
	2	$8.00	$40,520.00
Ref #99	**614E13312**	**BARRIER REFLECTOR, TYPE 2,, (335 EACH)**	
	Awd	$19.00	$6,365.00
	2	$9.00	$3,015.00
Ref #100	**614E13350**	**OBJECT MARKER, ONE WAY, (335 EACH)**	
	Awd	$20.00	$6,700.00
	2	$16.00	$5,360.00
Ref #101	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (24 SNMT)**	
	Awd	$1,250.00	$30,000.00
	2	$850.00	$20,400.00

Ref #102	**614E20056**	**WORK ZONE LANE LINE, CLASS I, 6", 807 PAINT, (75.25 MILE)**	
	Awd	$1,155.00	$86,913.75
	2	$1,100.00	$82,775.00
Ref #103	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (0.34 MILE)**	
	Awd	$1,110.00	$377.40
	2	$775.00	$263.50
Ref #104	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (19.25 MILE)**	
	Awd	$575.00	$11,068.75
	2	$650.00	$12,512.50
Ref #105	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, (77.89 MILE)**	
	Awd	$2,438.00	$189,895.82
	2	$3,000.00	$233,670.00
Ref #106	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (24.76 MILE)**	
	Awd	$1,110.00	$27,483.60
	2	$1,625.00	$40,235.00
Ref #107	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (23.25 MILE)**	
	Awd	$700.00	$16,275.00
	2	$1,325.00	$30,806.25
Ref #108	**614E23110**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 807 PAI, (51935 FT)**	
	Awd	$1.45	$75,305.75
	2	$1.60	$83,096.00
Ref #109	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (45941 FT)**	
	Awd	$0.80	$36,752.80
	2	$0.80	$36,752.80
Ref #110	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (6289 FT)**	
	Awd	$0.85	$5,345.65
	2	$0.80	$5,031.20
Ref #111	**614E24102**	**WORK ZONE DOTTED LINE, CLASS I, 6", 807 PAINT, (2804 FT)**	
	Awd	$1.15	$3,224.60
	2	$0.60	$1,682.40
Ref #112	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (14821 FT)**	
	Awd	$0.65	$9,633.65
	2	$1.00	$14,821.00
Ref #113	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (10211 FT)**	
	Awd	$0.65	$6,637.15
	2	$0.80	$8,168.80
Ref #114	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$1,200,000.00	$1,200,000.00
	2	$350,000.00	$350,000.00
Ref #115	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (3709 SY)**	
	Awd	$57.00	$211,413.00
	2	$80.00	$296,720.00
Ref #116	**618E40101**	**RUMBLE STRIPS, SHOULDER, (6834 FT)**	
	Awd	$6.00	$41,004.00
	2	$8.00	$54,672.00
Ref #117	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (17131 FT)**	
	Awd	$26.00	$445,406.00
	2	$25.00	$428,275.00

Ref #118	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (53072 FT)**	
	Awd	$24.00	$1,273,728.00
	2	$25.00	$1,326,800.00
Ref #119	**622E41110**	**PORTABLE BARRIER, ANCHORED, (2016 FT)**	
	Awd	$35.00	$70,560.00
	2	$40.00	$80,640.00
Ref #120	**808E18700**	**DIGITAL SPEED LIMIT, (54 SNMT)**	
	Awd	$950.00	$51,300.00
	2	$800.00	$43,200.00
Ref #122	**896E00012**	**PORTABLE NON-INTRUSIVE TRAFFIC SENSOR, CLASS II, (30 SNMT)**	
	Awd	$1,000.00	$30,000.00
	2	$1,100.00	$33,000.00
Ref #123	**896E00021**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (10 SNMT)**	
	Awd	$1,250.00	$12,500.00
	2	$1,350.00	$13,500.00
Ref #124	**900E00100**	**RAILROAD FLAGGING SERVICES, (125332 EACH)**	
	Awd	$1.00	$125,332.00
	2	$1.00	$125,332.00
Ref #718	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (32111 SY)**	
	Awd	$60.00	$1,926,660.00
	2	$85.00	$2,729,435.00
Ref #721	**829E00100**	**WORK ZONE EGRESS WARNING SYSTEM, (3 SNMT)**	
	Awd	$5,000.00	$15,000.00
	2	$5,500.00	$16,500.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$6,895,789.92**
2	**$6,806,408.85**

Ref #125	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00
	2	$250,000.00	$250,000.00
Ref #126	**202E22900**	**APPROACH SLAB REMOVED, (236 SY)**	
	Awd	$80.00	$18,880.00
	2	$50.00	$11,800.00
Ref #127	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$25,000.00	$25,000.00
Ref #128	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$4.00	$400.00
	2	$1.00	$100.00
Ref #129	**509E26001**	**GALVANIZED STEEL REINFORCEMENT, AS PER PLAN, (10503 LB)**	
	Awd	$2.50	$26,257.50
	2	$3.00	$31,509.00
Ref #130	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (6013 FT)**	
	Awd	$1.60	$9,620.80
	2	$4.00	$24,052.00

Ref #131	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (975 EACH)**	
	Awd	$20.00	$19,500.00
	2	$45.00	$43,875.00
Ref #132	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (58 CY)**	
	Awd	$1,200.00	$69,600.00
	2	$1,750.00	$101,500.00
Ref #133	**511E44111**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (8 CY)**	
	Awd	$4,200.00	$33,600.00
	2	$5,000.00	$40,000.00
Ref #134	**512E10050**	**SEALING OF CONCRETE SURFACES, (343 SY)**	
	Awd	$13.50	$4,630.50
	2	$14.50	$4,973.50
Ref #135	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (44 SY)**	
	Awd	$42.00	$1,848.00
	2	$45.00	$1,980.00
Ref #136	**516E10501**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC C, (146 FT)**	
	Awd	$1,000.00	$146,000.00
	2	$900.00	$131,400.00
Ref #137	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (169 SF)**	
	Awd	$200.00	$33,800.00
	2	$165.00	$27,885.00
Ref #138	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA, (377 SY)**	
	Awd	$425.00	$160,225.00
	2	$600.00	$226,200.00
Ref #139	**625E25606**	**CONDUIT, 4", 725.052, (628 FT)**	
	Awd	$17.00	$10,676.00
	2	$18.00	$11,304.00
Ref #140	**625E29010**	**TRENCH, 30" DEEP, (281 FT)**	
	Awd	$14.00	$3,934.00
	2	$15.00	$4,215.00
Ref #141	**625E29940**	**BARRIER JUNCTION BOX, (4 EACH)**	
	Awd	$2,400.00	$9,600.00
	2	$2,000.00	$8,000.00
Ref #142	**625E30710**	**PULL BOX, 725.08, 32", (2 EACH)**	
	Awd	$4,000.00	$8,000.00
	2	$4,500.00	$9,000.00
Ref #143	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (997 SY)**	
	Awd	$95.00	$94,715.00
	2	$175.00	$174,475.00
Ref #144	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (997 SY)**	
	Awd	$150.00	$149,550.00
	2	$175.00	$174,475.00
Ref #145	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY, (28 CY)**	
	Awd	$250.00	$7,000.00
	2	$275.00	$7,700.00
Ref #146	**848E50000**	**HAND CHIPPING, (50 SY)**	
	Awd	$85.00	$4,250.00
	2	$135.00	$6,750.00

Ref #147	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$2,500.00	$2,500.00
Ref #148	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED, (997 SY)**	
	Awd	$15.00	$14,955.00
	2	$25.00	$24,925.00
Ref #149	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (499 SY)**	
	Awd	$45.00	$22,455.00
	2	$60.00	$29,940.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (FRA-00270-4 - Totals

Awd	**$1,259,496.80**
2	**$1,373,558.50**

Ref #150	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$251,790.68	$251,790.68
	2	$235,000.00	$235,000.00
Ref #151	**202E22900**	**APPROACH SLAB REMOVED, (134 SY)**	
	Awd	$80.00	$10,720.00
	2	$50.00	$6,700.00
Ref #152	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$15,000.00	$15,000.00
Ref #153	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$4.00	$400.00
	2	$1.00	$100.00
Ref #154	**509E26001**	**GALVANIZED STEEL REINFORCEMENT, AS PER PLAN, (9954 LB)**	
	Awd	$2.50	$24,885.00
	2	$3.00	$29,862.00
Ref #155	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (6070 FT)**	
	Awd	$1.60	$9,712.00
	2	$4.00	$24,280.00
Ref #156	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (872 EACH)**	
	Awd	$20.00	$17,440.00
	2	$40.00	$34,880.00
Ref #157	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (60 CY)**	
	Awd	$1,200.00	$72,000.00
	2	$1,750.00	$105,000.00
Ref #158	**511E44111**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (6 CY)**	
	Awd	$4,200.00	$25,200.00
	2	$5,000.00	$30,000.00
Ref #159	**512E10050**	**SEALING OF CONCRETE SURFACES, (346 SY)**	
	Awd	$13.50	$4,671.00
	2	$15.00	$5,190.00
Ref #160	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (44 SY)**	
	Awd	$42.00	$1,848.00
	2	$45.00	$1,980.00

Ref #161	**516E10501**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC C, (94 FT)**	
	Awd	$1,000.00	$94,000.00
	2	$900.00	$84,600.00
Ref #162	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (139 SF)**	
	Awd	$200.00	$27,800.00
	2	$165.00	$22,935.00
Ref #163	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA, (248 SY)**	
	Awd	$425.00	$105,400.00
	2	$650.00	$161,200.00
Ref #164	**625E25606**	**CONDUIT, 4", 725.052, (844 FT)**	
	Awd	$17.00	$14,348.00
	2	$18.00	$15,192.00
Ref #165	**625E29010**	**TRENCH, 30" DEEP, (148 FT)**	
	Awd	$14.00	$2,072.00
	2	$15.00	$2,220.00
Ref #166	**625E29940**	**BARRIER JUNCTION BOX, (4 EACH)**	
	Awd	$2,400.00	$9,600.00
	2	$2,500.00	$10,000.00
Ref #167	**625E30710**	**PULL BOX, 725.08, 32", (1 EACH)**	
	Awd	$4,000.00	$4,000.00
	2	$4,250.00	$4,250.00
Ref #168	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (640 SY)**	
	Awd	$100.00	$64,000.00
	2	$200.00	$128,000.00
Ref #169	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (640 SY)**	
	Awd	$160.00	$102,400.00
	2	$200.00	$128,000.00
Ref #170	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY, (18 CY)**	
	Awd	$250.00	$4,500.00
	2	$270.00	$4,860.00
Ref #171	**848E50000**	**HAND CHIPPING, (32 SY)**	
	Awd	$85.00	$2,720.00
	2	$130.00	$4,160.00
Ref #172	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$2,500.00	$2,500.00
Ref #173	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED, (640 SY)**	
	Awd	$16.00	$10,240.00
	2	$30.00	$19,200.00
Ref #174	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (320 SY)**	
	Awd	$45.00	$14,400.00
	2	$60.00	$19,200.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (FRA-00270-4 - Totals

Awd	**$880,146.68**
2	**$1,094,309.00**

Ref #175	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$175,000.00	$175,000.00
Ref #176	**202E22900**	**APPROACH SLAB REMOVED, (202 SY)**	
	Awd	$60.00	$12,120.00
	2	$50.00	$10,100.00
Ref #177	**202E23500**	**WEARING COURSE REMOVED, (202 SY)**	
	Awd	$25.00	$5,050.00
	2	$15.00	$3,030.00
Ref #178	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$20,000.00	$20,000.00
Ref #179	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$4.00	$400.00
	2	$1.00	$100.00
Ref #180	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (2404 LB)**	
	Awd	$2.50	$6,010.00
	2	$3.00	$7,212.00
Ref #181	**509E26001**	**GALVANIZED STEEL REINFORCEMENT, AS PER PLAN, (1576 LB)**	
	Awd	$2.75	$4,334.00
	2	$3.00	$4,728.00
Ref #182	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (72 FT)**	
	Awd	$1.60	$115.20
	2	$8.00	$576.00
Ref #183	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (242 EACH)**	
	Awd	$18.00	$4,356.00
	2	$40.00	$9,680.00
Ref #184	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (16 EACH)**	
	Awd	$25.00	$400.00
	2	$60.00	$960.00
Ref #185	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (15 CY)**	
	Awd	$2,100.00	$31,500.00
	2	$4,000.00	$60,000.00
Ref #186	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK, (14 CY)**	
	Awd	$2,100.00	$29,400.00
	2	$2,000.00	$28,000.00
Ref #187	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (18 CY)**	
	Awd	$1,700.00	$30,600.00
	2	$2,500.00	$45,000.00
Ref #188	**512E10050**	**SEALING OF CONCRETE SURFACES, (1498 SY)**	
	Awd	$13.00	$19,474.00
	2	$15.00	$22,470.00
Ref #189	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (36 SY)**	
	Awd	$42.00	$1,512.00
	2	$45.00	$1,620.00
Ref #190	**512E33000**	**TYPE 2 WATERPROOFING, (38 SY)**	
	Awd	$28.00	$1,064.00
	2	$45.00	$1,710.00

Ref #191	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (3793 LB)**	
	Awd	$12.00	$45,516.00
	2	$15.00	$56,895.00
Ref #192	**513E21001**	**TRIMMING OF BEAM END, AS PER PLAN, (13 EACH)**	
	Awd	$600.00	$7,800.00
	2	$750.00	$9,750.00
Ref #193	**514E21001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$15,000.00	$15,000.00
Ref #194	**514E27800**	**FIELD PAINTING, MISC.:NEW END CROSS FRAMES AND BEA, (LUMP SUM)**	
	Awd	$44,800.00	$44,800.00
	2	$50,000.00	$50,000.00
Ref #195	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (151 FT)**	
	Awd	$1,000.00	$151,000.00
	2	$900.00	$135,900.00
Ref #196	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (16 SF)**	
	Awd	$20.00	$320.00
	2	$30.00	$480.00
Ref #197	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (14 EACH)**	
	Awd	$2,800.00	$39,200.00
	2	$3,000.00	$42,000.00
Ref #198	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$25,000.00	$25,000.00
Ref #199	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (238 SF)**	
	Awd	$200.00	$47,600.00
	2	$165.00	$39,270.00
Ref #200	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA, (297 SY)**	
	Awd	$425.00	$126,225.00
	2	$500.00	$148,500.00
Ref #201	**690E98100**	**SPECIAL - DEBRIS REMOVAL, (464 FT)**	
	Awd	$18.00	$8,352.00
	2	$12.00	$5,568.00

Section 10 - STRUCTURE OVER 20 FOOT SPAN (FRA-00270-4 - Totals

Awd	**$854,148.20**
2	**$918,549.00**

Ref #202	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$175,000.00	$175,000.00
Ref #203	**202E22900**	**APPROACH SLAB REMOVED, (202 SY)**	
	Awd	$60.00	$12,120.00
	2	$50.00	$10,100.00
Ref #204	**202E23500**	**WEARING COURSE REMOVED, (202 SY)**	
	Awd	$25.00	$5,050.00
	2	$15.00	$3,030.00

Ref #205	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$20,000.00	$20,000.00
Ref #206	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$4.00	$400.00
	2	$1.00	$100.00
Ref #207	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (2404 LB)**	
	Awd	$2.50	$6,010.00
	2	$3.00	$7,212.00
Ref #208	**509E26001**	**GALVANIZED STEEL REINFORCEMENT, AS PER PLAN, (1576 LB)**	
	Awd	$2.75	$4,334.00
	2	$3.00	$4,728.00
Ref #209	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (72 FT)**	
	Awd	$1.60	$115.20
	2	$8.00	$576.00
Ref #210	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (242 EACH)**	
	Awd	$18.00	$4,356.00
	2	$50.00	$12,100.00
Ref #211	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (16 EACH)**	
	Awd	$25.00	$400.00
	2	$60.00	$960.00
Ref #212	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (15 CY)**	
	Awd	$2,100.00	$31,500.00
	2	$3,500.00	$52,500.00
Ref #213	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK, (14 CY)**	
	Awd	$2,100.00	$29,400.00
	2	$2,500.00	$35,000.00
Ref #214	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (18 CY)**	
	Awd	$1,700.00	$30,600.00
	2	$2,500.00	$45,000.00
Ref #215	**512E10050**	**SEALING OF CONCRETE SURFACES, (1498 SY)**	
	Awd	$13.00	$19,474.00
	2	$13.00	$19,474.00
Ref #216	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (36 SY)**	
	Awd	$42.00	$1,512.00
	2	$45.00	$1,620.00
Ref #217	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (4 FT)**	
	Awd	$150.00	$600.00
	2	$250.00	$1,000.00
Ref #218	**512E33000**	**TYPE 2 WATERPROOFING, (38 SY)**	
	Awd	$28.00	$1,064.00
	2	$45.00	$1,710.00
Ref #219	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (3793 LB)**	
	Awd	$12.00	$45,516.00
	2	$15.00	$56,895.00
Ref #220	**513E21001**	**TRIMMING OF BEAM END, AS PER PLAN, (4 EACH)**	
	Awd	$600.00	$2,400.00
	2	$750.00	$3,000.00

Ref #221	**514E21001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$15,000.00	$15,000.00
Ref #222	**514E27800**	**FIELD PAINTING, MISC.: NEW END CROSSFRAMES AND BEA, (LUMP SUM)**	
	Awd	$30,400.00	$30,400.00
	2	$50,000.00	$50,000.00
Ref #223	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (151 FT)**	
	Awd	$1,000.00	$151,000.00
	2	$900.00	$135,900.00
Ref #224	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (16 SF)**	
	Awd	$20.00	$320.00
	2	$30.00	$480.00
Ref #225	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (14 EACH)**	
	Awd	$2,800.00	$39,200.00
	2	$3,000.00	$42,000.00
Ref #226	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$25,000.00	$25,000.00
Ref #227	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (93 SF)**	
	Awd	$200.00	$18,600.00
	2	$165.00	$15,345.00
Ref #228	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA, (297 SY)**	
	Awd	$425.00	$126,225.00
	2	$500.00	$148,500.00
Ref #229	**690E98100**	**SPECIAL - DEBRIS REMOVAL, (464 FT)**	
	Awd	$18.00	$8,352.00
	2	$15.00	$6,960.00

Section 11 - STRUCTURE OVER 20 FOOT SPAN (FRA-00270-4 - Totals

Awd	**$805,948.20**
2	**$889,190.00**

Ref #230	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$175,000.00	$175,000.00
Ref #231	**202E22900**	**APPROACH SLAB REMOVED, (202 SY)**	
	Awd	$60.00	$12,120.00
	2	$50.00	$10,100.00
Ref #232	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$15,000.00	$15,000.00
Ref #233	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$15,000.00	$15,000.00
Ref #234	**504E11100**	**STEEL SHEET PILING LEFT IN PLACE, (900 SF)**	
	Awd	$40.00	$36,000.00
	2	$40.00	$36,000.00

Ref #235	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (2413 LB)**	
	Awd	$2.00	$4,826.00
	2	$2.00	$4,826.00
Ref #236	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (5060 LB)**	
	Awd	$1.60	$8,096.00
	2	$3.00	$15,180.00
Ref #237	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$4.00	$400.00
	2	$1.00	$100.00
Ref #238	**509E26001**	**GALVANIZED STEEL REINFORCEMENT, AS PER PLAN, (540 LB)**	
	Awd	$2.50	$1,350.00
	2	$4.00	$2,160.00
Ref #239	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (49 FT)**	
	Awd	$1.60	$78.40
	2	$12.00	$588.00
Ref #240	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (150 EACH)**	
	Awd	$18.00	$2,700.00
	2	$45.00	$6,750.00
Ref #241	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (14 CY)**	
	Awd	$2,200.00	$30,800.00
	2	$4,000.00	$56,000.00
Ref #242	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK, (12 CY)**	
	Awd	$2,400.00	$28,800.00
	2	$3,000.00	$36,000.00
Ref #243	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (52 CY)**	
	Awd	$1,900.00	$98,800.00
	2	$2,500.00	$130,000.00
Ref #244	**512E10050**	**SEALING OF CONCRETE SURFACES, (1348 SY)**	
	Awd	$13.00	$17,524.00
	2	$14.00	$18,872.00
Ref #245	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (34 SY)**	
	Awd	$42.00	$1,428.00
	2	$45.00	$1,530.00
Ref #246	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (14 FT)**	
	Awd	$150.00	$2,100.00
	2	$250.00	$3,500.00
Ref #247	**512E33000**	**TYPE 2 WATERPROOFING, (54 SY)**	
	Awd	$25.60	$1,382.40
	2	$50.00	$2,700.00
Ref #248	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (3553 LB)**	
	Awd	$11.00	$39,083.00
	2	$15.00	$53,295.00
Ref #249	**513E21001**	**TRIMMING OF BEAM END, AS PER PLAN, (14 EACH)**	
	Awd	$600.00	$8,400.00
	2	$750.00	$10,500.00
Ref #250	**514E21001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$15,000.00	$15,000.00

Ref #251	**514E27800**	**FIELD PAINTING, MISC.: NEW END CROSS FRAMES AND BE, (LUMP SUM)**	
	Awd	$46,400.00	$46,400.00
	2	$50,000.00	$50,000.00
Ref #252	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (146 FT)**	
	Awd	$1,000.00	$146,000.00
	2	$900.00	$131,400.00
Ref #253	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (100 SF)**	
	Awd	$20.00	$2,000.00
	2	$15.00	$1,500.00
Ref #254	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (14 EACH)**	
	Awd	$2,800.00	$39,200.00
	2	$3,000.00	$42,000.00
Ref #255	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$25,000.00	$25,000.00
Ref #256	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (47 CY)**	
	Awd	$175.00	$8,225.00
	2	$200.00	$9,400.00
Ref #257	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (170 FT)**	
	Awd	$16.00	$2,720.00
	2	$5.00	$850.00
Ref #258	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (100 FT)**	
	Awd	$24.00	$2,400.00
	2	$6.00	$600.00
Ref #259	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (72 SF)**	
	Awd	$200.00	$14,400.00
	2	$165.00	$11,880.00
Ref #260	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA, (298 SY)**	
	Awd	$425.00	$126,650.00
	2	$600.00	$178,800.00
Ref #261	**526E90020**	**TYPE B INSTALLATION, (78 SY)**	
	Awd	$120.00	$9,360.00
	2	$300.00	$23,400.00
Ref #262	**611E99711**	**PRECAST REINFORCED CONCRETE OUTLET, AS PER PLAN, (4 EACH)**	
	Awd	$350.00	$1,400.00
	2	$1,000.00	$4,000.00
Ref #263	**690E98100**	**SPECIAL - DEBRIS REMOVAL, (410 FT)**	
	Awd	$20.00	$8,200.00
	2	$12.00	$4,920.00

Section 12 - STRUCTURE OVER 20 FOOT SPAN (FRA-00270-4 - Totals

Awd	**$1,030,842.80**
2	**$1,091,851.00**

Ref #264	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$175,000.00	$175,000.00

Ref #265	**202E22900**	**APPROACH SLAB REMOVED, (202 SY)**	
	Awd	$60.00	$12,120.00
	2	$50.00	$10,100.00
Ref #266	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$15,000.00	$15,000.00
Ref #267	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$20,000.00	$20,000.00
Ref #268	**504E11100**	**STEEL SHEET PILING LEFT IN PLAC, (900 SF)**	
	Awd	$40.00	$36,000.00
	2	$50.00	$45,000.00
Ref #269	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (2413 LB)**	
	Awd	$2.00	$4,826.00
	2	$3.00	$7,239.00
Ref #270	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (5060 LB)**	
	Awd	$2.00	$10,120.00
	2	$3.00	$15,180.00
Ref #271	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$4.00	$400.00
	2	$2.00	$200.00
Ref #272	**509E26001**	**GALVANIZED STEEL REINFORCEMENT, AS PER PLAN, (540 LB)**	
	Awd	$2.50	$1,350.00
	2	$4.00	$2,160.00
Ref #273	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (49 FT)**	
	Awd	$1.60	$78.40
	2	$12.00	$588.00
Ref #274	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (150 EACH)**	
	Awd	$18.00	$2,700.00
	2	$50.00	$7,500.00
Ref #275	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (14 CY)**	
	Awd	$2,200.00	$30,800.00
	2	$3,500.00	$49,000.00
Ref #276	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK, (12 CY)**	
	Awd	$2,400.00	$28,800.00
	2	$3,500.00	$42,000.00
Ref #277	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (52 CY)**	
	Awd	$1,900.00	$98,800.00
	2	$3,000.00	$156,000.00
Ref #278	**512E10050**	**SEALING OF CONCRETE SURFACES, (1348 SY)**	
	Awd	$13.00	$17,524.00
	2	$15.00	$20,220.00
Ref #279	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (34 SY)**	
	Awd	$42.00	$1,428.00
	2	$50.00	$1,700.00
Ref #280	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (14 FT)**	
	Awd	$150.00	$2,100.00
	2	$250.00	$3,500.00

Ref #281	**512E33000**	**TYPE 2 WATERPROOFING, (54 SY)**	
	Awd	$25.60	$1,382.40
	2	$45.00	$2,430.00
Ref #282	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (3553 LB)**	
	Awd	$11.00	$39,083.00
	2	$15.00	$53,295.00
Ref #283	**513E21001**	**TRIMMING OF BEAM END, AS PER PLAN, (10 EACH)**	
	Awd	$600.00	$6,000.00
	2	$750.00	$7,500.00
Ref #284	**514E21001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$15,000.00	$15,000.00
Ref #285	**514E27800**	**FIELD PAINTING, MISC.:NEW END CROSS FRAMES AND BEA, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$45,000.00	$45,000.00
Ref #286	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (146 FT)**	
	Awd	$1,000.00	$146,000.00
	2	$900.00	$131,400.00
Ref #287	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (100 SF)**	
	Awd	$20.00	$2,000.00
	2	$14.00	$1,400.00
Ref #288	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (14 EACH)**	
	Awd	$2,800.00	$39,200.00
	2	$4,000.00	$56,000.00
Ref #289	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$25,000.00	$25,000.00
Ref #290	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (47 CY)**	
	Awd	$175.00	$8,225.00
	2	$150.00	$7,050.00
Ref #291	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (170 FT)**	
	Awd	$15.00	$2,550.00
	2	$6.00	$1,020.00
Ref #292	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (100 FT)**	
	Awd	$24.00	$2,400.00
	2	$8.00	$800.00
Ref #293	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (67 SF)**	
	Awd	$200.00	$13,400.00
	2	$165.00	$11,055.00
Ref #294	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA, (298 SY)**	
	Awd	$425.00	$126,650.00
	2	$500.00	$149,000.00
Ref #295	**526E90020**	**TYPE B INSTALLATION, (78 SY)**	
	Awd	$120.00	$9,360.00
	2	$200.00	$15,600.00
Ref #296	**611E99711**	**PRECAST REINFORCED CONCRETE OUTLET, AS PER PLAN, (4 EACH)**	
	Awd	$350.00	$1,400.00
	2	$1,200.00	$4,800.00

Ref #297	**690E98100**	**SPECIAL - DEBRIS REMOVAL, (410 FT)**	
	Awd	$20.00	$8,200.00
	2	$15.00	$6,150.00

Section 13 - STRUCTURE OVER 20 FOOT SPAN (FRA-00270-4 - Totals

Awd	**$1,022,896.80**
2	**$1,102,887.00**

Ref #298	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$85,000.00	$85,000.00
	2	$190,000.00	$190,000.00
Ref #299	**202E22900**	**APPROACH SLAB REMOVED, (200 SY)**	
	Awd	$60.00	$12,000.00
	2	$50.00	$10,000.00
Ref #300	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (1742 LB)**	
	Awd	$1.75	$3,048.50
	2	$3.00	$5,226.00
Ref #301	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$4.00	$400.00
	2	$2.00	$200.00
Ref #302	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (3580 LB)**	
	Awd	$2.50	$8,950.00
	2	$3.00	$10,740.00
Ref #303	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (404 EACH)**	
	Awd	$20.00	$8,080.00
	2	$50.00	$20,200.00
Ref #304	**511E32212**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (19 CY)**	
	Awd	$3,000.00	$57,000.00
	2	$3,500.00	$66,500.00
Ref #305	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (10 CY)**	
	Awd	$2,900.00	$29,000.00
	2	$3,500.00	$35,000.00
Ref #306	**511E44111**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (7 CY)**	
	Awd	$3,400.00	$23,800.00
	2	$7,500.00	$52,500.00
Ref #307	**512E10050**	**SEALING OF CONCRETE SURFACES, (583 SY)**	
	Awd	$13.00	$7,579.00
	2	$14.00	$8,162.00
Ref #308	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (50 SY)**	
	Awd	$42.00	$2,100.00
	2	$50.00	$2,500.00
Ref #309	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$24.00	$408.00
	2	$15.00	$255.00
Ref #310	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$210,000.00	$210,000.00
	2	$75,000.00	$75,000.00

Ref #311	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (14 SF)**	
	Awd	$200.00	$2,800.00
	2	$165.00	$2,310.00
Ref #312	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA, (294 SY)**	
	Awd	$425.00	$124,950.00
	2	$500.00	$147,000.00
Ref #313	**526E90011**	**TYPE A INSTALLATION, AS PER PLAN, (105 FT)**	
	Awd	$325.00	$34,125.00
	2	$300.00	$31,500.00
Ref #314	**690E98100**	**SPECIAL - DEBRIS REMOVAL, (185 FT)**	
	Awd	$20.00	$3,700.00
	2	$25.00	$4,625.00
Ref #315	**844E10001**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, , (224 SF)**	
	Awd	$245.00	$54,880.00
	2	$165.00	$36,960.00

Section 14 - STRUCTURE OVER 20 FOOT SPAN (FRA-00270-4 - Totals

Awd	**$667,820.50**
2	**$698,678.00**

Ref #316	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$85,000.00	$85,000.00
	2	$190,000.00	$190,000.00
Ref #317	**202E22900**	**APPROACH SLAB REMOVED, (200 SY)**	
	Awd	$60.00	$12,000.00
	2	$50.00	$10,000.00
Ref #318	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (1742 LB)**	
	Awd	$1.75	$3,048.50
	2	$3.00	$5,226.00
Ref #319	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$4.00	$400.00
	2	$2.00	$200.00
Ref #320	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (3580 LB)**	
	Awd	$2.50	$8,950.00
	2	$4.00	$14,320.00
Ref #321	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (404 EACH)**	
	Awd	$20.00	$8,080.00
	2	$50.00	$20,200.00
Ref #322	**511E32212**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (19 CY)**	
	Awd	$3,000.00	$57,000.00
	2	$3,000.00	$57,000.00
Ref #323	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (10 CY)**	
	Awd	$2,900.00	$29,000.00
	2	$3,500.00	$35,000.00
Ref #324	**511E44111**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (7 CY)**	
	Awd	$3,400.00	$23,800.00
	2	$7,500.00	$52,500.00

Ref #325	**512E10050**	**SEALING OF CONCRETE SURFACES, (583 SY)**	
	Awd	$13.00	$7,579.00
	2	$15.00	$8,745.00
Ref #326	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (50 SY)**	
	Awd	$42.00	$2,100.00
	2	$45.00	$2,250.00
Ref #327	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$24.00	$408.00
	2	$15.00	$255.00
Ref #328	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$210,000.00	$210,000.00
	2	$75,000.00	$75,000.00
Ref #329	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (14 SF)**	
	Awd	$200.00	$2,800.00
	2	$165.00	$2,310.00
Ref #330	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA, (294 SY)**	
	Awd	$425.00	$124,950.00
	2	$500.00	$147,000.00
Ref #331	**526E90011**	**TYPE A INSTALLATION, AS PER PLAN, (104 FT)**	
	Awd	$325.00	$33,800.00
	2	$350.00	$36,400.00
Ref #332	**690E98100**	**SPECIAL - DEBRIS REMOVAL, (185 FT)**	
	Awd	$20.00	$3,700.00
	2	$20.00	$3,700.00
Ref #333	**844E10001**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, , (223 SF)**	
	Awd	$245.00	$54,635.00
	2	$165.00	$36,795.00

Section 15 - STRUCTURE OVER 20 FOOT SPAN (FRA-00270-4 - Totals

Awd	**$667,250.50**
2	**$696,901.00**

Ref #334	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$150,000.00	$150,000.00
Ref #335	**202E22900**	**APPROACH SLAB REMOVED, (186 SY)**	
	Awd	$60.00	$11,160.00
	2	$50.00	$9,300.00
Ref #336	**204E50000**	**GEOTEXTILE FABRIC, (288 SY)**	
	Awd	$4.50	$1,296.00
	2	$3.00	$864.00
Ref #337	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$15,000.00	$15,000.00
Ref #338	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$15,000.00	$15,000.00

Ref #339	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (7646 LB)**	
	Awd	$1.80	$13,762.80
	2	$2.00	$15,292.00
Ref #340	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$4.00	$400.00
	2	$2.00	$200.00
Ref #341	**509E26001**	**GALVANIZED STEEL REINFORCEMENT, AS PER PLAN, (2874 LB)**	
	Awd	$2.50	$7,185.00
	2	$4.00	$11,496.00
Ref #342	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (27 FT)**	
	Awd	$1.60	$43.20
	2	$4.00	$108.00
Ref #343	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (200 EACH)**	
	Awd	$20.00	$4,000.00
	2	$50.00	$10,000.00
Ref #344	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (2 EACH)**	
	Awd	$3,500.00	$7,000.00
	2	$5,000.00	$10,000.00
Ref #345	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (40 CY)**	
	Awd	$1,500.00	$60,000.00
	2	$2,500.00	$100,000.00
Ref #346	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK, (9 CY)**	
	Awd	$1,800.00	$16,200.00
	2	$4,000.00	$36,000.00
Ref #347	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (23 CY)**	
	Awd	$1,600.00	$36,800.00
	2	$4,000.00	$92,000.00
Ref #348	**512E10050**	**SEALING OF CONCRETE SURFACES, (1104 SY)**	
	Awd	$13.00	$14,352.00
	2	$15.00	$16,560.00
Ref #349	**512E10100**	**SEALING OF CONCRETE SURFACES, (393 SY)**	
	Awd	$28.00	$11,004.00
	2	$30.00	$11,790.00
Ref #350	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (15 SY)**	
	Awd	$42.00	$630.00
	2	$50.00	$750.00
Ref #351	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (25 FT)**	
	Awd	$150.00	$3,750.00
	2	$250.00	$6,250.00
Ref #352	**512E33000**	**TYPE 2 WATERPROOFING, (27 SY)**	
	Awd	$22.00	$594.00
	2	$50.00	$1,350.00
Ref #353	**513E95030**	**STRUCTURAL STEEL, MISC.: 2" DIA. FIELD DRILLED HOL, (30 EACH)**	
	Awd	$82.00	$2,460.00
	2	$90.00	$2,700.00
Ref #354	**514E21001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$20,000.00	$20,000.00

Ref #355	**514E27700**	**FIELD PAINTING, MISC.: COATING OF BEAM ENDS, (275 SF)**	
	Awd	$210.00	$57,750.00
	2	$230.00	$63,250.00
Ref #356	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (70 FT)**	
	Awd	$130.00	$9,100.00
	2	$150.00	$10,500.00
Ref #357	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (11 SF)**	
	Awd	$11.00	$121.00
	2	$8.00	$88.00
Ref #358	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (126 SF)**	
	Awd	$15.00	$1,890.00
	2	$8.00	$1,008.00
Ref #359	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (84 FT)**	
	Awd	$28.00	$2,352.00
	2	$50.00	$4,200.00
Ref #360	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$2,100.00	$21,000.00
	2	$2,000.00	$20,000.00
Ref #361	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$28,000.00	$28,000.00
Ref #362	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (10 CY)**	
	Awd	$175.00	$1,750.00
	2	$250.00	$2,500.00
Ref #363	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (92 FT)**	
	Awd	$14.00	$1,288.00
	2	$4.99	$459.08
Ref #364	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (80 FT)**	
	Awd	$24.00	$1,920.00
	2	$8.00	$640.00
Ref #365	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (74 SF)**	
	Awd	$175.00	$12,950.00
	2	$100.00	$7,400.00
Ref #366	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (82 SF)**	
	Awd	$200.00	$16,400.00
	2	$165.00	$13,530.00
Ref #367	**526E15000**	**REINFORCED CONCRETE APPROACH SLABS, (159 SY)**	
	Awd	$425.00	$67,575.00
	2	$500.00	$79,500.00
Ref #368	**526E90030**	**TYPE C INSTALLATION, (70 FT)**	
	Awd	$325.00	$22,750.00
	2	$400.00	$28,000.00
Ref #369	**611E99711**	**PRECAST REINFORCED CONCRETE OUTLET, AS PER PLAN, (4 EACH)**	
	Awd	$325.00	$1,300.00
	2	$1,100.00	$4,400.00
Ref #370	**690E98100**	**SPECIAL - DEBRIS REMOVAL, (551 FT)**	
	Awd	$18.00	$9,918.00
	2	$12.00	$6,612.00

Ref #371	**840E23000**	**SELECT GRANULAR BACKFILL, (137 CY)**	
	Awd	$88.00	$12,056.00
	2	$200.00	$27,400.00
Ref #372	**863E00100**	**GEOGRID, TYPE P1, (690 SY)**	
	Awd	$7.00	$4,830.00
	2	$3.00	$2,070.00

Section 16 - STRUCTURE OVER 20 FOOT SPAN (FRA-00270-4 - Totals

Awd	**$668,587.00**
2	**$824,217.08**

Ref #373	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$150,000.00	$150,000.00
Ref #374	**202E22900**	**APPROACH SLAB REMOVED, (186 SY)**	
	Awd	$60.00	$11,160.00
	2	$50.00	$9,300.00
Ref #375	**204E50000**	**GEOTEXTILE FABRIC, (288 SY)**	
	Awd	$4.50	$1,296.00
	2	$3.00	$864.00
Ref #376	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$10,000.00	$10,000.00
Ref #377	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$15,000.00	$15,000.00
Ref #378	**504E11101**	**STEEL SHEET PILING LEFT IN PLACE, AS PER PLAN, (832 SF)**	
	Awd	$42.00	$34,944.00
	2	$50.00	$41,600.00
Ref #379	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (8074 LB)**	
	Awd	$1.80	$14,533.20
	2	$3.00	$24,222.00
Ref #380	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$4.00	$400.00
	2	$1.00	$100.00
Ref #381	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (2764 LB)**	
	Awd	$2.50	$6,910.00
	2	$4.00	$11,056.00
Ref #382	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (14 FT)**	
	Awd	$1.60	$22.40
	2	$4.00	$56.00
Ref #383	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (200 EACH)**	
	Awd	$20.00	$4,000.00
	2	$50.00	$10,000.00
Ref #384	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (2 EACH)**	
	Awd	$3,800.00	$7,600.00
	2	$7,500.00	$15,000.00

Ref #385	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (40 CY)**	
	Awd	$1,500.00	$60,000.00
	2	$3,000.00	$120,000.00
Ref #386	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK, (10 CY)**	
	Awd	$1,700.00	$17,000.00
	2	$3,500.00	$35,000.00
Ref #387	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (23 CY)**	
	Awd	$1,600.00	$36,800.00
	2	$3,500.00	$80,500.00
Ref #388	**512E10050**	**SEALING OF CONCRETE SURFACES, (1102 SY)**	
	Awd	$13.00	$14,326.00
	2	$14.00	$15,428.00
Ref #389	**512E10100**	**SEALING OF CONCRETE SURFACES, (400 SY)**	
	Awd	$28.00	$11,200.00
	2	$30.00	$12,000.00
Ref #390	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (15 SY)**	
	Awd	$42.00	$630.00
	2	$45.00	$675.00
Ref #391	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (15 FT)**	
	Awd	$150.00	$2,250.00
	2	$265.00	$3,975.00
Ref #392	**512E33000**	**TYPE 2 WATERPROOFING, (27 SY)**	
	Awd	$36.00	$972.00
	2	$45.00	$1,215.00
Ref #393	**513E95030**	**STRUCTURAL STEEL, MISC.: 2" DIA. FIELD DRILLED HOL, (30 EACH)**	
	Awd	$82.00	$2,460.00
	2	$90.00	$2,700.00
Ref #394	**514E21001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$20,000.00	$20,000.00
Ref #395	**514E27700**	**FIELD PAINTING, MISC.: COATING OF BEAM ENDS, (275 SF)**	
	Awd	$210.00	$57,750.00
	2	$225.00	$61,875.00
Ref #396	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (69 FT)**	
	Awd	$130.00	$8,970.00
	2	$150.00	$10,350.00
Ref #397	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (11 SF)**	
	Awd	$19.00	$209.00
	2	$12.00	$132.00
Ref #398	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (136 SF)**	
	Awd	$15.00	$2,040.00
	2	$12.00	$1,632.00
Ref #399	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (84 FT)**	
	Awd	$27.00	$2,268.00
	2	$45.00	$3,780.00
Ref #400	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$2,100.00	$21,000.00
	2	$2,000.00	$20,000.00

Ref #401	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$25,000.00	$25,000.00
Ref #402	**518E12500**	**SCUPPER, MISC.: TEMPORARY SCUPPER PLUGGING, (8 EACH)**	
	Awd	$1,000.00	$8,000.00
	2	$1,200.00	$9,600.00
Ref #403	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (10 CY)**	
	Awd	$170.00	$1,700.00
	2	$250.00	$2,500.00
Ref #404	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (92 FT)**	
	Awd	$14.00	$1,288.00
	2	$6.00	$552.00
Ref #405	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (80 FT)**	
	Awd	$24.00	$1,920.00
	2	$8.00	$640.00
Ref #406	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM,, (48 SF)**	
	Awd	$175.00	$8,400.00
	2	$100.00	$4,800.00
Ref #407	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (72 SF)**	
	Awd	$200.00	$14,400.00
	2	$165.00	$11,880.00
Ref #408	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS, (197 SY)**	
	Awd	$425.00	$83,725.00
	2	$550.00	$108,350.00
Ref #409	**526E90030**	**TYPE C INSTALLATION, (69 FT)**	
	Awd	$325.00	$22,425.00
	2	$500.00	$34,500.00
Ref #410	**611E99711**	**PRECAST REINFORCED CONCRETE OUTLET, AS PER PLAN, (4 EACH)**	
	Awd	$325.00	$1,300.00
	2	$1,100.00	$4,400.00
Ref #411	**690E98100**	**SPECIAL - DEBRIS REMOVAL, (551 FT)**	
	Awd	$18.00	$9,918.00
	2	$12.00	$6,612.00
Ref #412	**840E23000**	**SELECT GRANULAR BACKFILL, (163 CY)**	
	Awd	$88.00	$14,344.00
	2	$200.00	$32,600.00
Ref #413	**863E00100**	**GEOGRID, TYPE P1, (769 SY)**	
	Awd	$7.00	$5,383.00
	2	$3.00	$2,307.00

Section 17 - STRUCTURE OVER 20 FOOT SPAN (FRA-00270-4 - Totals

Awd	**$727,543.60**
2	**$920,201.00**

Ref #414	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$425,000.00	$425,000.00
	2	$275,000.00	$275,000.00

Ref #415	**202E22900**	**APPROACH SLAB REMOVED, (315 SY)**	
	Awd	$65.00	$20,475.00
	2	$50.00	$15,750.00
Ref #416	**204E50000**	**GEOTEXTILE FABRIC, (487 SY)**	
	Awd	$4.50	$2,191.50
	2	$3.00	$1,461.00
Ref #417	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$10,000.00	$10,000.00
Ref #418	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$20,000.00	$20,000.00
Ref #419	**504E11101**	**STEEL SHEET PILING LEFT IN PLACE, AS PER PLAN, (832 SF)**	
	Awd	$42.00	$34,944.00
	2	$50.00	$41,600.00
Ref #420	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (11402 LB)**	
	Awd	$1.80	$20,523.60
	2	$3.00	$34,206.00
Ref #421	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$4.00	$400.00
	2	$1.00	$100.00
Ref #422	**509E26001**	**GALVANIZED STEEL REINFORCEMENT, AS PER PLAN, (13049 LB)**	
	Awd	$2.50	$32,622.50
	2	$4.00	$52,196.00
Ref #423	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (9471 FT)**	
	Awd	$1.60	$15,153.60
	2	$4.00	$37,884.00
Ref #424	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (1208 EACH)**	
	Awd	$15.00	$18,120.00
	2	$50.00	$60,400.00
Ref #425	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (200 EACH)**	
	Awd	$18.00	$3,600.00
	2	$50.00	$10,000.00
Ref #426	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (2 EACH)**	
	Awd	$3,800.00	$7,600.00
	2	$6,500.00	$13,000.00
Ref #427	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (74 CY)**	
	Awd	$1,100.00	$81,400.00
	2	$2,500.00	$185,000.00
Ref #428	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (97 CY)**	
	Awd	$800.00	$77,600.00
	2	$900.00	$87,300.00
Ref #429	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (24 CY)**	
	Awd	$1,500.00	$36,000.00
	2	$3,500.00	$84,000.00
Ref #430	**512E10050**	**SEALING OF CONCRETE SURFACES, (555 SY)**	
	Awd	$13.00	$7,215.00
	2	$15.00	$8,325.00

Ref #431	**512E10100**	**SEALING OF CONCRETE SURFACES, (487 SY)**	
	Awd	$28.00	$13,636.00
	2	$30.00	$14,610.00
Ref #432	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (27 SY)**	
	Awd	$42.00	$1,134.00
	2	$45.00	$1,215.00
Ref #433	**512E33000**	**TYPE 2 WATERPROOFING, (28 SY)**	
	Awd	$22.00	$616.00
	2	$45.00	$1,260.00
Ref #434	**513E95030**	**STRUCTURAL STEEL, MISC.: 2" DIA. FIELD DRILLED HOL, (48 EACH)**	
	Awd	$84.00	$4,032.00
	2	$90.00	$4,320.00
Ref #435	**514E21001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$25,000.00	$25,000.00
Ref #436	**514E27700**	**FIELD PAINTING, MISC.: COATING OF BEAM ENDS, (439 SF)**	
	Awd	$195.00	$85,605.00
	2	$225.00	$98,775.00
Ref #437	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (117 FT)**	
	Awd	$130.00	$15,210.00
	2	$150.00	$17,550.00
Ref #438	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (16 SF)**	
	Awd	$15.00	$240.00
	2	$9.00	$144.00
Ref #439	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (136 SF)**	
	Awd	$16.00	$2,176.00
	2	$12.00	$1,632.00
Ref #440	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (133 FT)**	
	Awd	$57.00	$7,581.00
	2	$50.00	$6,650.00
Ref #441	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (16 EACH)**	
	Awd	$2,100.00	$33,600.00
	2	$2,000.00	$32,000.00
Ref #442	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$28,000.00	$28,000.00
	2	$35,000.00	$35,000.00
Ref #443	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (17 CY)**	
	Awd	$190.00	$3,230.00
	2	$175.00	$2,975.00
Ref #444	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (120 FT)**	
	Awd	$12.00	$1,440.00
	2	$8.00	$960.00
Ref #445	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (80 FT)**	
	Awd	$24.00	$1,920.00
	2	$8.00	$640.00
Ref #446	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (32 SF)**	
	Awd	$200.00	$6,400.00
	2	$165.00	$5,280.00

Ref #447	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA, (333 SY)**	
	Awd	$425.00	$141,525.00
	2	$500.00	$166,500.00
Ref #448	**526E90030**	**TYPE C INSTALLATION, (118 FT)**	
	Awd	$325.00	$38,350.00
	2	$400.00	$47,200.00
Ref #449	**611E99711**	**PRECAST REINFORCED CONCRETE OUTLET, AS PER PLAN, (4 EACH)**	
	Awd	$325.00	$1,300.00
	2	$1,100.00	$4,400.00
Ref #450	**625E25606**	**CONDUIT, 4", 725.052, (818 FT)**	
	Awd	$17.00	$13,906.00
	2	$18.00	$14,724.00
Ref #451	**625E29010**	**TRENCH, 30" DEEP, (241 FT)**	
	Awd	$14.00	$3,374.00
	2	$15.00	$3,615.00
Ref #452	**625E29940**	**BARRIER JUNCTION BOX, (8 EACH)**	
	Awd	$2,400.00	$19,200.00
	2	$2,500.00	$20,000.00
Ref #453	**625E30710**	**PULL BOX, 725.08, 32", (4 EACH)**	
	Awd	$4,000.00	$16,000.00
	2	$4,300.00	$17,200.00
Ref #454	**840E23000**	**SELECT GRANULAR BACKFILL, (280 CY)**	
	Awd	$88.00	$24,640.00
	2	$200.00	$56,000.00
Ref #455	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (1784 SY)**	
	Awd	$70.00	$124,880.00
	2	$125.00	$223,000.00
Ref #456	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (1784 SY)**	
	Awd	$140.00	$249,760.00
	2	$150.00	$267,600.00
Ref #457	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY, (40 CY)**	
	Awd	$250.00	$10,000.00
	2	$270.00	$10,800.00
Ref #458	**848E50000**	**HAND CHIPPING, (62 SY)**	
	Awd	$80.00	$4,960.00
	2	$125.00	$7,750.00
Ref #459	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$2,500.00	$2,500.00
Ref #460	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED, (1784 SY)**	
	Awd	$12.00	$21,408.00
	2	$20.00	$35,680.00
Ref #461	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (624 SY)**	
	Awd	$38.00	$23,712.00
	2	$30.00	$18,720.00
Ref #462	**863E00100**	**GEOGRID, TYPE P1, (1326 SY)**	
	Awd	$7.00	$9,282.00
	2	$3.00	$3,978.00

Section 18 - STRUCTURE OVER 20 FOOT SPAN (FRA-00270-4 - Totals

Awd	**$1,773,962.20**
2	**$2,083,900.00**

Ref #463	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$600,000.00	$600,000.00
	2	$275,000.00	$275,000.00
Ref #464	**202E22901**	**APPROACH SLAB REMOVED, AS PER PLAN, (25 SY)**	
	Awd	$150.00	$3,750.00
	2	$125.00	$3,125.00
Ref #465	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$10,000.00	$10,000.00
Ref #466	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$15,000.00	$15,000.00
Ref #467	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$2.50	$250.00
	2	$1.00	$100.00
Ref #468	**509E26001**	**GALVANIZED STEEL REINFORCEMENT, AS PER PLAN, (19839 LB)**	
	Awd	$2.50	$49,597.50
	2	$4.00	$79,356.00
Ref #469	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (11470 FT)**	
	Awd	$1.60	$18,352.00
	2	$4.00	$45,880.00
Ref #470	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (66 EACH)**	
	Awd	$15.00	$990.00
	2	$50.00	$3,300.00
Ref #471	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (56 EACH)**	
	Awd	$16.00	$896.00
	2	$50.00	$2,800.00
Ref #472	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (1384 EACH)**	
	Awd	$16.00	$22,144.00
	2	$50.00	$69,200.00
Ref #473	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (304 EACH)**	
	Awd	$17.00	$5,168.00
	2	$50.00	$15,200.00
Ref #474	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (8 CY)**	
	Awd	$4,500.00	$36,000.00
	2	$4,500.00	$36,000.00
Ref #475	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK, (115 CY)**	
	Awd	$750.00	$86,250.00
	2	$650.00	$74,750.00
Ref #476	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (44 CY)**	
	Awd	$950.00	$41,800.00
	2	$3,000.00	$132,000.00

Ref #477	**512E10050**	**SEALING OF CONCRETE SURFACES, (790 SY)**	
	Awd	$13.00	$10,270.00
	2	$15.00	$11,850.00
Ref #478	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (111 SY)**	
	Awd	$42.00	$4,662.00
	2	$45.00	$4,995.00
Ref #479	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (3392 LB)**	
	Awd	$28.00	$94,976.00
	2	$26.00	$88,192.00
Ref #480	**513E21001**	**TRIMMING OF BEAM END, AS PER PLAN, (6 EACH)**	
	Awd	$600.00	$3,600.00
	2	$750.00	$4,500.00
Ref #481	**514E21001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$15,000.00	$15,000.00
Ref #482	**514E27800**	**FIELD PAINTING, MISC.: NEW END CROSS FRAMES AND BE, (LUMP SUM)**	
	Awd	$21,600.00	$21,600.00
	2	$25,000.00	$25,000.00
Ref #483	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (78 FT)**	
	Awd	$1,000.00	$78,000.00
	2	$900.00	$70,200.00
Ref #484	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (21 SF)**	
	Awd	$16.00	$336.00
	2	$12.00	$252.00
Ref #485	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (80 SF)**	
	Awd	$14.00	$1,120.00
	2	$15.00	$1,200.00
Ref #486	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (8 EACH)**	
	Awd	$2,400.00	$19,200.00
	2	$3,500.00	$28,000.00
Ref #487	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$25,000.00	$25,000.00
Ref #488	**518E12801**	**SCUPPER, MODIFICATION, AS PER PLAN, (12 EACH)**	
	Awd	$1,000.00	$12,000.00
	2	$1,500.00	$18,000.00
Ref #489	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (266 SF)**	
	Awd	$200.00	$53,200.00
	2	$165.00	$43,890.00
Ref #490	**526E30001**	**REINFORCED CONCRETE APPROACH SLABS, (52 SY)**	
	Awd	$550.00	$28,600.00
	2	$700.00	$36,400.00
Ref #491	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (634 FT)**	
	Awd	$91.50	$58,011.00
	2	$95.00	$60,230.00
Ref #492	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$17,250.00	$17,250.00
	2	$15,000.00	$15,000.00

Ref #493	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (1290 SY)**	
	Awd	$70.00	$90,300.00
	2	$100.00	$129,000.00
Ref #494	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION,, (1197 SY)**	
	Awd	$140.00	$167,580.00
	2	$150.00	$179,550.00
Ref #495	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY, (63 CY)**	
	Awd	$250.00	$15,750.00
	2	$270.00	$17,010.00
Ref #496	**848E50000**	**HAND CHIPPING, (209 SY)**	
	Awd	$65.00	$13,585.00
	2	$100.00	$20,900.00
Ref #497	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$2,500.00	$2,500.00
Ref #498	**848E50200**	**FULL-DEPTH REPAIR, (10 CY)**	
	Awd	$1,200.00	$12,000.00
	2	$1,500.00	$15,000.00
Ref #499	**848E50201**	**FULL DEPTH REPAIR, AS PER PLAN, (6 CY)**	
	Awd	$1,800.00	$10,800.00
	2	$1,500.00	$9,000.00
Ref #500	**848E50300**	**WEARING COURSE REMOVED, ASPHALT,, (148 SY)**	
	Awd	$14.00	$2,072.00
	2	$20.00	$2,960.00
Ref #501	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED,, (1049 SY)**	
	Awd	$13.00	$13,637.00
	2	$20.00	$20,980.00

Section 19 - STRUCTURE OVER 20 FOOT SPAN (FRA-C0123-0 - Totals

Awd	**$1,662,746.50**
2	**$1,606,320.00**

Ref #502	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$150,000.00	$150,000.00
Ref #503	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$10,000.00	$10,000.00
Ref #504	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$10,000.00	$10,000.00
Ref #505	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (1419 LB)**	
	Awd	$1.80	$2,554.20
	2	$3.00	$4,257.00
Ref #506	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$4.00	$400.00
	2	$2.00	$200.00

Ref #507	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (2192 LB)**	
	Awd	$2.50	$5,480.00
	2	$4.00	$8,768.00
Ref #508	**509E26001**	**GALVANIZED STEEL REINFORCEMENT, AS PER PLAN, (190 LB)**	
	Awd	$2.60	$494.00
	2	$4.00	$760.00
Ref #509	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (124 EACH)**	
	Awd	$23.00	$2,852.00
	2	$50.00	$6,200.00
Ref #510	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (104 EACH)**	
	Awd	$24.00	$2,496.00
	2	$50.00	$5,200.00
Ref #511	**511E34445**	**CLASS QC2 CONCRETE, BRIDGE DECK, AS PER PLAN, (2 CY)**	
	Awd	$2,300.00	$4,600.00
	2	$6,000.00	$12,000.00
Ref #512	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK, (7 CY)**	
	Awd	$2,800.00	$19,600.00
	2	$5,000.00	$35,000.00
Ref #513	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (10 CY)**	
	Awd	$1,400.00	$14,000.00
	2	$3,500.00	$35,000.00
Ref #514	**512E10050**	**SEALING OF CONCRETE SURFACES, (1299 SY)**	
	Awd	$13.00	$16,887.00
	2	$15.00	$19,485.00
Ref #515	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (7 SY)**	
	Awd	$42.00	$294.00
	2	$45.00	$315.00
Ref #516	**512E33000**	**TYPE 2 WATERPROOFING, (18 SY)**	
	Awd	$24.00	$432.00
	2	$45.00	$810.00
Ref #517	**514E21001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$25,000.00	$25,000.00
Ref #518	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (102 FT)**	
	Awd	$130.00	$13,260.00
	2	$140.00	$14,280.00
Ref #519	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (12 SF)**	
	Awd	$25.00	$300.00
	2	$12.00	$144.00
Ref #520	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (12 SF)**	
	Awd	$27.00	$324.00
	2	$15.00	$180.00
Ref #521	**516E15000**	**STRUCTURAL JOINT OR JOINT SEALER, MISC.: TWO-PART , (2 EACH)**	
	Awd	$240.00	$480.00
	2	$3,500.00	$7,000.00
Ref #522	**516E46900**	**BEARING DEVICE, MISC.: BEARING RETAINER ASSEMBLY, (4 EACH)**	
	Awd	$1,800.00	$7,200.00
	2	$2,000.00	$8,000.00

Ref #523	**518E12801**	**SCUPPER, MODIFICATION, AS PER PLAN, (14 EACH)**	
	Awd	$1,000.00	$14,000.00
	2	$1,500.00	$21,000.00
Ref #524	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (37 SF)**	
	Awd	$200.00	$7,400.00
	2	$165.00	$6,105.00
Ref #525	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (102 FT)**	
	Awd	$525.00	$53,550.00
	2	$400.00	$40,800.00
Ref #526	**530E00200**	**SPECIAL - STRUCTURES DEBRIS PROTECTION, (LUMP SUM)**	
	Awd	$24,000.00	$24,000.00
	2	$25,000.00	$25,000.00
Ref #527	**690E98100**	**SPECIAL - DEBRIS REMOVAL, (521 FT)**	
	Awd	$20.00	$10,420.00
	2	$25.00	$13,025.00

Section 20 - STRUCTURE OVER 20 FOOT SPAN (FRA-00270-4 - Totals

Awd	**$341,023.20**
2	**$458,529.00**

Ref #528	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$95,000.00	$95,000.00
	2	$150,000.00	$150,000.00
Ref #529	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$15,000.00	$15,000.00
Ref #530	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$15,000.00	$15,000.00
Ref #531	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (971 LB)**	
	Awd	$1.80	$1,747.80
	2	$2.00	$1,942.00
Ref #532	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$4.00	$400.00
	2	$1.00	$100.00
Ref #533	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (2192 LB)**	
	Awd	$2.50	$5,480.00
	2	$4.00	$8,768.00
Ref #534	**509E26001**	**GALVANIZED STEEL REINFORCEMENT, AS PER PLAN, (190 LB)**	
	Awd	$2.60	$494.00
	2	$4.00	$760.00
Ref #535	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (124 EACH)**	
	Awd	$23.00	$2,852.00
	2	$50.00	$6,200.00
Ref #536	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (104 EACH)**	
	Awd	$24.00	$2,496.00
	2	$50.00	$5,200.00

Ref #537	**511E34445**	**CLASS QC2 CONCRETE, BRIDGE DECK, AS PER PLAN, (2 CY)**	
	Awd	$2,300.00	$4,600.00
	2	$6,500.00	$13,000.00
Ref #538	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK, (7 CY)**	
	Awd	$2,800.00	$19,600.00
	2	$6,000.00	$42,000.00
Ref #539	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (10 CY)**	
	Awd	$1,400.00	$14,000.00
	2	$4,500.00	$45,000.00
Ref #540	**512E10050**	**SEALING OF CONCRETE SURFACES, (1299 SY)**	
	Awd	$13.00	$16,887.00
	2	$15.00	$19,485.00
Ref #541	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (7 SY)**	
	Awd	$42.00	$294.00
	2	$45.00	$315.00
Ref #542	**512E33000**	**TYPE 2 WATERPROOFING, (18 SY)**	
	Awd	$24.00	$432.00
	2	$45.00	$810.00
Ref #543	**514E21001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$25,000.00	$25,000.00
Ref #544	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (72 FT)**	
	Awd	$130.00	$9,360.00
	2	$150.00	$10,800.00
Ref #545	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (6 SF)**	
	Awd	$25.00	$150.00
	2	$12.00	$72.00
Ref #546	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (12 SF)**	
	Awd	$27.00	$324.00
	2	$15.00	$180.00
Ref #547	**516E15000**	**STRUCTURAL JOINT OR JOINT SEALER, MISC.: TWO-PART , (2 EACH)**	
	Awd	$240.00	$480.00
	2	$2,500.00	$5,000.00
Ref #548	**516E46900**	**BEARING DEVICE, MISC.: BEARING RETAINER ASSEMBLY, (4 EACH)**	
	Awd	$1,800.00	$7,200.00
	2	$3,500.00	$14,000.00
Ref #549	**518E12801**	**SCUPPER, MODIFICATION, AS PER PLAN, (14 EACH)**	
	Awd	$1,000.00	$14,000.00
	2	$1,500.00	$21,000.00
Ref #550	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (27 SF)**	
	Awd	$250.00	$6,750.00
	2	$165.00	$4,455.00
Ref #551	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (72 FT)**	
	Awd	$525.00	$37,800.00
	2	$400.00	$28,800.00
Ref #552	**530E00200**	**SPECIAL - STRUCTURES DEBRIS PROTECTION, (LUMP SUM)**	
	Awd	$24,000.00	$24,000.00
	2	$25,000.00	$25,000.00

Ref #553	**690E98100**	**SPECIAL - DEBRIS REMOVED, (431 FT)**	
	Awd	$20.00	$8,620.00
	2	$12.00	$5,172.00
Ref #554	**847E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY,, (180 SY)**	
	Awd	$160.00	$28,800.00
	2	$200.00	$36,000.00
Ref #555	**847E20200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY, (13 CY)**	
	Awd	$250.00	$3,250.00
	2	$280.00	$3,640.00
Ref #556	**847E30000**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$2,500.00	$2,500.00
Ref #557	**847E30300**	**WEARING COURSE REMOVED, ASPHALT,, (192 SY)**	
	Awd	$14.00	$2,688.00
	2	$12.00	$2,304.00
Ref #558	**847E30400**	**EXISTING CONCRETE OVERLAY REMOVED,, (192 SY)**	
	Awd	$12.00	$2,304.00
	2	$25.00	$4,800.00
Ref #559	**847E50000**	**HAND CHIPPING, (2 SY)**	
	Awd	$225.00	$450.00
	2	$750.00	$1,500.00

Section 21 - STRUCTURE OVER 20 FOOT SPAN (FRA-00270-4 - Totals

Awd	**$376,458.80**
2	**$513,803.00**

Ref #560	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$150,000.00	$150,000.00
Ref #561	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$39,000.00	$39,000.00
	2	$15,000.00	$15,000.00
Ref #562	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$15,000.00	$15,000.00
Ref #563	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (1051 LB)**	
	Awd	$1.80	$1,891.80
	2	$2.00	$2,102.00
Ref #564	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$4.00	$400.00
	2	$2.00	$200.00
Ref #565	**509E26001**	**GALVANIZED STEEL REINFORCEMENT, AS PER PLAN, (2302 LB)**	
	Awd	$2.50	$5,755.00
	2	$4.00	$9,208.00
Ref #566	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (148 EACH)**	
	Awd	$24.00	$3,552.00
	2	$50.00	$7,400.00

Ref #567	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (104 EACH)**	
	Awd	$24.00	$2,496.00
	2	$50.00	$5,200.00
Ref #568	**511E34445**	**CLASS QC2 CONCRETE, BRIDGE DECK, AS PER PLAN, (3 CY)**	
	Awd	$3,400.00	$10,200.00
	2	$7,500.00	$22,500.00
Ref #569	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK, (7 CY)**	
	Awd	$3,100.00	$21,700.00
	2	$5,000.00	$35,000.00
Ref #570	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (9 CY)**	
	Awd	$1,900.00	$17,100.00
	2	$4,000.00	$36,000.00
Ref #571	**512E10050**	**SEALING OF CONCRETE SURFACES, (1142 SY)**	
	Awd	$13.00	$14,846.00
	2	$15.00	$17,130.00
Ref #572	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (7 SY)**	
	Awd	$42.00	$294.00
	2	$45.00	$315.00
Ref #573	**512E33000**	**TYPE 2 WATERPROOFING, (22 SY)**	
	Awd	$27.00	$594.00
	2	$45.00	$990.00
Ref #574	**514E21001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$25,000.00	$25,000.00
Ref #575	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (75 FT)**	
	Awd	$130.00	$9,750.00
	2	$150.00	$11,250.00
Ref #576	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (5 SF)**	
	Awd	$30.00	$150.00
	2	$15.00	$75.00
Ref #577	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (12 SF)**	
	Awd	$29.00	$348.00
	2	$15.00	$180.00
Ref #578	**516E15000**	**STRUCTURAL JOINT OR JOINT SEALER, MISC.: TWO-PART , (4 EACH)**	
	Awd	$240.00	$960.00
	2	$2,500.00	$10,000.00
Ref #579	**516E46900**	**BEARING DEVICE, MISC.: BEARING RETAINER ASSEMBLY, (4 EACH)**	
	Awd	$1,800.00	$7,200.00
	2	$2,500.00	$10,000.00
Ref #580	**518E12801**	**SCUPPER, MODIFICATION, AS PER PLAN, (8 EACH)**	
	Awd	$1,000.00	$8,000.00
	2	$1,500.00	$12,000.00
Ref #581	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (71 SF)**	
	Awd	$240.00	$17,040.00
	2	$165.00	$11,715.00
Ref #582	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (75 FT)**	
	Awd	$550.00	$41,250.00
	2	$400.00	$30,000.00

Ref #583	**690E98100**	**SPECIAL - DEBRIS REMOVAL, (362 FT)**	
	Awd	$22.00	$7,964.00
	2	$12.00	$4,344.00

Section 22 - STRUCTURE OVER 20 FOOT SPAN (FRA-00270-4 - Totals

Awd	**$316,490.80**
2	**$430,609.00**

Ref #584	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$150,000.00	$150,000.00
Ref #585	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$39,000.00	$39,000.00
	2	$15,000.00	$15,000.00
Ref #586	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$15,000.00	$15,000.00
Ref #587	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (1051 LB)**	
	Awd	$1.80	$1,891.80
	2	$2.00	$2,102.00
Ref #588	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$4.00	$400.00
	2	$1.00	$100.00
Ref #589	**509E26001**	**GALVANIZED STEEL REINFORCEMENT, AS PER PLAN, (2302 LB)**	
	Awd	$2.50	$5,755.00
	2	$4.00	$9,208.00
Ref #590	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (148 EACH)**	
	Awd	$24.00	$3,552.00
	2	$50.00	$7,400.00
Ref #591	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (104 EACH)**	
	Awd	$24.00	$2,496.00
	2	$50.00	$5,200.00
Ref #592	**511E34445**	**CLASS QC2 CONCRETE, BRIDGE DECK, AS PER PLAN, (3 CY)**	
	Awd	$3,400.00	$10,200.00
	2	$7,500.00	$22,500.00
Ref #593	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK, (7 CY)**	
	Awd	$3,100.00	$21,700.00
	2	$4,500.00	$31,500.00
Ref #594	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (9 CY)**	
	Awd	$1,900.00	$17,100.00
	2	$4,500.00	$40,500.00
Ref #595	**512E10050**	**SEALING OF CONCRETE SURFACES, (1142 SY)**	
	Awd	$13.00	$14,846.00
	2	$15.00	$17,130.00
Ref #596	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (7 SY)**	
	Awd	$42.00	$294.00
	2	$45.00	$315.00

Ref #597	**512E33000**	**TYPE 2 WATERPROOFING, (22 SY)**	
	Awd	$27.00	$594.00
	2	$45.00	$990.00
Ref #598	**514E21001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$25,000.00	$25,000.00
Ref #599	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (75 FT)**	
	Awd	$130.00	$9,750.00
	2	$150.00	$11,250.00
Ref #600	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (5 SF)**	
	Awd	$30.00	$150.00
	2	$15.00	$75.00
Ref #601	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (12 SF)**	
	Awd	$29.00	$348.00
	2	$15.00	$180.00
Ref #602	**516E15000**	**STRUCTURAL JOINT OR JOINT SEALER, MISC.: TWO-PART , (4 EACH)**	
	Awd	$240.00	$960.00
	2	$2,500.00	$10,000.00
Ref #603	**516E46900**	**BEARING DEVICE, MISC.: BEARING RETAINER ASSEMBLY, (4 EACH)**	
	Awd	$1,800.00	$7,200.00
	2	$2,500.00	$10,000.00
Ref #604	**518E12801**	**SCUPPER, MODIFICATION, AS PER PLAN, (8 EACH)**	
	Awd	$1,000.00	$8,000.00
	2	$1,500.00	$12,000.00
Ref #605	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (79 SF)**	
	Awd	$200.00	$15,800.00
	2	$165.00	$13,035.00
Ref #606	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (75 FT)**	
	Awd	$550.00	$41,250.00
	2	$400.00	$30,000.00
Ref #607	**690E98100**	**SPECIAL - DEBRIS REMOVAL, (362 FT)**	
	Awd	$22.00	$7,964.00
	2	$12.00	$4,344.00

Section 23 - STRUCTURE OVER 20 FOOT SPAN (FRA-00270-4 - Totals

Awd	**$315,250.80**
2	**$432,829.00**

Ref #608	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$25,000.00	$25,000.00
Ref #609	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$180,000.00	$180,000.00
	2	$192,000.00	$192,000.00
Ref #610	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$25,000.00	$25,000.00

Ref #611	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$2,717,350.00	$2,717,350.00
	2	$3,000,000.00	$3,000,000.00
Ref #612	**619E16020**	**FIELD OFFICE, TYPE C, (18 MNTH)**	
	Awd	$4,000.00	$72,000.00
	2	$6,250.00	$112,500.00
Ref #613	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$360,000.00	$360,000.00
	2	$85,000.00	$85,000.00
Ref #614	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$1,874,150.00	$1,874,150.00
	2	$1,200,000.00	$1,200,000.00

Section 24 - INCIDENTALS - Totals

Awd	**$5,258,500.00**
2	**$4,639,500.00**

Ref #700	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$125,000.00	$125,000.00
Ref #701	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$4.00	$400.00
	2	$1.00	$100.00
Ref #702	**509E26001**	**GALVANIZED STEEL REINFORCEMENT, AS PER PLAN, (867 LB)**	
	Awd	$2.50	$2,167.50
	2	$4.00	$3,468.00
Ref #703	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (86 EACH)**	
	Awd	$25.00	$2,150.00
	2	$90.00	$7,740.00
Ref #704	**511E44111**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (15 CY)**	
	Awd	$4,400.00	$66,000.00
	2	$3,500.00	$52,500.00
Ref #705	**512E10050**	**SEALING OF CONCRETE SURFACES, (36 SY)**	
	Awd	$18.00	$648.00
	2	$20.00	$720.00
Ref #706	**516E12201**	**STRUCTURAL STEEL EXPANSION JOINT, AS PER PLAN, (104 FT)**	
	Awd	$1,000.00	$104,000.00
	2	$900.00	$93,600.00
Ref #707	**530E00300**	**SPECIAL - STRUCTURES, (2720 LB)**	
	Awd	$12.50	$34,000.00
	2	$14.00	$38,080.00
Ref #708	**624E15001**	**MOBILIZATION, AS PER PLAN, (2 EACH)**	
	Awd	$5,000.00	$10,000.00
	2	$14,000.00	$28,000.00

Section 25 - STRUCTURE OVER 20 FOOT SPAN (FRA-00270-4 - Totals

Awd	**$344,365.50**
2	**$349,208.00**

Ref #709	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$135,000.00	$135,000.00
	2	$145,000.00	$145,000.00
Ref #710	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$4.00	$400.00
	2	$1.00	$100.00
Ref #711	**509E26001**	**GALVANIZED STEEL REINFORCEMENT, AS PER PLAN, (1092 LB)**	
	Awd	$2.50	$2,730.00
	2	$4.00	$4,368.00
Ref #712	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (91 EACH)**	
	Awd	$25.00	$2,275.00
	2	$100.00	$9,100.00
Ref #713	**511E44111**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (17 CY)**	
	Awd	$4,400.00	$74,800.00
	2	$3,000.00	$51,000.00
Ref #714	**512E10050**	**SEALING OF CONCRETE SURFACES, (36 SY)**	
	Awd	$18.00	$648.00
	2	$20.00	$720.00
Ref #715	**516E12201**	**STRUCTURAL STEEL EXPANSION JOINT, AS PER PLAN, (104 FT)**	
	Awd	$1,000.00	$104,000.00
	2	$900.00	$93,600.00
Ref #716	**530E00300**	**SPECIAL - STRUCTURES, (3520 LB)**	
	Awd	$12.50	$44,000.00
	2	$15.00	$52,800.00
Ref #717	**624E15001**	**MOBILIZATION, AS PER PLAN, (2 EACH)**	
	Awd	$5,000.00	$10,000.00
	2	$23,900.00	$47,800.00

Section 26 - STRUCTURE OVER 20 FOOT SPAN (FRA-00270-4 - Totals

Awd	**$373,853.00**
2	**$404,488.00**