Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240378
PID 121047
LAW-SR 93-00.00
Federal
Type: BRIDGE REPAIR
Letting Date: 7/25/2024
Completion Date: 10/31/2024

Contract Awarded To: COMPLETE GENERAL CONSTRUCTION COMPANY
Award Amount: $813,529.50

Engineer's Estimate: $1,100,000.00

Bidder 1
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $813,529.50

Bidder 2
SWANK CONSTRUCTION COMPANY LLC
632 HUNT VALLEY CIRCLE

NEW KENSINGTON, PA 15068
Bid $973,332.00

Bidder 3
CATTS CONSTRUCTION INC
21223 AURORA RD
Cuyahoga
WARRENSVILLE HTS, OH 44146
Bid $1,211,357.95

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**

Ref #2	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.62 MILE)**	
	Awd	$2,450.00	$1,519.00
	2	$2,450.00	$1,519.00
	3	$4,296.00	$2,663.52
Ref #3	**642E00300**	**CENTER LINE, TYPE 1, (0.31 MILE)**	
	Awd	$4,250.00	$1,317.50
	2	$4,250.00	$1,317.50
	3	$5,728.00	$1,775.68

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$2,836.50**
2	**$2,836.50**
3	**$4,439.20**

Ref #4	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (8 HOUR)**	
	Awd	$95.00	$760.00
	2	$70.00	$560.00
	3	$40.00	$320.00
Ref #5	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$8,500.00	$8,500.00
	3	$14,013.00	$14,013.00
Ref #6	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (8 SNMT)**	
	Awd	$1,865.00	$14,920.00
	2	$1,650.00	$13,200.00
	3	$1,322.00	$10,576.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$35,680.00**
2	**$22,260.00**
3	**$24,909.00**

Ref #7	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (584 SY)**	
	Awd	$17.00	$9,928.00
	2	$22.00	$12,848.00
	3	$14.00	$8,176.00
Ref #8	**847E10101**	**LATEX MODIFIED CONCRETE OVERLAY, AS PER PLAN (1.25, (5835 SY)**	
	Awd	$60.00	$350,100.00
	2	$93.50	$545,572.50
	3	$102.00	$595,170.00

Ref #9	**847E20100**	**LATEX MODIFIED CONCRETE OVERLAY (VARIABLE THICKNES, (17 CY)**	
	Awd	$700.00	$11,900.00
	2	$810.00	$13,770.00
	3	$1,128.00	$19,176.00
Ref #10	**847E30000**	**TEST SLAB, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$3,500.00	$3,500.00
	3	$2,100.00	$2,100.00
Ref #11	**847E30401**	**EXISTING CONCRETE OVERLAY REMOVED, AS PER PLAN (1., (5835 SY)**	
	Awd	$11.00	$64,185.00
	2	$15.00	$87,525.00
	3	$8.25	$48,138.75
Ref #12	**847E50000**	**HAND CHIPPING, (438 SY)**	
	Awd	$50.00	$21,900.00
	2	$40.00	$17,520.00
	3	$210.00	$91,980.00

Section 4 - STRUCTURE OVER 20 FOOT SPAN (SFN:4401263 - Totals

Awd	**$483,013.00**
2	**$680,735.50**
3	**$764,740.75**

Ref #13	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$4,000.00	$4,000.00
	3	$12,469.00	$12,469.00
Ref #14	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$15,000.00	$15,000.00
	3	$82,200.00	$82,200.00
Ref #15	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$2,500.00	$2,500.00
	3	$3,100.00	$3,100.00
Ref #16	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$45,000.00	$45,000.00
	3	$88,500.00	$88,500.00

Section 5 - INCIDENTALS - Totals

Awd	**$71,000.00**
2	**$66,500.00**
3	**$186,269.00**

Ref #17	**614E15000**	**SPECIAL - CALENDAR DAYS OF CONTRACT TIME FOR OPENI, (10000 DLR)**	
	Awd	$22.00	$220,000.00
	2	$20.00	$200,000.00
	3	$23.00	$230,000.00

Section 6 - PART B - Totals

Awd	**$220,000.00**
2	**$200,000.00**
3	**$230,000.00**