Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240382
PID 119931
WYA-US 23-06.63
Federal
Type: INTERSECTION
Letting Date: 7/25/2024
Completion Date: 10/31/2024

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $280,597.25

Engineer's Estimate: $319,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $280,597.25

Bidder 2
RIETSCHLIN CONSTRUCTION INC
4240 BAKER RD
Crawford
CRESTLINE, OH 44827
Bid $324,088.00

Bidder 3
D L SMITH CONCRETE LLC
585 OLD STATE RD N
Huron
NORWALK, Oh 44857
Bid $342,156.50

Bidder 4
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $352,213.90

Bidder 5
FENSON CONTRACTING LLC
17670 ST RT 190
Putnam
FORT JENNINGS, OH 45844
Bid $384,987.86

Bidder 6
R G ZACHRICH CONSTRUCTION INC
10105 HALLER ST
Defiance
DEFIANCE, OH 43512
Bid $463,934.20

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$17,000.00	$17,000.00
	3	$20,000.00	$20,000.00
	4	$30,000.00	$30,000.00
	5	$32,500.00	$32,500.00
	6	$30,000.00	$30,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1600 SY)**	
	Awd	$10.00	$16,000.00
	2	$14.00	$22,400.00
	3	$20.00	$32,000.00
	4	$12.00	$19,200.00
	5	$16.00	$25,600.00
	6	$13.75	$22,000.00
Ref #3	**202E32600**	**GUTTER REMOVED, (15 FT)**	
	Awd	$35.00	$525.00
	2	$30.00	$450.00
	3	$100.00	$1,500.00
	4	$36.00	$540.00
	5	$22.00	$330.00
	6	$16.00	$240.00
Ref #4	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (16 FT)**	
	Awd	$15.00	$240.00
	2	$25.00	$400.00
	3	$20.00	$320.00
	4	$34.00	$544.00
	5	$35.00	$560.00
	6	$24.00	$384.00
Ref #5	**202E35200**	**PIPE REMOVED, OVER 24", (74 FT)**	
	Awd	$25.00	$1,850.00
	2	$50.00	$3,700.00
	3	$25.00	$1,850.00
	4	$15.00	$1,110.00
	5	$35.00	$2,590.00
	6	$40.00	$2,960.00
Ref #6	**202E75000**	**FENCE REMOVED, (2493 FT)**	
	Awd	$2.00	$4,986.00
	2	$4.00	$9,972.00
	3	$4.00	$9,972.00
	4	$3.50	$8,725.50
	5	$3.40	$8,476.20
	6	$3.50	$8,725.50
Ref #7	**203E10000**	**EXCAVATION, (637 CY)**	
	Awd	$27.00	$17,199.00
	2	$23.00	$14,651.00
	3	$20.00	$12,740.00
	4	$20.00	$12,740.00
	5	$40.00	$25,480.00
	6	$21.00	$13,377.00

Ref #8	**203E20000**	**EMBANKMENT, (508 CY)**	
	Awd	$20.00	$10,160.00
	2	$15.00	$7,620.00
	3	$25.00	$12,700.00
	4	$20.00	$10,160.00
	5	$20.00	$10,160.00
	6	$22.00	$11,176.00
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (1114 SY)**	
	Awd	$3.00	$3,342.00
	2	$2.50	$2,785.00
	3	$1.50	$1,671.00
	4	$2.00	$2,228.00
	5	$3.00	$3,342.00
	6	$2.50	$2,785.00
Ref #10	**204E13000**	**EXCAVATION OF SUBGRADE, 12", (372 CY)**	
	Awd	$35.00	$13,020.00
	2	$28.00	$10,416.00
	3	$20.00	$7,440.00
	4	$22.00	$8,184.00
	5	$30.00	$11,160.00
	6	$28.00	$10,416.00
Ref #11	**204E30010**	**GRANULAR MATERIAL, TYPE B, 12", (372 CY)**	
	Awd	$50.00	$18,600.00
	2	$58.00	$21,576.00
	3	$75.00	$27,900.00
	4	$52.00	$19,344.00
	5	$52.00	$19,344.00
	6	$63.00	$23,436.00
Ref #12	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$150.00	$150.00
	2	$350.00	$350.00
	3	$120.00	$120.00
	4	$250.00	$250.00
	5	$125.00	$125.00
	6	$310.00	$310.00
Ref #13	**204E50000**	**GEOTEXTILE FABRIC, (1114 SY)**	
	Awd	$1.25	$1,392.50
	2	$2.50	$2,785.00
	3	$3.00	$3,342.00
	4	$1.00	$1,114.00
	5	$2.25	$2,506.50
	6	$2.50	$2,785.00
Ref #14	**607E15000**	**FENCE, TYPE 47, (173 FT)**	
	Awd	$46.50	$8,044.50
	2	$51.50	$8,909.50
	3	$50.00	$8,650.00
	4	$50.00	$8,650.00
	5	$50.00	$8,650.00
	6	$46.50	$8,044.50

Ref #15	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$800.00	$800.00
	3	$2,000.00	$2,000.00
	4	$1,900.00	$1,900.00
	5	$1,900.00	$1,900.00
	6	$3,500.00	$3,500.00
Ref #16	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$800.00	$800.00
	3	$2,000.00	$2,000.00
	4	$1,900.00	$1,900.00
	5	$1,900.00	$1,900.00
	6	$3,500.00	$3,500.00

Section 1 - ROADWAY - Totals

Awd	**$121,509.00**
2	**$124,614.50**
3	**$144,205.00**
4	**$126,589.50**
5	**$154,623.70**
6	**$143,639.00**

Ref #17	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$138.00	$276.00
	3	$150.00	$300.00
	4	$130.00	$260.00
	5	$150.00	$300.00
	6	$150.00	$300.00
Ref #18	**659E00300**	**TOPSOIL, (294 CY)**	
	Awd	$5.00	$1,470.00
	2	$45.00	$13,230.00
	3	$50.00	$14,700.00
	4	$25.00	$7,350.00
	5	$40.00	$11,760.00
	6	$35.00	$10,290.00
Ref #19	**659E10000**	**SEEDING AND MULCHING, (2647 SY)**	
	Awd	$2.00	$5,294.00
	2	$2.00	$5,294.00
	3	$4.00	$10,588.00
	4	$1.90	$5,029.30
	5	$2.25	$5,955.75
	6	$1.90	$5,029.30
Ref #20	**659E14000**	**REPAIR SEEDING AND MULCHING, (132 SY)**	
	Awd	$3.00	$396.00
	2	$4.25	$561.00
	3	$0.50	$66.00
	4	$4.00	$528.00
	5	$0.20	$26.40
	6	$0.20	$26.40

Ref #21	**659E20000**	**COMMERCIAL FERTILIZER, (0.37 TON)**	
	Awd	$1,500.00	$555.00
	2	$1,100.00	$407.00
	3	$550.00	$203.50
	4	$1,000.00	$370.00
	5	$770.00	$284.90
	6	$700.00	$259.00
Ref #22	**659E31000**	**LIME, (0.55 ACRE)**	
	Awd	$1.00	$0.55
	2	$200.00	$110.00
	3	$90.00	$49.50
	4	$160.00	$88.00
	5	$2.20	$1.21
	6	$2.00	$1.10
Ref #23	**659E35000**	**WATER, (15 MGAL)**	
	Awd	$10.00	$150.00
	2	$1.00	$15.00
	3	$1.00	$15.00
	4	$1.00	$15.00
	5	$2.20	$33.00
	6	$2.00	$30.00
Ref #24	**832E30000**	**EROSION CONTROL, (7500 EACH)**	
	Awd	$1.00	$7,500.00
	2	$1.00	$7,500.00
	3	$1.00	$7,500.00
	4	$1.00	$7,500.00
	5	$1.00	$7,500.00
	6	$1.00	$7,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$15,665.55**
2	**$27,393.00**
3	**$33,422.00**
4	**$21,140.30**
5	**$25,861.26**
6	**$23,435.80**

Ref #25	**605E31100**	**AGGREGATE DRAINS, (90 FT)**	
	Awd	$15.00	$1,350.00
	2	$16.00	$1,440.00
	3	$25.00	$2,250.00
	4	$20.00	$1,800.00
	5	$20.00	$1,800.00
	6	$20.00	$1,800.00

Section 3 - DRAINAGE - Totals

Awd	**$1,350.00**
2	**$1,440.00**
3	**$2,250.00**
4	**$1,800.00**
5	**$1,800.00**
6	**$1,800.00**

Ref #26	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (1047 FT)**	
	Awd	$1.10	$1,151.70
	2	$4.00	$4,188.00
	3	$2.00	$2,094.00
	4	$3.80	$3,978.60
	5	$3.00	$3,141.00
	6	$3.20	$3,350.40
Ref #27	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22,, (119 CY)**	
	Awd	$220.00	$26,180.00
	2	$244.00	$29,036.00
	3	$250.00	$29,750.00
	4	$350.00	$41,650.00
	5	$390.00	$46,410.00
	6	$425.00	$50,575.00
Ref #28	**304E20000**	**AGGREGATE BASE, (263 CY)**	
	Awd	$110.00	$28,930.00
	2	$75.00	$19,725.00
	3	$75.00	$19,725.00
	4	$85.00	$22,355.00
	5	$70.00	$18,410.00
	6	$72.00	$18,936.00
Ref #29	**407E20000**	**NON-TRACKING TACK COAT, (58 GAL)**	
	Awd	$15.00	$870.00
	2	$3.25	$188.50
	3	$2.75	$159.50
	4	$3.25	$188.50
	5	$3.55	$205.90
	6	$1.00	$58.00
Ref #30	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1,, (36 CY)**	
	Awd	$315.00	$11,340.00
	2	$504.00	$18,144.00
	3	$550.00	$19,800.00
	4	$500.00	$18,000.00
	5	$550.00	$19,800.00
	6	$575.00	$20,700.00
Ref #31	**618E40100**	**RUMBLE STRIPS, SHOULDER, (1400 FT)**	
	Awd	$4.50	$6,300.00
	2	$5.00	$7,000.00
	3	$5.00	$7,000.00
	4	$4.50	$6,300.00
	5	$6.00	$8,400.00
	6	$5.25	$7,350.00

Section 4 - PAVEMENT - Totals

Awd	**$74,771.70**
2	**$78,281.50**
3	**$78,528.50**
4	**$92,472.10**
5	**$96,366.90**
6	**$100,969.40**

Ref #32	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (131 FT)**	
	Awd	$24.00	$3,144.00
	2	$32.00	$4,192.00
	3	$30.00	$3,930.00
	4	$31.00	$4,061.00
	5	$17.00	$2,227.00
	6	$29.00	$3,799.00
Ref #33	**630E08600**	**SIGN POST REFLECTOR, (5 EACH)**	
	Awd	$60.00	$300.00
	2	$50.00	$250.00
	3	$45.00	$225.00
	4	$48.00	$240.00
	5	$62.00	$310.00
	6	$45.00	$225.00
Ref #34	**630E80100**	**SIGN, FLAT SHEET, (43 SF)**	
	Awd	$25.00	$1,075.00
	2	$36.00	$1,548.00
	3	$32.00	$1,376.00
	4	$34.00	$1,462.00
	5	$35.00	$1,505.00
	6	$32.00	$1,376.00
Ref #35	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (16 EACH)**	
	Awd	$11.00	$176.00
	2	$16.50	$264.00
	3	$15.00	$240.00
	4	$16.00	$256.00
	5	$25.00	$400.00
	6	$15.00	$240.00
Ref #36	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (19 EACH)**	
	Awd	$13.00	$247.00
	2	$22.00	$418.00
	3	$20.00	$380.00
	4	$21.00	$399.00
	5	$25.00	$475.00
	6	$20.00	$380.00
Ref #37	**643E30000**	**REMOVAL OF PAVEMENT MARKING, (100 FT)**	
	Awd	$17.78	$1,778.00
	2	$42.50	$4,250.00
	3	$20.00	$2,000.00
	4	$41.00	$4,100.00
	5	$45.00	$4,500.00
	6	$38.50	$3,850.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$6,720.00**
2	**$10,922.00**
3	**$8,151.00**
4	**$10,518.00**
5	**$9,417.00**
6	**$9,870.00**

Ref #38	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$120.90	$4,836.00
	2	$88.00	$3,520.00
	3	$90.00	$3,600.00
	4	$90.00	$3,600.00
	5	$125.00	$5,000.00
	6	$95.00	$3,800.00
Ref #39	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$1,000.00	$4,000.00
	2	$1,100.00	$4,400.00
	3	$1,000.00	$4,000.00
	4	$1,200.00	$4,800.00
	5	$1,150.00	$4,600.00
	6	$1,000.00	$4,000.00
Ref #40	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, , (0.98 MILE)**	
	Awd	$8,500.00	$8,330.00
	2	$13,200.00	$12,936.00
	3	$13,000.00	$12,740.00
	4	$11,000.00	$10,780.00
	5	$13,500.00	$13,230.00
	6	$12,000.00	$11,760.00
Ref #41	**614E24402**	**WORK ZONE DOTTED LINE, CLASS I, 6", 740.06, TYPE I, (2340 FT)**	
	Awd	$1.00	$2,340.00
	2	$2.20	$5,148.00
	3	$2.00	$4,680.00
	4	$1.10	$2,574.00
	5	$2.35	$5,499.00
	6	$2.00	$4,680.00
Ref #42	**616E10000**	**WATER, (3 MGAL)**	
	Awd	$25.00	$75.00
	2	$11.00	$33.00
	3	$10.00	$30.00
	4	$180.00	$540.00
	5	$30.00	$90.00
	6	$60.00	$180.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$19,581.00**
2	**$26,037.00**
3	**$25,050.00**
4	**$22,294.00**
5	**$28,419.00**
6	**$24,420.00**

Ref #43	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$4,000.00	$4,000.00
	3	$7,500.00	$7,500.00
	4	$3,000.00	$3,000.00
	5	$10,000.00	$10,000.00
	6	$15,000.00	$15,000.00

Ref #44	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$16,300.00	$16,300.00
	3	$10,000.00	$10,000.00
	4	$38,000.00	$38,000.00
	5	$30,000.00	$30,000.00
	6	$55,000.00	$55,000.00
Ref #45	**619E16000**	**FIELD OFFICE, TYPE A, (4 MNTH)**	
	Awd	$1,500.00	$6,000.00
	2	$1,400.00	$5,600.00
	3	$1,000.00	$4,000.00
	4	$4,600.00	$18,400.00
	5	$2,500.00	$10,000.00
	6	$1,200.00	$4,800.00
Ref #46	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$4,500.00	$4,500.00
	3	$1,500.00	$1,500.00
	4	$8,000.00	$8,000.00
	5	$8,500.00	$8,500.00
	6	$20,000.00	$20,000.00
Ref #47	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$25,000.00	$25,000.00
	3	$27,550.00	$27,550.00
	4	$10,000.00	$10,000.00
	5	$10,000.00	$10,000.00
	6	$65,000.00	$65,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$41,000.00**
2	**$55,400.00**
3	**$50,550.00**
4	**$77,400.00**
5	**$68,500.00**
6	**$159,800.00**