Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240383
PID 120618
CUY-IR 271-08.45 Barrier
Non-Federal
Type: MISCELLANEOUS
Letting Date: 7/25/2024
Completion Date: 11/30/2024

Contract Awarded To: GREAT LAKES CONSTRUCTION CO
Award Amount: $1,063,557.29

Engineer's Estimate: $1,175,000.00

Bidder 1
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $1,063,557.29

Bidder 2
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $1,282,970.15

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$73,500.00	$73,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (286 SY)**	
	Awd	$25.00	$7,150.00
	2	$44.00	$12,584.00
Ref #3	**202E32000**	**CURB REMOVED, (13 FT)**	
	Awd	$22.00	$286.00
	2	$45.00	$585.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (1705.5 FT)**	
	Awd	$2.40	$4,093.20
	2	$2.40	$4,093.20
Ref #5	**202E42206**	**ANCHOR ASSEMBLY REMOVED, (1 EACH)**	
	Awd	$165.00	$165.00
	2	$165.00	$165.00
Ref #6	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (1 EACH)**	
	Awd	$95.00	$95.00
	2	$95.00	$95.00
Ref #7	**203E10000**	**EXCAVATION, (570 CY)**	
	Awd	$57.00	$32,490.00
	2	$8.00	$4,560.00
Ref #8	**203E20000**	**EMBANKMENT, (98 CY)**	
	Awd	$38.00	$3,724.00
	2	$52.00	$5,096.00
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (1180 SY)**	
	Awd	$2.00	$2,360.00
	2	$4.25	$5,015.00
Ref #10	**209E15001**	**RESHAPING UNDER GUARDRAIL, AS PER PLAN, (1 STA)**	
	Awd	$320.00	$320.00
	2	$550.00	$550.00
Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (25 FT)**	
	Awd	$38.00	$950.00
	2	$38.00	$950.00
Ref #12	**606E15400**	**MGS GUARDRAIL, TYPE 8, (137.5 FT)**	
	Awd	$42.40	$5,830.00
	2	$42.40	$5,830.00
Ref #13	**606E17500**	**POST END ANCHOR (OR CONCRETE BLOCK END ANCHOR), (1 EACH)**	
	Awd	$1,265.00	$1,265.00
	2	$1,265.00	$1,265.00
Ref #14	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$2,720.00	$5,440.00
	2	$2,720.00	$5,440.00
Ref #15	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$645.00	$645.00
	2	$645.00	$645.00
Ref #16	**622E90000**	**BARRIER, MISC.: 81" SINGLE SLOPE BARRIER, (1894 FT)**	
	Awd	$205.00	$388,270.00
	2	$220.00	$416,680.00

Ref #17	**622E90200**	**BARRIER, MISC.: 81" CONCRETE BARRIER END SECTION, (2 EACH)**	
	Awd	$22,000.00	$44,000.00
	2	$30,000.00	$60,000.00
Ref #18	**622E90200**	**BARRIER, MISC.: 81" SINGLE SLOPE BARRIER, END ANCH, (4 EACH)**	
	Awd	$6,250.00	$25,000.00
	2	$8,700.00	$34,800.00
Ref #19	**623E40000**	**MONUMENT ASSEMBLY REMOVED AND RESET, (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$300.00	$600.00

Section 1 - ROADWAY - Totals

Awd	**$526,283.20**
2	**$632,453.20**

Ref #20	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (1 CY)**	
	Awd	$600.00	$600.00
	2	$1,700.00	$1,700.00
Ref #21	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$200.00	$400.00
Ref #22	**659E00300**	**TOPSOIL, (476 CY)**	
	Awd	$32.00	$15,232.00
	2	$5.00	$2,380.00
Ref #23	**659E14000**	**REPAIR SEEDING AND MULCHING, (214 SY)**	
	Awd	$0.95	$203.30
	2	$0.95	$203.30
Ref #24	**659E15000**	**INTER-SEEDING, (214 SY)**	
	Awd	$0.15	$32.10
	2	$0.15	$32.10
Ref #25	**659E20000**	**COMMERCIAL FERTILIZER, (0.69 TON)**	
	Awd	$585.00	$403.65
	2	$585.00	$403.65
Ref #26	**659E31000**	**LIME, (0.88 ACRE)**	
	Awd	$40.00	$35.20
	2	$40.00	$35.20
Ref #27	**659E35000**	**WATER, (24 MGAL)**	
	Awd	$0.50	$12.00
	2	$0.50	$12.00
Ref #28	**659E98000**	**SEEDING, MISC.: RESHAPE, SEED AND MULCH, (4275 SY)**	
	Awd	$2.91	$12,440.25
	2	$2.45	$10,473.75
Ref #29	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,750.00	$1,750.00
	2	$1,750.00	$1,750.00
Ref #30	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$2,400.00	$2,400.00
	2	$2,910.00	$2,910.00

Ref #31	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$7,300.00	$7,300.00
	2	$7,305.00	$7,305.00
Ref #32	**832E30000**	**EROSION CONTROL, (31126 EACH)**	
	Awd	$1.00	$31,126.00
	2	$1.00	$31,126.00

Section 2 - EROSION CONTROL - Totals

Awd	**$71,634.50**
2	**$58,731.00**

Ref #33	**602E20000**	**CONCRETE MASONRY, (0.6 CY)**	
	Awd	$3,500.00	$2,100.00
	2	$7,500.00	$4,500.00
Ref #34	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (2064 FT)**	
	Awd	$15.00	$30,960.00
	2	$20.00	$41,280.00
Ref #35	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (26 FT)**	
	Awd	$50.00	$1,300.00
	2	$20.00	$520.00
Ref #36	**611E06100**	**15" CONDUIT, TYPE C, (4 FT)**	
	Awd	$210.00	$840.00
	2	$250.00	$1,000.00
Ref #37	**611E06700**	**15" CONDUIT, TYPE F, 707.21, (23 FT)**	
	Awd	$140.00	$3,220.00
	2	$120.00	$2,760.00
Ref #38	**611E07600**	**18" CONDUIT, TYPE C, (4 FT)**	
	Awd	$235.00	$940.00
	2	$630.00	$2,520.00
Ref #39	**611E08200**	**18" CONDUIT, TYPE F, 707.21, (34 FT)**	
	Awd	$110.00	$3,740.00
	2	$140.00	$4,760.00
Ref #40	**611E99500**	**INLET, MISC.: INLET, NO. 3 FOR 81" SINGLE SLOPE BA, (2 EACH)**	
	Awd	$20,000.00	$40,000.00
	2	$27,500.00	$55,000.00

Section 3 - DRAINAGE - Totals

Awd	**$83,100.00**
2	**$112,340.00**

Ref #41	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (2163 FT)**	
	Awd	$2.50	$5,407.50
	2	$1.50	$3,244.50
Ref #42	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (967 SY)**	
	Awd	$10.00	$9,670.00
	2	$15.50	$14,988.50
Ref #43	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (41 CY)**	
	Awd	$370.00	$15,170.00
	2	$505.00	$20,705.00

Ref #44	**304E20000**	**AGGREGATE BASE, (199 CY)**	
	Awd	$140.00	$27,860.00
	2	$100.00	$19,900.00
Ref #45	**305E13011**	**9" CONCRETE BASE, CLASS QC 1P, AS PER PLAN, (230 SY)**	
	Awd	$125.00	$28,750.00
	2	$245.00	$56,350.00
Ref #46	**407E20000**	**NON-TRACKING TACK COAT, (95 GAL)**	
	Awd	$3.00	$285.00
	2	$4.00	$380.00
Ref #47	**441E70801**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (3 CY)**	
	Awd	$500.00	$1,500.00
	2	$670.00	$2,010.00
Ref #48	**442E22101**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (41 CY)**	
	Awd	$500.00	$20,500.00
	2	$660.00	$27,060.00
Ref #49	**442E22400**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (11 CY)**	
	Awd	$500.00	$5,500.00
	2	$530.00	$5,830.00
Ref #50	**609E24000**	**CURB, TYPE 4-A, (13 FT)**	
	Awd	$40.00	$520.00
	2	$150.00	$1,950.00
Ref #51	**609E24510**	**CURB, TYPE 4-C, (56 FT)**	
	Awd	$55.00	$3,080.00
	2	$47.00	$2,632.00
Ref #52	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (149 FT)**	
	Awd	$34.00	$5,066.00
	2	$34.00	$5,066.00

Section 4 - PAVEMENT - Totals

Awd	**$123,308.50**
2	**$160,116.00**

Ref #53	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (24 EACH)**	
	Awd	$12.20	$292.80
	2	$12.20	$292.80
Ref #54	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE-WAY, (5 EACH)**	
	Awd	$14.80	$74.00
	2	$14.80	$74.00
Ref #55	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (40 FT)**	
	Awd	$9.50	$380.00
	2	$25.07	$1,002.80
Ref #56	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (36 FT)**	
	Awd	$14.65	$527.40
	2	$34.11	$1,227.96
Ref #57	**630E80100**	**SIGN, FLAT SHEET, (33.5 SF)**	
	Awd	$16.95	$567.83
	2	$27.33	$915.56

Ref #58	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$25.60	$102.40
	2	$16.11	$64.44
Ref #59	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (5 EACH)**	
	Awd	$32.15	$160.75
	2	$21.48	$107.40

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$2,105.18**
2	**$3,684.96**

Ref #60	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$100.00	$4,000.00
	2	$85.00	$3,400.00
Ref #61	**614E11630**	**INCREASED BARRIER DELINEATION, (2592 FT)**	
	Awd	$0.58	$1,503.36
	2	$2.27	$5,883.84
Ref #62	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (1 EACH)**	
	Awd	$2,050.00	$2,050.00
	2	$2,159.73	$2,159.73
Ref #63	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (6 EACH)**	
	Awd	$235.00	$1,410.00
	2	$172.34	$1,034.04
Ref #64	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (53 EACH)**	
	Awd	$7.25	$384.25
	2	$10.98	$581.94
Ref #65	**614E13350**	**OBJECT MARKER, ONE WAY, (53 EACH)**	
	Awd	$16.65	$882.45
	2	$19.03	$1,008.59
Ref #66	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$750.00	$3,000.00
	2	$700.00	$2,800.00
Ref #67	**614E22326**	**WORK ZONE EDGE LINE, CLASS I, 6", 873, (1.28 MILE)**	
	Awd	$11,650.00	$14,912.00
	2	$11,333.89	$14,507.38
Ref #68	**614E23130**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 873, (1470 FT)**	
	Awd	$3.95	$5,806.50
	2	$4.02	$5,909.40
Ref #69	**614E24122**	**WORK ZONE DOTTED LINE, CLASS I, 6", 873, (833 FT)**	
	Awd	$1.95	$1,624.35
	2	$2.84	$2,365.72
Ref #70	**614E98000**	**WORK ZONE PAVEMENT MARKING, MISC.: REMOVABLE NON-R, (0.28 MILE)**	
	Awd	$11,725.00	$3,283.00
	2	$18,613.75	$5,211.85
Ref #71	**616E10000**	**WATER, (3 MGAL)**	
	Awd	$50.00	$150.00
	2	$0.50	$1.50

Ref #72	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (2592 FT)**	
	Awd	$25.00	$64,800.00
	2	$21.00	$54,432.00
Ref #73	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (12 SNMT)**	
	Awd	$590.00	$7,080.00
	2	$500.00	$6,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$110,885.91**
2	**$105,295.99**

Ref #74	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$6,031.00	$6,031.00
Ref #75	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$300.00	$300.00
	2	$2,750.00	$2,750.00
Ref #76	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$38,115.00	$38,115.00
	2	$90,800.00	$90,800.00
Ref #77	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (8 MNTH)**	
	Awd	$3,500.00	$28,000.00
	2	$3,446.00	$27,568.00
Ref #78	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$18,000.00	$18,000.00
Ref #79	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$59,325.00	$59,325.00
	2	$65,200.00	$65,200.00

Section 7 - INCIDENTALS - Totals

Awd	**$146,240.00**
2	**$210,349.00**