Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240392
PID 113000
LAK-US 6-04.61 Super
Federal
Type: BRIDGE REPAIR
Letting Date: 8/8/2024
Completion Date: 10/15/2025

Contract Awarded To: RUHLIN COMPANY
Award Amount: $4,082,077.89

Engineer's Estimate: $4,325,000.00

Bidder 1
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $4,082,077.89

Bidder 2
UNION INDUSTRIAL CONTRACTORS INC
1800 EAST 21ST STREET
Ashtabula
ASHTABULA, OH 44004
Bid $4,598,749.90

Bidder 3
BEAVER EXCAVATING COMPANY
P O BOX 6059
Stark
CANTON, OH 44706
Bid $4,848,701.37

Bidder 4
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $5,138,096.00

Bidder 5
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $5,169,389.18

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$63,000.00	$63,000.00
	2	$30,000.00	$30,000.00
	3	$25,000.00	$25,000.00
	4	$50,000.00	$50,000.00
	5	$55,000.00	$55,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (446 SY)**	
	Awd	$72.00	$32,112.00
	2	$20.00	$8,920.00
	3	$28.00	$12,488.00
	4	$30.00	$13,380.00
	5	$23.50	$10,481.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (106 FT)**	
	Awd	$28.50	$3,021.00
	2	$35.00	$3,710.00
	3	$30.00	$3,180.00
	4	$120.00	$12,720.00
	5	$36.00	$3,816.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (513 FT)**	
	Awd	$10.00	$5,130.00
	2	$2.50	$1,282.50
	3	$2.00	$1,026.00
	4	$10.00	$5,130.00
	5	$2.00	$1,026.00
Ref #5	**202E58000**	**MANHOLE REMOVED, (1 EACH)**	
	Awd	$1,100.00	$1,100.00
	2	$1,000.00	$1,000.00
	3	$650.00	$650.00
	4	$1,600.00	$1,600.00
	5	$500.00	$500.00
Ref #6	**202E58100**	**CATCH BASIN REMOVED, (2 EACH)**	
	Awd	$620.00	$1,240.00
	2	$750.00	$1,500.00
	3	$425.00	$850.00
	4	$1,500.00	$3,000.00
	5	$450.00	$900.00
Ref #7	**203E10000**	**EXCAVATION, (96 CY)**	
	Awd	$110.00	$10,560.00
	2	$70.00	$6,720.00
	3	$30.00	$2,880.00
	4	$110.00	$10,560.00
	5	$60.00	$5,760.00
Ref #8	**203E20000**	**EMBANKMENT, (5 CY)**	
	Awd	$1,800.00	$9,000.00
	2	$110.00	$550.00
	3	$60.00	$300.00
	4	$100.00	$500.00
	5	$70.00	$350.00

Ref #9	**204E10000**	**SUBGRADE COMPACTION, (487 SY)**	
	Awd	$4.00	$1,948.00
	2	$4.00	$1,948.00
	3	$2.00	$974.00
	4	$10.00	$4,870.00
	5	$2.00	$974.00
Ref #10	**606E15050**	**GUARDRAIL, TYPE MGS, (312.5 FT)**	
	Awd	$23.50	$7,343.75
	2	$25.00	$7,812.50
	3	$21.20	$6,625.00
	4	$23.50	$7,343.75
	5	$21.20	$6,625.00
Ref #11	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$2,600.00	$5,200.00
	3	$2,580.00	$5,160.00
	4	$2,450.00	$4,900.00
	5	$2,580.00	$5,160.00
Ref #12	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,300.00	$9,200.00
	2	$2,800.00	$11,200.00
	3	$2,640.00	$10,560.00
	4	$2,275.00	$9,100.00
	5	$2,640.00	$10,560.00
Ref #13	**607E98000**	**FENCE, MISC.: CONSTRUCTION FENCE, (2000 FT)**	
	Awd	$4.50	$9,000.00
	2	$7.50	$15,000.00
	3	$4.25	$8,500.00
	4	$7.00	$14,000.00
	5	$8.00	$16,000.00

Section 1 - ROADWAY - Totals

Awd	**$157,654.75**
2	**$94,843.00**
3	**$78,193.00**
4	**$137,103.75**
5	**$117,152.00**

Ref #14	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (49 SY)**	
	Awd	$65.00	$3,185.00
	2	$50.00	$2,450.00
	3	$50.00	$2,450.00
	4	$120.00	$5,880.00
	5	$85.00	$4,165.00
Ref #15	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (1 CY)**	
	Awd	$1,200.00	$1,200.00
	2	$450.00	$450.00
	3	$1,600.00	$1,600.00
	4	$1,100.00	$1,100.00
	5	$700.00	$700.00

Ref #16	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$100.00	$200.00
	3	$350.00	$700.00
	4	$100.00	$200.00
	5	$100.00	$200.00
Ref #17	**659E00300**	**TOPSOIL, (28 CY)**	
	Awd	$190.00	$5,320.00
	2	$100.00	$2,800.00
	3	$50.00	$1,400.00
	4	$110.00	$3,080.00
	5	$75.00	$2,100.00
Ref #18	**659E00550**	**SEEDING AND MULCHING, CLASS 4A, (250 SY)**	
	Awd	$8.00	$2,000.00
	2	$7.00	$1,750.00
	3	$5.00	$1,250.00
	4	$20.00	$5,000.00
	5	$6.80	$1,700.00
Ref #19	**659E14000**	**REPAIR SEEDING AND MULCHING, (13 SY)**	
	Awd	$1.50	$19.50
	2	$2.00	$26.00
	3	$6.00	$78.00
	4	$50.00	$650.00
	5	$1.40	$18.20
Ref #20	**659E15000**	**INTER-SEEDING, (13 SY)**	
	Awd	$0.12	$1.56
	2	$0.10	$1.30
	3	$1.00	$13.00
	4	$40.00	$520.00
	5	$0.10	$1.30
Ref #21	**659E20000**	**COMMERCIAL FERTILIZER, (0.03 TON)**	
	Awd	$1,650.00	$49.50
	2	$1,420.00	$42.60
	3	$2,000.00	$60.00
	4	$600.00	$18.00
	5	$1,420.00	$42.60
Ref #22	**659E31000**	**LIME, (0.05 ACRE)**	
	Awd	$81.80	$4.09
	2	$70.00	$3.50
	3	$1.00	$0.05
	4	$150.00	$7.50
	5	$70.00	$3.50
Ref #23	**659E35000**	**WATER, (1 MGAL)**	
	Awd	$1.17	$1.17
	2	$1.00	$1.00
	3	$1.00	$1.00
	4	$10.00	$10.00
	5	$1.00	$1.00

Ref #24	**670E00700**	**DITCH EROSION PROTECTION, (247 SY)**	
	Awd	$8.50	$2,099.50
	2	$7.20	$1,778.40
	3	$5.00	$1,235.00
	4	$4.00	$988.00
	5	$7.20	$1,778.40
Ref #25	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00
	4	$1.00	$10,000.00
	5	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$24,280.32**
2	**$19,502.80**
3	**$18,787.05**
4	**$27,453.50**
5	**$20,710.00**

Ref #26	**602E20000**	**CONCRETE MASONRY, (0.7 CY)**	
	Awd	$3,500.00	$2,450.00
	2	$2,500.00	$1,750.00
	3	$3,600.00	$2,520.00
	4	$4,600.00	$3,220.00
	5	$3,500.00	$2,450.00
Ref #27	**611E04400**	**12" CONDUIT, TYPE B, (89 FT)**	
	Awd	$100.00	$8,900.00
	2	$85.00	$7,565.00
	3	$90.00	$8,010.00
	4	$215.00	$19,135.00
	5	$140.00	$12,460.00
Ref #28	**611E04600**	**12" CONDUIT, TYPE C, (61 FT)**	
	Awd	$65.00	$3,965.00
	2	$65.00	$3,965.00
	3	$80.00	$4,880.00
	4	$220.00	$13,420.00
	5	$148.00	$9,028.00
Ref #29	**611E05200**	**12" CONDUIT, TYPE F, 707.05, (150 FT)**	
	Awd	$160.00	$24,000.00
	2	$145.00	$21,750.00
	3	$175.00	$26,250.00
	4	$300.00	$45,000.00
	5	$95.00	$14,250.00
Ref #30	**611E10600**	**24" CONDUIT, TYPE C, (64 FT)**	
	Awd	$100.00	$6,400.00
	2	$105.00	$6,720.00
	3	$148.00	$9,472.00
	4	$325.00	$20,800.00
	5	$185.00	$11,840.00

Ref #31	**611E98180**	**CATCH BASIN, NO. 3A, (2 EACH)**	
	Awd	$5,100.00	$10,200.00
	2	$3,000.00	$6,000.00
	3	$4,000.00	$8,000.00
	4	$5,600.00	$11,200.00
	5	$4,800.00	$9,600.00
Ref #32	**611E98300**	**CATCH BASIN, NO. 5, (2 EACH)**	
	Awd	$4,900.00	$9,800.00
	2	$3,500.00	$7,000.00
	3	$4,825.00	$9,650.00
	4	$8,300.00	$16,600.00
	5	$4,950.00	$9,900.00
Ref #33	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$5,300.00	$5,300.00
	2	$3,500.00	$3,500.00
	3	$3,800.00	$3,800.00
	4	$7,400.00	$7,400.00
	5	$4,825.00	$4,825.00

Section 3 - DRAINAGE - Totals

Awd	**$71,015.00**
2	**$58,250.00**
3	**$72,582.00**
4	**$136,775.00**
5	**$74,353.00**

Ref #34	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (114 CY)**	
	Awd	$280.00	$31,920.00
	2	$280.00	$31,920.00
	3	$252.00	$28,728.00
	4	$310.00	$35,340.00
	5	$280.00	$31,920.00
Ref #35	**304E20000**	**AGGREGATE BASE, (84 CY)**	
	Awd	$200.00	$16,800.00
	2	$150.00	$12,600.00
	3	$125.00	$10,500.00
	4	$215.00	$18,060.00
	5	$145.00	$12,180.00
Ref #36	**407E10000**	**TACK COAT, (74 GAL)**	
	Awd	$4.00	$296.00
	2	$5.00	$370.00
	3	$3.40	$251.60
	4	$2.65	$196.10
	5	$4.00	$296.00
Ref #37	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (46 CY)**	
	Awd	$340.00	$15,640.00
	2	$350.00	$16,100.00
	3	$46.00	$2,116.00
	4	$480.00	$22,080.00
	5	$335.00	$15,410.00

Ref #38	**609E24510**	**CURB, TYPE 4-C, (90 FT)**	
	Awd	$75.00	$6,750.00
	2	$45.00	$4,050.00
	3	$40.00	$3,600.00
	4	$75.00	$6,750.00
	5	$65.00	$5,850.00

Section 4 - PAVEMENT - Totals

Awd	**$71,406.00**
2	**$65,040.00**
3	**$45,195.60**
4	**$82,426.10**
5	**$65,656.00**

Ref #39	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (11 EACH)**	
	Awd	$11.00	$121.00
	2	$15.00	$165.00
	3	$14.00	$154.00
	4	$11.00	$121.00
	5	$14.00	$154.00
Ref #40	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (56 FT)**	
	Awd	$29.00	$1,624.00
	2	$30.00	$1,680.00
	3	$16.64	$931.84
	4	$28.78	$1,611.68
	5	$28.78	$1,611.68
Ref #41	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$34.50	$414.00
	2	$35.00	$420.00
	3	$34.39	$412.68
	4	$34.39	$412.68
	5	$34.39	$412.68
Ref #42	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$16.50	$66.00
	2	$20.00	$80.00
	3	$16.55	$66.20
	4	$16.55	$66.20
	5	$16.55	$66.20
Ref #43	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$22.00	$88.00
	2	$25.00	$100.00
	3	$22.06	$88.24
	4	$22.06	$88.24
	5	$22.06	$88.24
Ref #44	**646E10010**	**EDGE LINE, 6", (0.2 MILE)**	
	Awd	$16,500.00	$3,300.00
	2	$16,520.00	$3,304.00
	3	$16,520.00	$3,304.00
	4	$16,520.00	$3,304.00
	5	$16,520.00	$3,304.00

Ref #45	**646E10200**	**CENTER LINE, (0.1 MILE)**	
	Awd	$16,000.00	$1,600.00
	2	$16,080.00	$1,608.00
	3	$16,080.00	$1,608.00
	4	$16,080.00	$1,608.00
	5	$16,080.00	$1,608.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$7,213.00**
2	**$7,357.00**
3	**$6,564.96**
4	**$7,211.80**
5	**$7,244.80**

Ref #46	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (10 CY)**	
	Awd	$85.00	$850.00
	2	$200.00	$2,000.00
	3	$85.00	$850.00
	4	$240.00	$2,400.00
	5	$175.00	$1,750.00
Ref #47	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$85.00	$3,400.00
	2	$75.00	$3,000.00
	3	$75.00	$3,000.00
	4	$80.00	$3,200.00
	5	$90.00	$3,600.00
Ref #48	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$7,800.00	$7,800.00
	2	$12,000.00	$12,000.00
	3	$8,000.00	$8,000.00
	4	$25,000.00	$25,000.00
	5	$7,832.28	$7,832.28
Ref #49	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$830.00	$8,300.00
	2	$400.00	$4,000.00
	3	$450.00	$4,500.00
	4	$485.00	$4,850.00
	5	$500.00	$5,000.00
Ref #50	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (16 SNMT)**	
	Awd	$1,100.00	$17,600.00
	2	$1,100.00	$17,600.00
	3	$1,058.65	$16,938.40
	4	$1,058.65	$16,938.40
	5	$1,058.65	$16,938.40
Ref #51	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.1 MILE)**	
	Awd	$6,000.00	$600.00
	2	$6,000.00	$600.00
	3	$6,030.00	$603.00
	4	$6,030.00	$603.00
	5	$6,030.00	$603.00

Ref #52	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.2 MILE)**	
	Awd	$7,100.00	$1,420.00
	2	$7,100.00	$1,420.00
	3	$7,055.00	$1,411.00
	4	$7,055.00	$1,411.00
	5	$7,055.00	$1,411.00
Ref #53	**616E10000**	**WATER, (11 MGAL)**	
	Awd	$95.00	$1,045.00
	2	$1.00	$11.00
	3	$85.00	$935.00
	4	$75.00	$825.00
	5	$55.00	$605.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$41,015.00**
2	**$40,631.00**
3	**$36,237.40**
4	**$55,227.40**
5	**$37,739.68**

Ref #54	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$395,000.00	$395,000.00
	2	$325,000.00	$325,000.00
	3	$585,000.00	$585,000.00
	4	$326,860.80	$326,860.80
	5	$675,000.00	$675,000.00
Ref #55	**202E22900**	**APPROACH SLAB REMOVED, (167 SY)**	
	Awd	$51.00	$8,517.00
	2	$45.00	$7,515.00
	3	$40.00	$6,680.00
	4	$60.00	$10,020.00
	5	$60.00	$10,020.00
Ref #56	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$68,000.00	$68,000.00
	2	$55,000.00	$55,000.00
	3	$25,000.00	$25,000.00
	4	$60,000.00	$60,000.00
	5	$74,000.00	$74,000.00
Ref #57	**503E31121**	**SHALE EXCAVATION, AS PER PLAN, (78 CY)**	
	Awd	$260.00	$20,280.00
	2	$225.00	$17,550.00
	3	$95.00	$7,410.00
	4	$185.00	$14,430.00
	5	$190.00	$14,820.00
Ref #58	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$35,000.00	$35,000.00
	3	$35,000.00	$35,000.00
	4	$25,000.00	$25,000.00
	5	$40,000.00	$40,000.00

Ref #59	**507E00100**	**STEEL PILES HP10X42, FURNISHED, (715 FT)**	
	Awd	$34.00	$24,310.00
	2	$60.00	$42,900.00
	3	$38.00	$27,170.00
	4	$40.00	$28,600.00
	5	$40.00	$28,600.00
Ref #60	**507E00150**	**STEEL PILES HP10X42, DRIVEN, (650 FT)**	
	Awd	$25.00	$16,250.00
	2	$40.00	$26,000.00
	3	$15.00	$9,750.00
	4	$15.00	$9,750.00
	5	$26.50	$17,225.00
Ref #61	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (149036 LB)**	
	Awd	$1.65	$245,909.40
	2	$1.60	$238,457.60
	3	$1.50	$223,554.00
	4	$1.75	$260,813.00
	5	$1.70	$253,361.20
Ref #62	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (13022 FT)**	
	Awd	$1.86	$24,220.92
	2	$1.75	$22,788.50
	3	$1.40	$18,230.80
	4	$1.70	$22,137.40
	5	$1.25	$16,277.50
Ref #63	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (198 EACH)**	
	Awd	$23.50	$4,653.00
	2	$45.00	$8,910.00
	3	$27.00	$5,346.00
	4	$35.00	$6,930.00
	5	$35.00	$6,930.00
Ref #64	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (420 CY)**	
	Awd	$950.00	$399,000.00
	2	$1,100.00	$462,000.00
	3	$1,100.00	$462,000.00
	4	$1,700.00	$714,000.00
	5	$1,250.00	$525,000.00
Ref #65	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (128 CY)**	
	Awd	$800.00	$102,400.00
	2	$1,000.00	$128,000.00
	3	$1,150.00	$147,200.00
	4	$720.00	$92,160.00
	5	$705.00	$90,240.00
Ref #66	**511E42512**	**CLASS QC1 CONCRETE WITH QC/QA, PIER CAP, (15 CY)**	
	Awd	$4,000.00	$60,000.00
	2	$4,000.00	$60,000.00
	3	$2,100.00	$31,500.00
	4	$5,000.00	$75,000.00
	5	$6,500.00	$97,500.00

Ref #67	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (129 CY)**	
	Awd	$710.00	$91,590.00
	2	$950.00	$122,550.00
	3	$775.00	$99,975.00
	4	$1,400.00	$180,600.00
	5	$1,350.00	$174,150.00
Ref #68	**511E53010**	**CLASS QC1 CONCRETE, MISC.: CLASS QC1 CONCRETE WITH, (62 CY)**	
	Awd	$480.00	$29,760.00
	2	$500.00	$31,000.00
	3	$750.00	$46,500.00
	4	$820.00	$50,840.00
	5	$900.00	$55,800.00
Ref #69	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1971 SY)**	
	Awd	$65.00	$128,115.00
	2	$65.00	$128,115.00
	3	$40.00	$78,840.00
	4	$65.00	$128,115.00
	5	$40.00	$78,840.00
Ref #70	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (68 FT)**	
	Awd	$130.00	$8,840.00
	2	$100.00	$6,800.00
	3	$150.00	$10,200.00
	4	$250.00	$17,000.00
	5	$150.00	$10,200.00
Ref #71	**513E10280**	**STRUCTURAL STEEL MEMBERS, LEVEL 4, (463500 LB)**	
	Awd	$3.00	$1,390,500.00
	2	$4.01	$1,858,635.00
	3	$4.10	$1,900,350.00
	4	$4.30	$1,993,050.00
	5	$3.82	$1,770,570.00
Ref #72	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (4035 EACH)**	
	Awd	$5.00	$20,175.00
	2	$6.00	$24,210.00
	3	$6.50	$26,227.50
	4	$7.75	$31,271.25
	5	$5.00	$20,175.00
Ref #73	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (949 SF)**	
	Awd	$15.00	$14,235.00
	2	$15.00	$14,235.00
	3	$45.00	$42,705.00
	4	$15.00	$14,235.00
	5	$14.00	$13,286.00
Ref #74	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (949 SF)**	
	Awd	$15.00	$14,235.00
	2	$15.00	$14,235.00
	3	$20.00	$18,980.00
	4	$15.00	$14,235.00
	5	$14.00	$13,286.00

Ref #75	**514E10000**	**FINAL INSPECTION REPAIR, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$250.00	$500.00
	3	$1.00	$2.00
	4	$250.00	$500.00
	5	$250.00	$500.00
Ref #76	**516E11211**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (37 FT)**	
	Awd	$1,100.00	$40,700.00
	2	$950.00	$35,150.00
	3	$950.00	$35,150.00
	4	$780.00	$28,860.00
	5	$1,000.00	$37,000.00
Ref #77	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (49 SF)**	
	Awd	$6.50	$318.50
	2	$20.00	$980.00
	3	$9.00	$441.00
	4	$25.00	$1,225.00
	5	$16.00	$784.00
Ref #78	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (216 SF)**	
	Awd	$6.00	$1,296.00
	2	$20.00	$4,320.00
	3	$10.00	$2,160.00
	4	$20.00	$4,320.00
	5	$19.00	$4,104.00
Ref #79	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (59 FT)**	
	Awd	$26.00	$1,534.00
	2	$45.00	$2,655.00
	3	$35.00	$2,065.00
	4	$75.00	$4,425.00
	5	$55.00	$3,245.00
Ref #80	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)**	
	Awd	$3,000.00	$15,000.00
	2	$2,000.00	$10,000.00
	3	$2,725.00	$13,625.00
	4	$3,200.00	$16,000.00
	5	$3,000.00	$15,000.00
Ref #81	**516E44200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$2,400.00	$24,000.00
	2	$2,850.00	$28,500.00
	3	$2,025.00	$20,250.00
	4	$3,000.00	$30,000.00
	5	$2,200.00	$22,000.00
Ref #82	**516E44400**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)**	
	Awd	$2,800.00	$14,000.00
	2	$3,350.00	$16,750.00
	3	$2,425.00	$12,125.00
	4	$3,200.00	$16,000.00
	5	$2,600.00	$13,000.00

Ref #83	**516E44400**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)**	
	Awd	$4,100.00	$20,500.00
	2	$5,200.00	$26,000.00
	3	$3,625.00	$18,125.00
	4	$4,800.00	$24,000.00
	5	$3,700.00	$18,500.00
Ref #84	**518E20000**	**PREFABRICATED GEOCOMPOSITE DRAIN, (29 SY)**	
	Awd	$65.00	$1,885.00
	2	$60.00	$1,740.00
	3	$65.00	$1,885.00
	4	$50.00	$1,450.00
	5	$75.00	$2,175.00
Ref #85	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (37 CY)**	
	Awd	$225.00	$8,325.00
	2	$150.00	$5,550.00
	3	$135.00	$4,995.00
	4	$200.00	$7,400.00
	5	$130.00	$4,810.00
Ref #86	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (86 FT)**	
	Awd	$23.00	$1,978.00
	2	$25.00	$2,150.00
	3	$16.00	$1,376.00
	4	$25.00	$2,150.00
	5	$15.00	$1,290.00
Ref #87	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (49 FT)**	
	Awd	$28.00	$1,372.00
	2	$25.00	$1,225.00
	3	$20.00	$980.00
	4	$19.00	$931.00
	5	$37.00	$1,813.00
Ref #88	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (38 FT)**	
	Awd	$18.00	$684.00
	2	$25.00	$950.00
	3	$38.00	$1,444.00
	4	$100.00	$3,800.00
	5	$45.00	$1,710.00
Ref #89	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (710 SF)**	
	Awd	$160.00	$113,600.00
	2	$300.00	$213,000.00
	3	$300.00	$213,000.00
	4	$180.00	$127,800.00
	5	$300.00	$213,000.00
Ref #90	**526E30011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (215 SY)**	
	Awd	$300.00	$64,500.00
	2	$400.00	$86,000.00
	3	$400.00	$86,000.00
	4	$410.00	$88,150.00
	5	$450.00	$96,750.00

Ref #91	**526E90020**	**TYPE B INSTALLATION, (39 SY)**	
	Awd	$155.00	$6,045.00
	2	$145.00	$5,655.00
	3	$135.00	$5,265.00
	4	$60.00	$2,340.00
	5	$98.00	$3,822.00
Ref #92	**601E54000**	**CHANNEL PROTECTION, MISC.: FILL VOIDS AT PIERS, (LUMP SUM)**	
	Awd	$5,200.00	$5,200.00
	2	$35,000.00	$35,000.00
	3	$8,000.00	$8,000.00
	4	$12,500.00	$12,500.00
	5	$5,250.00	$5,250.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (LAK-6-0461) - Totals

Awd	**$3,402,427.82**
2	**$4,105,026.10**
3	**$4,234,506.30**
4	**$4,446,898.45**
5	**$4,430,033.70**

Ref #93	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,600.00	$5,600.00
	2	$45,000.00	$45,000.00
	3	$40,000.00	$40,000.00
	4	$25,000.00	$25,000.00
	5	$65,000.00	$65,000.00
Ref #94	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$58,000.00	$58,000.00
	2	$7,500.00	$7,500.00
	3	$20,000.00	$20,000.00
	4	$75,000.00	$75,000.00
	5	$30,000.00	$30,000.00
Ref #95	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (6 MNTH)**	
	Awd	$2,711.00	$16,266.00
	2	$2,600.00	$15,600.00
	3	$3,200.00	$19,200.00
	4	$2,500.00	$15,000.00
	5	$5,250.00	$31,500.00
Ref #96	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$42,000.00	$42,000.00
	2	$40,000.00	$40,000.00
	3	$35,000.00	$35,000.00
	4	$30,000.00	$30,000.00
	5	$35,000.00	$35,000.00
Ref #97	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$185,200.00	$185,200.00
	2	$100,000.00	$100,000.00
	3	$242,435.06	$242,435.06
	4	$100,000.00	$100,000.00
	5	$255,000.00	$255,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$307,066.00**
2	**$208,100.00**
3	**$356,635.06**
4	**$245,000.00**
5	**$416,500.00**