Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240393
PID 107644
SCI-SR 335-10.31
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 8/8/2024
Completion Date: 9/1/2025

Contract Awarded To: SUNESIS CONSTRUCTION CO
Award Amount: $1,947,784.93

Engineer's Estimate: $2,031,000.00

Bidder 1
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $1,947,784.93

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,058,129.65

Bidder 3
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $2,058,959.70

Bidder 4
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $2,090,840.05

Bidder 5
BEAVER EXCAVATING COMPANY
P O BOX 6059
Stark
CANTON, OH 44706
Bid $2,095,090.36

Bidder 6
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $2,135,215.30

Bidder 7
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $2,840,281.20

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$8,322.00	$8,322.00
	2	$12,000.00	$12,000.00
	3	$10,000.00	$10,000.00
	4	$35,000.00	$35,000.00
	5	$15,000.00	$15,000.00
	6	$14,000.00	$14,000.00
	7	$45,000.00	$45,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1919 SY)**	
	Awd	$12.00	$23,028.00
	2	$14.00	$26,866.00
	3	$15.00	$28,785.00
	4	$8.00	$15,352.00
	5	$15.00	$28,785.00
	6	$7.00	$13,433.00
	7	$25.00	$47,975.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (476 FT)**	
	Awd	$3.00	$1,428.00
	2	$2.00	$952.00
	3	$5.00	$2,380.00
	4	$2.50	$1,190.00
	5	$2.50	$1,190.00
	6	$1.00	$476.00
	7	$4.00	$1,904.00
Ref #4	**202E53100**	**MAILBOX REMOVED, (14 EACH)**	
	Awd	$40.00	$560.00
	2	$15.00	$210.00
	3	$40.00	$560.00
	4	$45.00	$630.00
	5	$15.00	$210.00
	6	$40.00	$560.00
	7	$95.00	$1,330.00
Ref #5	**202E75000**	**FENCE REMOVED, (117 FT)**	
	Awd	$5.00	$585.00
	2	$8.50	$994.50
	3	$7.40	$865.80
	4	$8.00	$936.00
	5	$8.50	$994.50
	6	$6.00	$702.00
	7	$9.00	$1,053.00
Ref #6	**203E10000**	**EXCAVATION, (850 CY)**	
	Awd	$34.00	$28,900.00
	2	$26.00	$22,100.00
	3	$16.20	$13,770.00
	4	$32.00	$27,200.00
	5	$25.00	$21,250.00
	6	$25.00	$21,250.00
	7	$35.00	$29,750.00

Ref #7	**203E20000**	**EMBANKMENT, (605 CY)**	
	Awd	$17.00	$10,285.00
	2	$29.00	$17,545.00
	3	$25.00	$15,125.00
	4	$23.00	$13,915.00
	5	$15.00	$9,075.00
	6	$25.00	$15,125.00
	7	$30.00	$18,150.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (2257 SY)**	
	Awd	$3.00	$6,771.00
	2	$4.00	$9,028.00
	3	$3.50	$7,899.50
	4	$5.00	$11,285.00
	5	$2.00	$4,514.00
	6	$4.00	$9,028.00
	7	$4.50	$10,156.50
Ref #9	**204E13000**	**EXCAVATION OF SUBGRADE, (189 CY)**	
	Awd	$47.00	$8,883.00
	2	$56.00	$10,584.00
	3	$35.00	$6,615.00
	4	$37.00	$6,993.00
	5	$25.00	$4,725.00
	6	$30.00	$5,670.00
	7	$25.00	$4,725.00
Ref #10	**204E20000**	**EMBANKMENT, (189 CY)**	
	Awd	$96.00	$18,144.00
	2	$90.00	$17,010.00
	3	$10.00	$1,890.00
	4	$90.00	$17,010.00
	5	$25.00	$4,725.00
	6	$20.00	$3,780.00
	7	$20.00	$3,780.00
Ref #11	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$382.00	$382.00
	2	$130.00	$130.00
	3	$135.50	$135.50
	4	$275.00	$275.00
	5	$250.00	$250.00
	6	$75.00	$75.00
	7	$220.00	$220.00
Ref #12	**209E60200**	**LINEAR GRADING, (4.2 STA)**	
	Awd	$566.00	$2,377.20
	2	$1,500.00	$6,300.00
	3	$525.00	$2,205.00
	4	$980.00	$4,116.00
	5	$325.00	$1,365.00
	6	$800.00	$3,360.00
	7	$340.00	$1,428.00

Ref #13	**606E15050**	**GUARDRAIL, TYPE MGS, (412.5 FT)**	
	Awd	$20.00	$8,250.00
	2	$19.20	$7,920.00
	3	$20.00	$8,250.00
	4	$20.00	$8,250.00
	5	$26.00	$10,725.00
	6	$27.00	$11,137.50
	7	$30.00	$12,375.00
Ref #14	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$2,565.00	$5,130.00
	3	$2,500.00	$5,000.00
	4	$2,500.00	$5,000.00
	5	$2,400.00	$4,800.00
	6	$2,450.00	$4,900.00
	7	$2,600.00	$5,200.00
Ref #15	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,100.00	$2,200.00
	2	$1,380.00	$2,760.00
	3	$1,100.00	$2,200.00
	4	$1,100.00	$2,200.00
	5	$1,350.00	$2,700.00
	6	$1,400.00	$2,800.00
	7	$1,200.00	$2,400.00
Ref #16	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,500.00	$10,000.00
	2	$2,420.00	$9,680.00
	3	$2,500.00	$10,000.00
	4	$2,500.00	$10,000.00
	5	$2,300.00	$9,200.00
	6	$2,350.00	$9,400.00
	7	$3,500.00	$14,000.00
Ref #17	**690E50000**	**SPECIAL - MAILBOX SUPPORT, (14 EACH)**	
	Awd	$178.00	$2,492.00
	2	$160.00	$2,240.00
	3	$75.00	$1,050.00
	4	$150.00	$2,100.00
	5	$150.00	$2,100.00
	6	$160.00	$2,240.00
	7	$290.00	$4,060.00

Section 1 - ROADWAY - Totals

Awd	**$137,607.20**
2	**$151,449.50**
3	**$116,730.80**
4	**$161,452.00**
5	**$121,608.50**
6	**$117,936.50**
7	**$203,506.50**

Ref #18	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (190 CY)**	
	Awd	$139.00	$26,410.00
	2	$100.00	$19,000.00
	3	$115.00	$21,850.00
	4	$78.00	$14,820.00
	5	$135.00	$25,650.00
	6	$85.00	$16,150.00
	7	$250.00	$47,500.00
Ref #19	**659E00300**	**TOPSOIL, (76 CY)**	
	Awd	$45.00	$3,420.00
	2	$40.00	$3,040.00
	3	$25.00	$1,900.00
	4	$54.00	$4,104.00
	5	$50.00	$3,800.00
	6	$20.00	$1,520.00
	7	$35.00	$2,660.00
Ref #20	**659E10000**	**SEEDING AND MULCHING, (5121 SY)**	
	Awd	$2.00	$10,242.00
	2	$1.00	$5,121.00
	3	$3.00	$15,363.00
	4	$1.00	$5,121.00
	5	$1.00	$5,121.00
	6	$1.50	$7,681.50
	7	$4.50	$23,044.50
Ref #21	**659E14000**	**REPAIR SEEDING AND MULCHING, (256 SY)**	
	Awd	$2.00	$512.00
	2	$1.00	$256.00
	3	$1.00	$256.00
	4	$1.00	$256.00
	5	$1.00	$256.00
	6	$0.05	$12.80
	7	$3.00	$768.00
Ref #22	**659E20000**	**COMMERCIAL FERTILIZER, (0.69 TON)**	
	Awd	$1,400.00	$966.00
	2	$1,250.00	$862.50
	3	$1,250.00	$862.50
	4	$1,250.00	$862.50
	5	$1,250.00	$862.50
	6	$1,500.00	$1,035.00
	7	$980.00	$676.20
Ref #23	**659E31000**	**LIME, (1.06 ACRE)**	
	Awd	$450.00	$477.00
	2	$150.00	$159.00
	3	$150.00	$159.00
	4	$150.00	$159.00
	5	$150.00	$159.00
	6	$300.00	$318.00
	7	$400.00	$424.00

Ref #24	**659E35000**	**WATER, (28 MGAL)**	
	Awd	$1.00	$28.00
	2	$1.00	$28.00
	3	$1.00	$28.00
	4	$1.00	$28.00
	5	$1.00	$28.00
	6	$1.00	$28.00
	7	$15.00	$420.00
Ref #25	**670E00500**	**SLOPE EROSION PROTECTION, (688 SY)**	
	Awd	$2.00	$1,376.00
	2	$2.50	$1,720.00
	3	$2.50	$1,720.00
	4	$2.50	$1,720.00
	5	$2.50	$1,720.00
	6	$3.00	$2,064.00
	7	$2.00	$1,376.00
Ref #26	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,925.00	$1,925.00
	2	$2,500.00	$2,500.00
	3	$1,925.00	$1,925.00
	4	$2,500.00	$2,500.00
	5	$1,925.00	$1,925.00
	6	$2,000.00	$2,000.00
	7	$2,500.00	$2,500.00
Ref #27	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$3,360.00	$3,360.00
	2	$12,200.00	$12,200.00
	3	$4,080.00	$4,080.00
	4	$7,200.00	$7,200.00
	5	$8,190.00	$8,190.00
	6	$8,000.00	$8,000.00
	7	$15,000.00	$15,000.00
Ref #28	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$11,474.00	$11,474.00
	2	$11,500.00	$11,500.00
	3	$8,500.00	$8,500.00
	4	$11,475.00	$11,475.00
	5	$11,500.00	$11,500.00
	6	$12,000.00	$12,000.00
	7	$8,200.00	$8,200.00
Ref #29	**832E30000**	**EROSION CONTROL, (17127 EACH)**	
	Awd	$1.00	$17,127.00
	2	$1.00	$17,127.00
	3	$1.00	$17,127.00
	4	$1.00	$17,127.00
	5	$1.00	$17,127.00
	6	$1.00	$17,127.00
	7	$1.00	$17,127.00

Section 2 - EROSION CONTROL - Totals

Awd	**$77,317.00**
2	**$73,513.50**
3	**$73,770.50**
4	**$65,372.50**
5	**$76,338.50**
6	**$67,936.30**
7	**$119,695.70**

Ref #30	**605E31100**	**AGGREGATE DRAINS, (398 FT)**	
	Awd	$17.00	$6,766.00
	2	$16.00	$6,368.00
	3	$35.00	$13,930.00
	4	$15.00	$5,970.00
	5	$22.00	$8,756.00
	6	$20.00	$7,960.00
	7	$25.00	$9,950.00

Section 3 - DRAINAGE - Totals

Awd	**$6,766.00**
2	**$6,368.00**
3	**$13,930.00**
4	**$5,970.00**
5	**$8,756.00**
6	**$7,960.00**
7	**$9,950.00**

Ref #31	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22,, (362 CY)**	
	Awd	$265.00	$95,930.00
	2	$212.50	$76,925.00
	3	$212.50	$76,925.00
	4	$212.50	$76,925.00
	5	$212.50	$76,925.00
	6	$217.00	$78,554.00
	7	$270.00	$97,740.00
Ref #32	**304E20000**	**AGGREGATE BASE, (318 CY)**	
	Awd	$86.00	$27,348.00
	2	$120.00	$38,160.00
	3	$78.00	$24,804.00
	4	$97.00	$30,846.00
	5	$95.00	$30,210.00
	6	$85.00	$27,030.00
	7	$100.00	$31,800.00
Ref #33	**407E10000**	**TACK COAT, (174 GAL)**	
	Awd	$4.00	$696.00
	2	$2.50	$435.00
	3	$2.50	$435.00
	4	$2.50	$435.00
	5	$2.50	$435.00
	6	$2.50	$435.00
	7	$20.00	$3,480.00

Ref #34	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (153 CY)**	
	Awd	$126.00	$19,278.00
	2	$125.80	$19,247.40
	3	$90.00	$13,770.00
	4	$104.00	$15,912.00
	5	$100.00	$15,300.00
	6	$90.00	$13,770.00
	7	$110.00	$16,830.00
Ref #35	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1,, (54 CY)**	
	Awd	$350.00	$18,900.00
	2	$275.00	$14,850.00
	3	$275.00	$14,850.00
	4	$275.00	$14,850.00
	5	$275.00	$14,850.00
	6	$280.00	$15,120.00
	7	$390.00	$21,060.00
Ref #36	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2,, (76 CY)**	
	Awd	$325.00	$24,700.00
	2	$263.00	$19,988.00
	3	$263.00	$19,988.00
	4	$263.00	$19,988.00
	5	$263.00	$19,988.00
	6	$270.00	$20,520.00
	7	$360.00	$27,360.00

Section 4 - PAVEMENT - Totals

Awd	**$186,852.00**
2	**$169,605.40**
3	**$150,772.00**
4	**$158,956.00**
5	**$157,708.00**
6	**$155,429.00**
7	**$198,270.00**

Ref #37	**621E00100**	**RPM, (10 EACH)**	
	Awd	$335.00	$3,350.00
	2	$427.00	$4,270.00
	3	$383.70	$3,837.00
	4	$500.00	$5,000.00
	5	$383.70	$3,837.00
	6	$425.00	$4,250.00
	7	$510.00	$5,100.00
Ref #38	**626E00112**	**BARRIER REFLECTOR, TYPE 3, (11 EACH)**	
	Awd	$12.00	$132.00
	2	$13.00	$143.00
	3	$12.00	$132.00
	4	$12.00	$132.00
	5	$11.00	$121.00
	6	$12.00	$132.00
	7	$15.00	$165.00

Ref #39	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (104 FT)**	
	Awd	$15.00	$1,560.00
	2	$27.50	$2,860.00
	3	$15.00	$1,560.00
	4	$15.00	$1,560.00
	5	$23.00	$2,392.00
	6	$17.00	$1,768.00
	7	$35.00	$3,640.00
Ref #40	**630E80100**	**SIGN, FLAT SHEET, (10 SF)**	
	Awd	$25.00	$250.00
	2	$32.00	$320.00
	3	$25.00	$250.00
	4	$25.00	$250.00
	5	$30.00	$300.00
	6	$30.00	$300.00
	7	$40.00	$400.00
Ref #41	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$10.00	$20.00
	3	$25.00	$50.00
	4	$25.00	$50.00
	5	$45.00	$90.00
	6	$20.00	$40.00
	7	$20.00	$40.00
Ref #42	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (3 EACH)**	
	Awd	$100.00	$300.00
	2	$55.00	$165.00
	3	$100.00	$300.00
	4	$100.00	$300.00
	5	$150.00	$450.00
	6	$100.00	$300.00
	7	$100.00	$300.00
Ref #43	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (8 EACH)**	
	Awd	$25.00	$200.00
	2	$15.00	$120.00
	3	$25.00	$200.00
	4	$25.00	$200.00
	5	$100.00	$800.00
	6	$20.00	$160.00
	7	$25.00	$200.00
Ref #44	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.29 MILE)**	
	Awd	$3,925.00	$1,138.25
	2	$5,770.00	$1,673.30
	3	$6,630.00	$1,922.70
	4	$3,925.00	$1,138.25
	5	$6,630.00	$1,922.70
	6	$6,500.00	$1,885.00
	7	$6,900.00	$2,001.00

Ref #45	**642E00300**	**CENTER LINE, TYPE 1, (0.15 MILE)**	
	Awd	$7,550.00	$1,132.50
	2	$4,815.00	$722.25
	3	$12,827.00	$1,924.05
	4	$7,550.00	$1,132.50
	5	$12,827.00	$1,924.05
	6	$6,000.00	$900.00
	7	$5,700.00	$855.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$8,112.75**
2	**$10,293.55**
3	**$10,175.75**
4	**$9,762.75**
5	**$11,836.75**
6	**$9,735.00**
7	**$12,701.00**

Ref #46	**253E02000**	**PAVEMENT REPAIR, (75 CY)**	
	Awd	$353.00	$26,475.00
	2	$480.00	$36,000.00
	3	$232.75	$17,456.25
	4	$480.00	$36,000.00
	5	$480.00	$36,000.00
	6	$280.00	$21,000.00
	7	$440.00	$33,000.00
Ref #47	**407E10000**	**TACK COAT, (50 GAL)**	
	Awd	$4.00	$200.00
	2	$2.50	$125.00
	3	$10.25	$512.50
	4	$2.50	$125.00
	5	$2.50	$125.00
	6	$2.50	$125.00
	7	$5.00	$250.00
Ref #48	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1,, (50 CY)**	
	Awd	$395.00	$19,750.00
	2	$380.00	$19,000.00
	3	$185.50	$9,275.00
	4	$380.00	$19,000.00
	5	$380.00	$19,000.00
	6	$330.00	$16,500.00
	7	$360.00	$18,000.00
Ref #49	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (8 HOUR)**	
	Awd	$85.00	$680.00
	2	$95.00	$760.00
	3	$100.00	$800.00
	4	$110.00	$880.00
	5	$75.00	$600.00
	6	$50.00	$400.00
	7	$150.00	$1,200.00

Ref #50	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$9,475.00	$9,475.00
	2	$6,802.00	$6,802.00
	3	$7,500.00	$7,500.00
	4	$7,500.00	$7,500.00
	5	$5,000.00	$5,000.00
	6	$7,200.00	$7,200.00
	7	$10,000.00	$10,000.00
Ref #51	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (50 CY)**	
	Awd	$492.00	$24,600.00
	2	$275.00	$13,750.00
	3	$337.75	$16,887.50
	4	$235.00	$11,750.00
	5	$380.00	$19,000.00
	6	$180.00	$9,000.00
	7	$450.00	$22,500.00
Ref #52	**616E10000**	**WATER, (5 MGAL)**	
	Awd	$8.00	$40.00
	2	$150.00	$750.00
	3	$75.00	$375.00
	4	$72.00	$360.00
	5	$90.00	$450.00
	6	$1.00	$5.00
	7	$0.20	$1.00
Ref #53	**617E10100**	**COMPACTED AGGREGATE, (50 CY)**	
	Awd	$144.00	$7,200.00
	2	$100.00	$5,000.00
	3	$65.00	$3,250.00
	4	$149.00	$7,450.00
	5	$85.00	$4,250.00
	6	$50.00	$2,500.00
	7	$110.00	$5,500.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$88,420.00**
2	**$82,187.00**
3	**$56,056.25**
4	**$83,065.00**
5	**$84,425.00**
6	**$56,730.00**
7	**$90,451.00**

Ref #54	**202E11002**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$34,774.00	$34,774.00
	2	$85,000.00	$85,000.00
	3	$144,000.00	$144,000.00
	4	$56,000.00	$56,000.00
	5	$180,000.00	$180,000.00
	6	$120,000.00	$120,000.00
	7	$165,000.00	$165,000.00

Ref #55	**202E22900**	**APPROACH SLAB REMOVED, (300 SY)**	
	Awd	$26.00	$7,800.00
	2	$30.00	$9,000.00
	3	$52.15	$15,645.00
	4	$23.00	$6,900.00
	5	$25.00	$7,500.00
	6	$35.00	$10,500.00
	7	$55.00	$16,500.00
Ref #56	**202E23500**	**WEARING COURSE REMOVED, (745 SY)**	
	Awd	$11.00	$8,195.00
	2	$14.32	$10,668.40
	3	$22.50	$16,762.50
	4	$10.00	$7,450.00
	5	$4.00	$2,980.00
	6	$5.00	$3,725.00
	7	$20.00	$14,900.00
Ref #57	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$6,888.00	$6,888.00
	2	$10,000.00	$10,000.00
	3	$100.00	$100.00
	4	$45,000.00	$45,000.00
	5	$5,000.00	$5,000.00
	6	$109,000.00	$109,000.00
	7	$275,000.00	$275,000.00
Ref #58	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$13,023.00	$13,023.00
	2	$25,000.00	$25,000.00
	3	$50,000.00	$50,000.00
	4	$37,000.00	$37,000.00
	5	$30,000.00	$30,000.00
	6	$20,000.00	$20,000.00
	7	$35,000.00	$35,000.00
Ref #59	**503E31100**	**ROCK EXCAVATION, (55 CY)**	
	Awd	$134.00	$7,370.00
	2	$90.00	$4,950.00
	3	$160.00	$8,800.00
	4	$59.00	$3,245.00
	5	$100.00	$5,500.00
	6	$75.00	$4,125.00
	7	$120.00	$6,600.00
Ref #60	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (52898 LB)**	
	Awd	$1.00	$52,898.00
	2	$1.60	$84,636.80
	3	$1.80	$95,216.40
	4	$1.60	$84,636.80
	5	$1.45	$76,702.10
	6	$1.25	$66,122.50
	7	$1.50	$79,347.00

Ref #61	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$2,879.00	$5,758.00
	2	$3,700.00	$7,400.00
	3	$4,600.00	$9,200.00
	4	$4,800.00	$9,600.00
	5	$3,850.00	$7,700.00
	6	$2,500.00	$5,000.00
	7	$4,900.00	$9,800.00
Ref #62	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (218 CY)**	
	Awd	$1,140.00	$248,520.00
	2	$1,050.00	$228,900.00
	3	$1,015.00	$221,270.00
	4	$1,044.00	$227,592.00
	5	$925.00	$201,650.00
	6	$1,135.00	$247,430.00
	7	$1,400.00	$305,200.00
Ref #63	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (55 CY)**	
	Awd	$971.00	$53,405.00
	2	$1,350.00	$74,250.00
	3	$1,050.00	$57,750.00
	4	$1,646.00	$90,530.00
	5	$1,000.00	$55,000.00
	6	$700.00	$38,500.00
	7	$1,400.00	$77,000.00
Ref #64	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (63 CY)**	
	Awd	$649.00	$40,887.00
	2	$800.00	$50,400.00
	3	$1,025.00	$64,575.00
	4	$916.00	$57,708.00
	5	$700.00	$44,100.00
	6	$650.00	$40,950.00
	7	$800.00	$50,400.00
Ref #65	**512E10100**	**SEALING OF CONCRETE SURFACES, (485 SY)**	
	Awd	$27.00	$13,095.00
	2	$26.50	$12,852.50
	3	$26.50	$12,852.50
	4	$26.50	$12,852.50
	5	$26.50	$12,852.50
	6	$30.00	$14,550.00
	7	$45.00	$21,825.00
Ref #66	**515E15120**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (4 EACH)**	
	Awd	$107,716.00	$430,864.00
	2	$95,000.00	$380,000.00
	3	$110,000.00	$440,000.00
	4	$97,000.00	$388,000.00
	5	$98,500.00	$394,000.00
	6	$122,325.00	$489,300.00
	7	$110,000.00	$440,000.00

Ref #67	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (9 EACH)**	
	Awd	$2,645.00	$23,805.00
	2	$3,000.00	$27,000.00
	3	$3,075.00	$27,675.00
	4	$3,575.00	$32,175.00
	5	$3,225.00	$29,025.00
	6	$2,700.00	$24,300.00
	7	$4,300.00	$38,700.00
Ref #68	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (131 SF)**	
	Awd	$5.00	$655.00
	2	$15.00	$1,965.00
	3	$13.00	$1,703.00
	4	$9.00	$1,179.00
	5	$10.00	$1,310.00
	6	$20.00	$2,620.00
	7	$15.00	$1,965.00
Ref #69	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (68 FT)**	
	Awd	$48.00	$3,264.00
	2	$48.25	$3,281.00
	3	$40.00	$2,720.00
	4	$48.25	$3,281.00
	5	$33.00	$2,244.00
	6	$47.50	$3,230.00
	7	$70.00	$4,760.00
Ref #70	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$2,988.00	$23,904.00
	2	$2,100.00	$16,800.00
	3	$4,000.00	$32,000.00
	4	$2,670.00	$21,360.00
	5	$2,675.00	$21,400.00
	6	$2,750.00	$22,000.00
	7	$3,100.00	$24,800.00
Ref #71	**517E70100**	**RAILING, (310 FT)**	
	Awd	$455.00	$141,050.00
	2	$484.00	$150,040.00
	3	$465.00	$144,150.00
	4	$455.00	$141,050.00
	5	$515.25	$159,727.50
	6	$525.00	$162,750.00
	7	$590.00	$182,900.00
Ref #72	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (72 CY)**	
	Awd	$120.00	$8,640.00
	2	$110.00	$7,920.00
	3	$135.00	$9,720.00
	4	$119.00	$8,568.00
	5	$125.00	$9,000.00
	6	$100.00	$7,200.00
	7	$180.00	$12,960.00

Ref #73	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (302 FT)**	
	Awd	$16.00	$4,832.00
	2	$15.50	$4,681.00
	3	$20.00	$6,040.00
	4	$15.50	$4,681.00
	5	$17.00	$5,134.00
	6	$18.00	$5,436.00
	7	$35.00	$10,570.00
Ref #74	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (105 FT)**	
	Awd	$4.00	$420.00
	2	$14.00	$1,470.00
	3	$20.00	$2,100.00
	4	$5.50	$577.50
	5	$14.00	$1,470.00
	6	$20.00	$2,100.00
	7	$30.00	$3,150.00
Ref #75	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (40 FT)**	
	Awd	$25.00	$1,000.00
	2	$25.00	$1,000.00
	3	$20.00	$800.00
	4	$5.50	$220.00
	5	$23.00	$920.00
	6	$30.00	$1,200.00
	7	$20.00	$800.00
Ref #76	**524E94604**	**DRILLED SHAFTS, 30" DIAMETER, INTO BEDROCK, (150 FT)**	
	Awd	$387.00	$58,050.00
	2	$550.00	$82,500.00
	3	$400.00	$60,000.00
	4	$282.00	$42,300.00
	5	$575.00	$86,250.00
	6	$430.00	$64,500.00
	7	$300.00	$45,000.00
Ref #77	**524E94702**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, (47 FT)**	
	Awd	$219.00	$10,293.00
	2	$725.00	$34,075.00
	3	$295.00	$13,865.00
	4	$1,004.00	$47,188.00
	5	$400.00	$18,800.00
	6	$430.00	$20,210.00
	7	$800.00	$37,600.00
Ref #78	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA, (178 SY)**	
	Awd	$426.00	$75,828.00
	2	$400.00	$71,200.00
	3	$450.00	$80,100.00
	4	$443.00	$78,854.00
	5	$425.00	$75,650.00
	6	$330.00	$58,740.00
	7	$500.00	$89,000.00

Ref #79	**526E90010**	**TYPE A INSTALLATION, (69 FT)**	
	Awd	$190.00	$13,110.00
	2	$200.00	$13,800.00
	3	$260.00	$17,940.00
	4	$256.00	$17,664.00
	5	$225.00	$15,525.00
	6	$225.00	$15,525.00
	7	$350.00	$24,150.00
Ref #80	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (29 CF)**	
	Awd	$686.00	$19,894.00
	2	$687.00	$19,923.00
	3	$780.00	$22,620.00
	4	$800.00	$23,200.00
	5	$687.00	$19,923.00
	6	$775.00	$22,475.00
	7	$820.00	$23,780.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (SCI-335-103 - Totals

Awd	**$1,308,222.00**
2	**$1,418,712.70**
3	**$1,557,604.40**
4	**$1,448,811.80**
5	**$1,469,363.10**
6	**$1,581,488.50**
7	**$1,996,707.00**

Ref #81	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,897.00	$10,897.00
	2	$12,000.00	$12,000.00
	3	$10,000.00	$10,000.00
	4	$11,700.00	$11,700.00
	5	$16,000.00	$16,000.00
	6	$50,000.00	$50,000.00
	7	$20,000.00	$20,000.00
Ref #82	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,249.00	$5,249.00
	2	$9,000.00	$9,000.00
	3	$9,000.00	$9,000.00
	4	$3,950.00	$3,950.00
	5	$11,500.00	$11,500.00
	6	$26,000.00	$26,000.00
	7	$40,000.00	$40,000.00
Ref #83	**619E16000**	**FIELD OFFICE, TYPE A, (4 MNTH)**	
	Awd	$1,660.00	$6,640.00
	2	$2,500.00	$10,000.00
	3	$1,480.00	$5,920.00
	4	$4,700.00	$18,800.00
	5	$2,700.00	$10,800.00
	6	$2,500.00	$10,000.00
	7	$1,500.00	$6,000.00

Ref #84	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$20,450.00	$20,450.00
	2	$15,000.00	$15,000.00
	3	$15,000.00	$15,000.00
	4	$23,000.00	$23,000.00
	5	$22,000.00	$22,000.00
	6	$12,000.00	$12,000.00
	7	$18,000.00	$18,000.00
Ref #85	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$91,251.98	$91,251.98
	2	$100,000.00	$100,000.00
	3	$40,000.00	$40,000.00
	4	$100,000.00	$100,000.00
	5	$104,754.51	$104,754.51
	6	$40,000.00	$40,000.00
	7	$125,000.00	$125,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$134,487.98**
2	**$146,000.00**
3	**$79,920.00**
4	**$157,450.00**
5	**$165,054.51**
6	**$138,000.00**
7	**$209,000.00**