Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 248009
PID 119939
LOR-SR 2-(00.97) (07.42)
Federal
Type: BRIDGE REPAIR
Letting Date: 8/8/2024
Completion Date: 5/17/2025

Contract Awarded To: OHIO CONCRETE MAINTENANCE LLC
Award Amount: $698,349.40

Engineer's Estimate: $935,000.00

Bidder 1
OHIO CONCRETE MAINTENANCE LLC
5455 BROADVIEW RD - ANNEX
Cuyahoga
PARMA, OH 44134
Bid $698,349.40

Bidder 2
EIUS COMPANY
PO BOX 133
Huron
NEW LONDON, OH 44851
Bid $893,340.86

Bidder 3
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $944,971.48

Bidder 4
PERK COMPANY INC
3740 Carnegie Avenue Bldg A Suite 301
Cuyahoga
CLEVELAND, OH 44115
Bid $952,275.65

Bidder 5
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $1,364,348.68

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**
4	**$1,000.00**
5	**$1,000.00**

Ref #2	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.1 MILE)**	
	Awd	$5,500.00	$550.00
	2	$9,255.80	$925.58
	3	$8,815.00	$881.50
	4	$8,815.00	$881.50
	5	$8,815.00	$881.50
Ref #3	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.22 MILE)**	
	Awd	$5,500.00	$1,210.00
	2	$9,255.77	$2,036.27
	3	$8,815.00	$1,939.30
	4	$8,815.00	$1,939.30
	5	$8,815.00	$1,939.30
Ref #4	**642E00204**	**LANE LINE, 6", TYPE 1, (0.3 MILE)**	
	Awd	$2,200.00	$660.00
	2	$5,600.00	$1,680.00
	3	$5,335.00	$1,600.50
	4	$5,335.00	$1,600.50
	5	$5,335.00	$1,600.50
Ref #5	**642E01510**	**DOTTED LINE, 6", TYPE 1, (260 FT)**	
	Awd	$2.50	$650.00
	2	$1.58	$410.80
	3	$1.50	$390.00
	4	$1.50	$390.00
	5	$1.50	$390.00
Ref #6	**642E40001**	**SPEED MEASUREMENT MARKING, AS PER PLAN, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$787.50	$1,575.00
	3	$750.00	$1,500.00
	4	$750.00	$1,500.00
	5	$750.00	$1,500.00

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$3,370.00**
2	**$6,627.65**
3	**$6,311.30**
4	**$6,311.30**
5	**$6,311.30**

Ref #7	**614E11111**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (120 HOUR)**	
	Awd	$110.00	$13,200.00
	2	$80.85	$9,702.00
	3	$86.00	$10,320.00
	4	$100.00	$12,000.00
	5	$122.00	$14,640.00
Ref #8	**614E11630**	**INCREASED BARRIER DELINEATION, (3778 FT)**	
	Awd	$2.00	$7,556.00
	2	$1.47	$5,553.66
	3	$1.40	$5,289.20
	4	$1.40	$5,289.20
	5	$0.30	$1,133.40
Ref #9	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS,, (3 EACH)**	
	Awd	$2,800.00	$8,400.00
	2	$2,310.00	$6,930.00
	3	$2,200.00	$6,600.00
	4	$2,200.00	$6,600.00
	5	$3,400.00	$10,200.00
Ref #10	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$2,099.19	$2,099.19
	3	$1,999.23	$1,999.23
	4	$5,500.00	$5,500.00
	5	$6,630.00	$6,630.00
Ref #11	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (20 CY)**	
	Awd	$500.00	$10,000.00
	2	$796.50	$15,930.00
	3	$500.00	$10,000.00
	4	$100.00	$2,000.00
	5	$675.00	$13,500.00
Ref #12	**614E13310**	**BARRIER REFLECTOR, TYPE 1, 1WAY, (53 EACH)**	
	Awd	$8.00	$424.00
	2	$12.60	$667.80
	3	$12.00	$636.00
	4	$12.00	$636.00
	5	$8.00	$424.00
Ref #13	**614E13350**	**OBJECT MARKER, ONE WAY, (53 EACH)**	
	Awd	$14.00	$742.00
	2	$21.00	$1,113.00
	3	$20.00	$1,060.00
	4	$20.00	$1,060.00
	5	$21.50	$1,139.50
Ref #14	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (3 SNMT)**	
	Awd	$1,200.00	$3,600.00
	2	$945.00	$2,835.00
	3	$900.00	$2,700.00
	4	$900.00	$2,700.00
	5	$879.00	$2,637.00

Ref #15	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (1.66 MILE)**	
	Awd	$2,200.00	$3,652.00
	2	$1,884.75	$3,128.69
	3	$1,795.00	$2,979.70
	4	$1,795.00	$2,979.70
	5	$1,795.00	$2,979.70
Ref #16	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (1.19 MILE)**	
	Awd	$2,200.00	$2,618.00
	2	$1,884.75	$2,242.85
	3	$1,795.00	$2,136.05
	4	$1,795.00	$2,136.05
	5	$1,795.00	$2,136.05
Ref #17	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (4597 FT)**	
	Awd	$1.00	$4,597.00
	2	$1.05	$4,826.85
	3	$1.00	$4,597.00
	4	$1.00	$4,597.00
	5	$1.00	$4,597.00
Ref #18	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (2580 FT)**	
	Awd	$16.00	$41,280.00
	2	$30.45	$78,561.00
	3	$25.00	$64,500.00
	4	$29.00	$74,820.00
	5	$16.60	$42,828.00
Ref #19	**622E41110**	**PORTABLE BARRIER, ANCHORED, (220 FT)**	
	Awd	$20.00	$4,400.00
	2	$38.85	$8,547.00
	3	$50.00	$11,000.00
	4	$55.00	$12,100.00
	5	$68.00	$14,960.00
Ref #20	**896E00012**	**PORTABLE NON-INTRUSIVE TRAFFIC SENSOR, CLASS II, (17 SNMT)**	
	Awd	$2,100.00	$35,700.00
	2	$997.50	$16,957.50
	3	$950.00	$16,150.00
	4	$950.00	$16,150.00
	5	$1,800.00	$30,600.00
Ref #21	**896E00020**	**PORTABLE CHANGEABLE MESSAGE SIGN, (17 SNMT)**	
	Awd	$1,300.00	$22,100.00
	2	$997.50	$16,957.50
	3	$950.00	$16,150.00
	4	$950.00	$16,150.00
	5	$960.00	$16,320.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$163,269.00**
2	**$176,052.04**
3	**$156,117.18**
4	**$164,717.95**
5	**$164,724.65**

Ref #22	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (478 SY)**	
	Awd	$20.00	$9,560.00
	2	$20.51	$9,803.78
	3	$20.00	$9,560.00
	4	$20.00	$9,560.00
	5	$33.00	$15,774.00
Ref #23	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (2028 SY)**	
	Awd	$79.30	$160,820.40
	2	$93.58	$189,780.24
	3	$90.00	$182,520.00
	4	$84.00	$170,352.00
	5	$94.00	$190,632.00
Ref #24	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (2028 SY)**	
	Awd	$40.00	$81,120.00
	2	$43.13	$87,467.64
	3	$80.00	$162,240.00
	4	$72.00	$146,016.00
	5	$161.00	$326,508.00
Ref #25	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY, (19 CY)**	
	Awd	$350.00	$6,650.00
	2	$450.00	$8,550.00
	3	$380.00	$7,220.00
	4	$400.00	$7,600.00
	5	$417.00	$7,923.00
Ref #26	**848E50000**	**HAND CHIPPING, (61 SY)**	
	Awd	$120.00	$7,320.00
	2	$245.70	$14,987.70
	3	$225.00	$13,725.00
	4	$200.00	$12,200.00
	5	$567.50	$34,617.50
Ref #27	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$3,033.00	$3,033.00
	3	$2,000.00	$2,000.00
	4	$3,000.00	$3,000.00
	5	$4,133.00	$4,133.00
Ref #28	**848E50200**	**FULL-DEPTH REPAIR, (14 CY)**	
	Awd	$2,000.00	$28,000.00
	2	$3,703.50	$51,849.00
	3	$500.00	$7,000.00
	4	$1,000.00	$14,000.00
	5	$8,580.00	$120,120.00
Ref #29	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED, "2.25" NOMINAL , (2028 SY)**	
	Awd	$15.00	$30,420.00
	2	$8.55	$17,339.40
	3	$10.00	$20,280.00
	4	$21.55	$43,703.40
	5	$11.00	$22,308.00

Ref #30	**848E50341**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (609 SY)**	
	Awd	$50.00	$30,450.00
	2	$58.50	$35,626.50
	3	$28.00	$17,052.00
	4	$75.00	$45,675.00
	5	$316.00	$192,444.00

Section 4 - STRUCTURE OVER 20 FOOT SPAN (SFN: 470030 - Totals

Awd	**$356,340.40**
2	**$418,437.26**
3	**$421,597.00**
4	**$452,106.40**
5	**$914,459.50**

Ref #31	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (15 CY)**	
	Awd	$2,000.00	$30,000.00
	2	$2,134.00	$32,010.00
	3	$2,500.00	$37,500.00
	4	$2,710.00	$40,650.00
	5	$2,742.00	$41,130.00
Ref #32	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (144 LB)**	
	Awd	$5.00	$720.00
	2	$13.35	$1,922.40
	3	$9.00	$1,296.00
	4	$5.00	$720.00
	5	$10.00	$1,440.00
Ref #33	**511E71100**	**CONCRETE, MISC.: CLASS QC MS CONCRETE, AS PER PLAN, (15 CY)**	
	Awd	$2,000.00	$30,000.00
	2	$3,262.50	$48,937.50
	3	$1,870.00	$28,050.00
	4	$5,000.00	$75,000.00
	5	$1,865.50	$27,982.50
Ref #34	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (70 SY)**	
	Awd	$25.00	$1,750.00
	2	$25.18	$1,762.60
	3	$20.00	$1,400.00
	4	$46.00	$3,220.00
	5	$29.00	$2,030.00

Section 5 - STRUCTURE OVER 20 FOOT SPAN (SFN:4707796 - Totals

Awd	**$62,470.00**
2	**$84,632.50**
3	**$68,246.00**
4	**$119,590.00**
5	**$72,582.50**

Ref #35	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$11,028.00	$11,028.00
	3	$14,000.00	$14,000.00
	4	$11,500.00	$11,500.00
	5	$5,000.00	$5,000.00

Ref #36	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$168,564.01	$168,564.01
	3	$190,000.00	$190,000.00
	4	$165,000.00	$165,000.00
	5	$121,770.73	$121,770.73
Ref #37	**619E16010**	**FIELD OFFICE, TYPE B, (2 MNTH)**	
	Awd	$2,200.00	$4,400.00
	2	$4,521.00	$9,042.00
	3	$8,600.00	$17,200.00
	4	$500.00	$1,000.00
	5	$3,500.00	$7,000.00
Ref #38	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$4,950.00	$4,950.00
	3	$500.00	$500.00
	4	$3,500.00	$3,500.00
	5	$4,000.00	$4,000.00
Ref #39	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$13,007.40	$13,007.40
	3	$70,000.00	$70,000.00
	4	$27,550.00	$27,550.00
	5	$67,500.00	$67,500.00

Section 6 - INCIDENTALS - Totals

Awd	**$111,900.00**
2	**$206,591.41**
3	**$291,700.00**
4	**$208,550.00**
5	**$205,270.73**