Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240414
PID 109803
ALL-SR 65-00.00/03.94
Federal
Type: TWO LANE RESURFACING
Letting Date: 9/12/2024
Completion Date: 9/30/2025

Contract Awarded To: SHELLY COMPANY
Award Amount: $1,096,533.20

Engineer's Estimate: $1,226,000.00

Bidder 1
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,096,533.20

Bidder 2
BLUFFTON PAVING INC
P O BOX 26
Allen
BLUFFTON, OH 45817
Bid $1,163,699.50

Ref #1	**202E23500**	**WEARING COURSE REMOVED, (3844 SY)**	
	Awd	$4.50	$17,298.00
	2	$4.75	$18,259.00

Section 1 - ROADWAY - Totals

Awd	**$17,298.00**
2	**$18,259.00**

Ref #2	**253E02000**	**PAVEMENT REPAIR, (325 CY)**	
	Awd	$380.00	$123,500.00
	2	$297.00	$96,525.00
Ref #3	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.25" THICKNES, (81394 SY)**	
	Awd	$1.00	$81,394.00
	2	$1.40	$113,951.60
Ref #4	**254E01600**	**PATCHING PLANED SURFACE, (1628 SY)**	
	Awd	$6.00	$9,768.00
	2	$4.00	$6,512.00
Ref #5	**304E20000**	**AGGREGATE BASE, (104 CY)**	
	Awd	$135.00	$14,040.00
	2	$25.00	$2,600.00
Ref #6	**407E20000**	**NON-TRACKING TACK COAT, (11722 GAL)**	
	Awd	$3.00	$35,166.00
	2	$2.20	$25,788.40
Ref #7	**441E10000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1,, (2826 CY)**	
	Awd	$210.00	$593,460.00
	2	$226.00	$638,676.00
Ref #8	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1,, (134 CY)**	
	Awd	$330.00	$44,220.00
	2	$324.00	$43,416.00
Ref #9	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (617 CY)**	
	Awd	$78.00	$48,126.00
	2	$69.00	$42,573.00
Ref #10	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (5000 LB)**	
	Awd	$1.25	$6,250.00
	2	$1.65	$8,250.00

Section 2 - PAVEMENT - Totals

Awd	**$955,924.00**
2	**$978,292.00**

Ref #11	**618E41000**	**RUMBLE STRIPES, EDGE LINE, (6 MILE)**	
	Awd	$1,075.00	$6,450.00
	2	$1,500.00	$9,000.00
Ref #12	**618E43000**	**RUMBLE STRIPES, CENTER LINE, (3 MILE)**	
	Awd	$775.00	$2,325.00
	2	$1,500.00	$4,500.00
Ref #13	**621E00100**	**RPM, (334 EACH)**	
	Awd	$37.80	$12,625.20
	2	$38.00	$12,692.00

Ref #14	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (334 EACH)**	
	Awd	$7.00	$2,338.00
	2	$6.25	$2,087.50
Ref #15	**642E00104**	**EDGE LINE, 6", TYPE 1, (10.01 MILE)**	
	Awd	$900.00	$9,009.00
	2	$900.00	$9,009.00
Ref #16	**642E00300**	**CENTER LINE, TYPE 1, (5.46 MILE)**	
	Awd	$1,000.00	$5,460.00
	2	$1,000.00	$5,460.00
Ref #17	**644E00404**	**CHANNELIZING LINE, 12", (1841 FT)**	
	Awd	$3.00	$5,523.00
	2	$3.00	$5,523.00
Ref #18	**644E00500**	**STOP LINE, (301 FT)**	
	Awd	$8.00	$2,408.00
	2	$8.00	$2,408.00
Ref #19	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (422 FT)**	
	Awd	$8.00	$3,376.00
	2	$8.00	$3,376.00
Ref #20	**644E01300**	**LANE ARROW, (21 EACH)**	
	Awd	$100.00	$2,100.00
	2	$100.00	$2,100.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$51,614.20**
2	**$56,155.50**

Ref #21	**614E12460**	**WORK ZONE MARKING SIGN, (31 EACH)**	
	Awd	$95.00	$2,945.00
	2	$100.00	$3,100.00
Ref #22	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (5.47 MILE)**	
	Awd	$1,000.00	$5,470.00
	2	$1,000.00	$5,470.00
Ref #23	**614E21400**	**WORK ZONE CENTER LINE, CLASS II, (10.94 MILE)**	
	Awd	$300.00	$3,282.00
	2	$450.00	$4,923.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$11,697.00**
2	**$13,493.00**

Ref #24	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$7,500.00	$7,500.00
Ref #25	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$70,000.00	$70,000.00
Ref #26	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$20,000.00	$20,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$60,000.00**
2	**$97,500.00**