Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240426
PID 113605
CLE-SR 232-01.80
Non-Federal
Type: CULVERT REPLACEMENT
Letting Date: 9/12/2024
Completion Date: 9/15/2025

Contract Awarded To: AXIS CIVIL CONSTRUCTION LLC
Award Amount: $340,657.05

Engineer's Estimate: $476,000.00

Bidder 1
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $340,657.05

Bidder 2
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $355,905.79

Bidder 3
FORD DEVELOPMENT CORP
11148 WOODWARD LANE
Hamilton
SHARONVILLE, OH 45241
Bid $397,076.50

Bidder 4
KT HOLDEN CONSTRUCTION LLC
2300 LEBANON RD
Warren
Lebanon, OH 45036
Bid $479,989.00

Bidder 5
TURN-KEY TUNNELING INC
1247 STIMMEL RD
Franklin
COLUMBUS, OH 43223
Bid $585,196.08

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$3,510.00	$3,510.00
	3	$3,000.00	$3,000.00
	4	$12,600.00	$12,600.00
	5	$18,300.00	$18,300.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$3,795.00	$7,590.00
	3	$500.00	$1,000.00
	4	$3,200.00	$6,400.00
	5	$1,635.00	$3,270.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (205 FT)**	
	Awd	$10.00	$2,050.00
	2	$2.10	$430.50
	3	$4.00	$820.00
	4	$2.00	$410.00
	5	$2.18	$446.90
Ref #4	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (3 EACH)**	
	Awd	$550.00	$1,650.00
	2	$309.75	$929.25
	3	$100.00	$300.00
	4	$295.00	$885.00
	5	$321.55	$964.65
Ref #5	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (136 FT)**	
	Awd	$90.00	$12,240.00
	2	$82.59	$11,232.24
	3	$150.00	$20,400.00
	4	$300.00	$40,800.00
	5	$300.00	$40,800.00
Ref #6	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$15,417.00	$15,417.00
	3	$4,000.00	$4,000.00
	4	$35,000.00	$35,000.00
	5	$48,000.00	$48,000.00
Ref #7	**606E15050**	**GUARDRAIL, TYPE MGS, (212.5 FT)**	
	Awd	$29.50	$6,268.75
	2	$34.02	$7,229.25
	3	$33.00	$7,012.50
	4	$32.40	$6,885.00
	5	$35.32	$7,505.50
Ref #8	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (2 EACH)**	
	Awd	$2,750.00	$5,500.00
	2	$2,814.00	$5,628.00
	3	$3,100.00	$6,200.00
	4	$2,680.00	$5,360.00
	5	$2,921.20	$5,842.40

Ref #9	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,350.00	$1,350.00
	2	$1,438.50	$1,438.50
	3	$1,500.00	$1,500.00
	4	$1,370.00	$1,370.00
	5	$1,493.30	$1,493.30

Section 1 - ROADWAY - Totals

Awd	**$50,058.75**
2	**$53,404.74**
3	**$44,232.50**
4	**$109,710.00**
5	**$126,622.75**

Ref #10	**601E11000**	**RIPRAP, TYPE D, (47.5 SY)**	
	Awd	$190.00	$9,025.00
	2	$341.86	$16,238.35
	3	$50.00	$2,375.00
	4	$350.00	$16,625.00
	5	$190.75	$9,060.63
Ref #11	**659E10000**	**SEEDING AND MULCHING, (1600 SY)**	
	Awd	$3.00	$4,800.00
	2	$3.10	$4,960.00
	3	$1.00	$1,600.00
	4	$2.95	$4,720.00
	5	$8.72	$13,952.00
Ref #12	**659E20000**	**COMMERCIAL FERTILIZER, (0.22 TON)**	
	Awd	$300.00	$66.00
	2	$588.00	$129.36
	3	$400.00	$88.00
	4	$560.00	$123.20
	5	$2,125.50	$467.61
Ref #13	**659E31000**	**LIME, (0.33 ACRE)**	
	Awd	$350.00	$115.50
	2	$42.00	$13.86
	3	$100.00	$33.00
	4	$40.00	$13.20
	5	$1,635.00	$539.55
Ref #14	**659E35000**	**WATER, (8.6 MGAL)**	
	Awd	$1.00	$8.60
	2	$1.05	$9.03
	3	$10.00	$86.00
	4	$1.00	$8.60
	5	$1.00	$8.60
Ref #15	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$19,015.10**
2	**$26,350.60**
3	**$9,182.00**
4	**$26,490.00**
5	**$29,028.39**

Ref #16	**602E20000**	**CONCRETE MASONRY, (11.89 CY)**	
	Awd	$1,190.00	$14,149.10
	2	$1,663.62	$19,780.44
	3	$2,000.00	$23,780.00
	4	$2,000.00	$23,780.00
	5	$2,289.00	$27,216.21
Ref #17	**602E20001**	**CONCRETE MASONRY, AS PER PLAN, (12.39 CY)**	
	Awd	$1,190.00	$14,744.10
	2	$1,647.47	$20,412.15
	3	$2,000.00	$24,780.00
	4	$2,100.00	$26,019.00
	5	$2,017.00	$24,990.63
Ref #18	**611E96551**	**FIELD PAVING OF EXISTING PIPE, AS PER PLAN, 144" C, (16 FT)**	
	Awd	$375.00	$6,000.00
	2	$433.71	$6,939.36
	3	$800.00	$12,800.00
	4	$500.00	$8,000.00
	5	$1,090.00	$17,440.00
Ref #19	**837E10000**	**LINER PIPE, 132?, 748.06 OR 707.75 OR 707.18, (120 FT)**	
	Awd	$1,430.00	$171,600.00
	2	$1,127.94	$135,352.80
	3	$1,815.00	$217,800.00
	4	$1,500.00	$180,000.00
	5	$1,950.00	$234,000.00
Ref #20	**837E21000**	**BACKFILL FOR LINER PIPE, (120 FT)**	
	Awd	$325.00	$39,000.00
	2	$383.60	$46,032.00
	3	$400.00	$48,000.00
	4	$520.00	$62,400.00
	5	$625.00	$75,000.00

Section 3 - DRAINAGE - Totals

Awd	**$245,493.20**
2	**$228,516.75**
3	**$327,160.00**
4	**$300,199.00**
5	**$378,646.84**

Ref #21	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (6 EACH)**	
	Awd	$15.00	$90.00
	2	$15.75	$94.50
	3	$17.00	$102.00
	4	$15.00	$90.00
	5	$16.35	$98.10

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$90.00**
2	**$94.50**
3	**$102.00**
4	**$90.00**
5	**$98.10**

Ref #22	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$4,389.00	$4,389.00
	3	$4,000.00	$4,000.00
	4	$8,000.00	$8,000.00
	5	$8,500.00	$8,500.00
Ref #23	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$20,592.00	$20,592.00
	3	$2,400.00	$2,400.00
	4	$12,000.00	$12,000.00
	5	$7,500.00	$7,500.00
Ref #24	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$22,558.20	$22,558.20
	3	$10,000.00	$10,000.00
	4	$23,500.00	$23,500.00
	5	$34,800.00	$34,800.00

Section 5 - INCIDENTALS - Totals

Awd	**$26,000.00**
2	**$47,539.20**
3	**$16,400.00**
4	**$43,500.00**
5	**$50,800.00**