Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240427
PID 116007
D03-PR FY2025 (B)
Non-Federal
Type: PRUNING/OR TREE/BRUSH REMOVAL
Letting Date: 9/12/2024
Completion Date: 4/30/2025

Contract Awarded To: BCC OHIO INC
Award Amount: $259,325.48

Engineer's Estimate: $305,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $259,325.48

Bidder 2
VAN CUREN SERVICES INC
P O BOX 91 10555 KINSMAN ROAD

NEWBURY, OH 44065-9724
Bid $279,830.00

Bidder 3
EDWARDS LAND CLEARING INC
49090 COOPER FOSTER PARK RD
Lorain
AMHERST, OH 44001
Bid $280,709.00

Bidder 4
ECOTREE SERVICES LLC
7474 DEER TRAIL LANE
Lorain
LORAIN, OH 44053
Bid $284,430.00

Bidder 5
OBERLANDER'S TREE & LANDSCAPE LTD
1874 EAST MANSFIELD ST
Crawford
BUCYRUS, OH 44820
Bid $327,770.00

Bidder 6
RUSSELL TREE EXPERTS
3427 E DUBLIN GRANVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $338,810.00

Ref #1	**201E20010**	**SPECIAL - TREE REMOVED, 4"-12", (284 EACH)**	
	Awd	$159.12	$45,190.08
	2	$145.00	$41,180.00
	3	$210.00	$59,640.00
	4	$155.00	$44,020.00
	5	$180.00	$51,120.00
	6	$230.00	$65,320.00
Ref #2	**201E21800**	**TREE REMOVED, 18", (140 EACH)**	
	Awd	$655.20	$91,728.00
	2	$720.00	$100,800.00
	3	$560.00	$78,400.00
	4	$725.00	$101,500.00
	5	$800.00	$112,000.00
	6	$950.00	$133,000.00
Ref #3	**201E23000**	**TREE REMOVED, 30", (31 EACH)**	
	Awd	$1,404.00	$43,524.00
	2	$1,550.00	$48,050.00
	3	$1,690.00	$52,390.00
	4	$1,485.00	$46,035.00
	5	$1,850.00	$57,350.00
	6	$1,490.00	$46,190.00
Ref #4	**201E24800**	**TREE REMOVED, 48", (10 EACH)**	
	Awd	$2,597.40	$25,974.00
	2	$2,600.00	$26,000.00
	3	$3,100.00	$31,000.00
	4	$2,585.00	$25,850.00
	5	$3,600.00	$36,000.00
	6	$3,795.00	$37,950.00
Ref #5	**201E26000**	**TREE REMOVED, 60", (6 EACH)**	
	Awd	$3,299.40	$19,796.40
	2	$3,300.00	$19,800.00
	3	$4,500.00	$27,000.00
	4	$3,200.00	$19,200.00
	5	$4,500.00	$27,000.00
	6	$4,430.00	$26,580.00

Section 1 - ROADWAY - Totals

Awd	**$226,212.48**
2	**$235,830.00**
3	**$248,430.00**
4	**$236,605.00**
5	**$283,470.00**
6	**$309,040.00**

Ref #6	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00
	6	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$5,000.00**
2	**$5,000.00**
3	**$5,000.00**
4	**$5,000.00**
5	**$5,000.00**
6	**$5,000.00**

Ref #7	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,201.00	$3,201.00
	2	$4,000.00	$4,000.00
	3	$2,779.00	$2,779.00
	4	$7,800.00	$7,800.00
	5	$2,800.00	$2,800.00
	6	$2,000.00	$2,000.00
Ref #8	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$11,997.00	$11,997.00
	2	$16,000.00	$16,000.00
	3	$19,500.00	$19,500.00
	4	$15,700.00	$15,700.00
	5	$20,000.00	$20,000.00
	6	$12,650.00	$12,650.00
Ref #9	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$12,915.00	$12,915.00
	2	$19,000.00	$19,000.00
	3	$5,000.00	$5,000.00
	4	$19,325.00	$19,325.00
	5	$16,500.00	$16,500.00
	6	$10,120.00	$10,120.00

Section 3 - INCIDENTALS - Totals

Awd	**$28,113.00**
2	**$39,000.00**
3	**$27,279.00**
4	**$42,825.00**
5	**$39,300.00**
6	**$24,770.00**