Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240416
PID 106239
CUY-IR 77-04.79/Wallings Road
Federal
Type: INTERCHANGE
Letting Date: 9/26/2024
Completion Date: 10/15/2026

Contract Awarded To: J D WILLIAMSON CONSTRUCTION CO INC
Award Amount: $8,035,650.35

Engineer's Estimate: $7,456,000.00

Bidder 1
J D WILLIAMSON CONSTRUCTION CO INC
441 GENEVA AVE, PO BOX 113
Summit
TALLMADGE, OH 44278
Bid $8,035,650.35

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $8,086,631.92

Bidder 3
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $8,381,924.10

Bidder 4
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $8,626,010.44

Bidder 5
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $9,757,960.15

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$35,000.00	$35,000.00
	3	$135,000.00	$135,000.00
	4	$25,000.00	$25,000.00
	5	$39,500.00	$39,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (4662 SY)**	
	Awd	$22.00	$102,564.00
	2	$12.00	$55,944.00
	3	$18.00	$83,916.00
	4	$23.50	$109,557.00
	5	$25.00	$116,550.00
Ref #3	**202E30000**	**WALK REMOVED, (1006 SF)**	
	Awd	$3.00	$3,018.00
	2	$1.50	$1,509.00
	3	$6.00	$6,036.00
	4	$2.85	$2,867.10
	5	$1.50	$1,509.00
Ref #4	**202E30700**	**CONCRETE BARRIER REMOVED, (154 FT)**	
	Awd	$46.00	$7,084.00
	2	$27.00	$4,158.00
	3	$38.00	$5,852.00
	4	$34.70	$5,343.80
	5	$18.00	$2,772.00
Ref #5	**202E32000**	**CURB REMOVED, (1683 FT)**	
	Awd	$7.00	$11,781.00
	2	$5.00	$8,415.00
	3	$6.00	$10,098.00
	4	$2.50	$4,207.50
	5	$3.00	$5,049.00
Ref #6	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (1334 FT)**	
	Awd	$24.00	$32,016.00
	2	$37.00	$49,358.00
	3	$38.50	$51,359.00
	4	$28.75	$38,352.50
	5	$13.00	$17,342.00
Ref #7	**202E38000**	**GUARDRAIL REMOVED, (100 FT)**	
	Awd	$2.00	$200.00
	2	$2.00	$200.00
	3	$10.00	$1,000.00
	4	$2.00	$200.00
	5	$2.00	$200.00
Ref #8	**202E58000**	**MANHOLE REMOVED, (4 EACH)**	
	Awd	$900.00	$3,600.00
	2	$170.00	$680.00
	3	$530.00	$2,120.00
	4	$1,800.00	$7,200.00
	5	$1,000.00	$4,000.00

Ref #9	**202E58100**	**CATCH BASIN REMOVED, (12 EACH)**	
	Awd	$750.00	$9,000.00
	2	$401.00	$4,812.00
	3	$670.00	$8,040.00
	4	$900.00	$10,800.00
	5	$700.00	$8,400.00
Ref #10	**202E75000**	**FENCE REMOVED, (406 FT)**	
	Awd	$3.00	$1,218.00
	2	$3.00	$1,218.00
	3	$8.00	$3,248.00
	4	$3.00	$1,218.00
	5	$3.00	$1,218.00
Ref #11	**202E75600**	**METER VAULT REMOVED, (2 EACH)**	
	Awd	$1,250.00	$2,500.00
	2	$450.00	$900.00
	3	$440.00	$880.00
	4	$600.00	$1,200.00
	5	$400.00	$800.00
Ref #12	**202E75610**	**VALVE BOX REMOVED, (2 EACH)**	
	Awd	$320.00	$640.00
	2	$216.00	$432.00
	3	$160.00	$320.00
	4	$150.00	$300.00
	5	$600.00	$1,200.00
Ref #13	**202E98000**	**REMOVAL MISC.: STONES, POSTS, LANDSCAPING, AND WAL, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$1,793.00	$1,793.00
	3	$14,000.00	$14,000.00
	4	$2,000.00	$2,000.00
	5	$1,000.00	$1,000.00
Ref #14	**202E98100**	**REMOVAL MISC.: CONCRETE FOUNDATIONS, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$280.00	$560.00
	3	$540.00	$1,080.00
	4	$785.00	$1,570.00
	5	$150.00	$300.00
Ref #15	**202E98100**	**REMOVAL MISC.: GATE VALVE REMOVED AND DISPOSED OF, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$1,228.00	$2,456.00
	3	$1,500.00	$3,000.00
	4	$300.00	$600.00
	5	$500.00	$1,000.00
Ref #16	**203E10000**	**EXCAVATION, (2837 CY)**	
	Awd	$40.00	$113,480.00
	2	$34.00	$96,458.00
	3	$41.50	$117,735.50
	4	$42.00	$119,154.00
	5	$30.00	$85,110.00

Ref #17	**203E20000**	**EMBANKMENT, (539 CY)**	
	Awd	$35.00	$18,865.00
	2	$62.00	$33,418.00
	3	$46.00	$24,794.00
	4	$34.25	$18,460.75
	5	$6.50	$3,503.50
Ref #18	**204E10000**	**SUBGRADE COMPACTION, (9310 SY)**	
	Awd	$7.00	$65,170.00
	2	$5.00	$46,550.00
	3	$3.00	$27,930.00
	4	$1.80	$16,758.00
	5	$2.50	$23,275.00
Ref #19	**204E13000**	**EXCAVATION OF SUBGRADE, (1147 CY)**	
	Awd	$60.00	$68,820.00
	2	$32.00	$36,704.00
	3	$54.00	$61,938.00
	4	$45.30	$51,959.10
	5	$30.00	$34,410.00
Ref #20	**204E30010**	**GRANULAR MATERIAL, TYPE B, (1175 CY)**	
	Awd	$70.00	$82,250.00
	2	$78.00	$91,650.00
	3	$70.00	$82,250.00
	4	$96.00	$112,800.00
	5	$140.00	$164,500.00
Ref #21	**204E45000**	**PROOF ROLLING, (4 HOUR)**	
	Awd	$350.00	$1,400.00
	2	$255.50	$1,022.00
	3	$710.00	$2,840.00
	4	$370.00	$1,480.00
	5	$190.00	$760.00
Ref #22	**204E50000**	**GEOTEXTILE FABRIC, (2265 SY)**	
	Awd	$3.40	$7,701.00
	2	$0.60	$1,359.00
	3	$0.50	$1,132.50
	4	$3.00	$6,795.00
	5	$2.50	$5,662.50
Ref #23	**606E15050**	**GUARDRAIL, TYPE MGS, (75 FT)**	
	Awd	$45.00	$3,375.00
	2	$42.20	$3,165.00
	3	$39.00	$2,925.00
	4	$42.40	$3,180.00
	5	$42.40	$3,180.00
Ref #24	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$4,000.00	$8,000.00
	2	$3,760.00	$7,520.00
	3	$3,500.00	$7,000.00
	4	$3,760.00	$7,520.00
	5	$3,760.00	$7,520.00

Ref #25	**607E23000**	**FENCE, TYPE CLT, (318 FT)**	
	Awd	$35.00	$11,130.00
	2	$34.00	$10,812.00
	3	$48.50	$15,423.00
	4	$34.00	$10,812.00
	5	$34.00	$10,812.00
Ref #26	**608E10000**	**4" CONCRETE WALK, (7411 SF)**	
	Awd	$10.00	$74,110.00
	2	$8.00	$59,288.00
	3	$5.50	$40,760.50
	4	$9.00	$66,699.00
	5	$10.00	$74,110.00
Ref #27	**608E52000**	**CURB RAMP, (431 SF)**	
	Awd	$22.00	$9,482.00
	2	$28.00	$12,068.00
	3	$14.00	$6,034.00
	4	$24.00	$10,344.00
	5	$20.00	$8,620.00
Ref #28	**611E99700**	**SPECIAL - GAS VALVE BOX ADJUSTED TO GRADE, (13 EACH)**	
	Awd	$300.00	$3,900.00
	2	$804.00	$10,452.00
	3	$1,700.00	$22,100.00
	4	$194.00	$2,522.00
	5	$1,000.00	$13,000.00
Ref #29	**622E10161**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, AS PER PLA, (98 FT)**	
	Awd	$165.00	$16,170.00
	2	$242.00	$23,716.00
	3	$260.00	$25,480.00
	4	$290.00	$28,420.00
	5	$290.00	$28,420.00
Ref #30	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (2 EACH)**	
	Awd	$6,100.00	$12,200.00
	2	$8,134.00	$16,268.00
	3	$4,500.00	$9,000.00
	4	$6,500.00	$13,000.00
	5	$4,400.00	$8,800.00
Ref #31	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (2 EACH)**	
	Awd	$6,100.00	$12,200.00
	2	$8,148.00	$16,296.00
	3	$4,700.00	$9,400.00
	4	$6,500.00	$13,000.00
	5	$4,700.00	$9,400.00
Ref #32	**623E40521**	**RIGHT-OF-WAY MONUMENT, TYPE B, AS PER PLAN, (24 EACH)**	
	Awd	$900.00	$21,600.00
	2	$362.00	$8,688.00
	3	$230.00	$5,520.00
	4	$680.00	$16,320.00
	5	$220.00	$5,280.00

Ref #33	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (16 EACH)**	
	Awd	$250.00	$4,000.00
	2	$245.00	$3,920.00
	3	$190.00	$3,040.00
	4	$315.00	$5,040.00
	5	$130.00	$2,080.00
Ref #300	**202E58700**	**MANHOLE ABANDONED, (1 EACH)**	
	Awd	$450.00	$450.00
	2	$3,518.00	$3,518.00
	3	$490.00	$490.00
	4	$3,650.00	$3,650.00
	5	$2,000.00	$2,000.00

Section 1 - ROADWAY - Totals

Awd	**$741,424.00**
2	**$650,307.00**
3	**$791,741.50**
4	**$718,329.75**
5	**$691,283.00**

Ref #34	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (246 SY)**	
	Awd	$45.00	$11,070.00
	2	$37.00	$9,102.00
	3	$43.50	$10,701.00
	4	$53.00	$13,038.00
	5	$40.00	$9,840.00
Ref #35	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$100.00	$200.00
	3	$400.00	$800.00
	4	$150.00	$300.00
	5	$100.00	$200.00
Ref #36	**659E00300**	**TOPSOIL, (426 CY)**	
	Awd	$45.00	$19,170.00
	2	$36.00	$15,336.00
	3	$50.00	$21,300.00
	4	$50.00	$21,300.00
	5	$45.00	$19,170.00
Ref #37	**659E10000**	**SEEDING AND MULCHING, (3837 SY)**	
	Awd	$3.00	$11,511.00
	2	$3.25	$12,470.25
	3	$1.00	$3,837.00
	4	$0.95	$3,645.15
	5	$2.50	$9,592.50
Ref #38	**659E14000**	**REPAIR SEEDING AND MULCHING, (2789 SY)**	
	Awd	$1.00	$2,789.00
	2	$1.75	$4,880.75
	3	$1.00	$2,789.00
	4	$1.00	$2,789.00
	5	$2.50	$6,972.50

Ref #39	**659E15000**	**INTER-SEEDING, (192 SY)**	
	Awd	$1.00	$192.00
	2	$0.10	$19.20
	3	$2.00	$384.00
	4	$2.00	$384.00
	5	$5.00	$960.00
Ref #40	**659E20000**	**COMMERCIAL FERTILIZER, (0.52 TON)**	
	Awd	$750.00	$390.00
	2	$735.00	$382.20
	3	$1,500.00	$780.00
	4	$1,500.00	$780.00
	5	$2,000.00	$1,040.00
Ref #41	**659E31000**	**LIME, (0.79 ACRE)**	
	Awd	$30.00	$23.70
	2	$40.00	$31.60
	3	$140.00	$110.60
	4	$1.00	$0.79
	5	$1.00	$0.79
Ref #42	**659E35000**	**WATER, (21 MGAL)**	
	Awd	$2.00	$42.00
	2	$0.10	$2.10
	3	$5.00	$105.00
	4	$1.00	$21.00
	5	$150.00	$3,150.00
Ref #43	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$2,144.00	$2,144.00
	3	$2,700.00	$2,700.00
	4	$3,000.00	$3,000.00
	5	$2,675.00	$2,675.00
Ref #44	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$23,151.00	$23,151.00
	3	$7,100.00	$7,100.00
	4	$22,500.00	$22,500.00
	5	$15,000.00	$15,000.00
Ref #45	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$19,218.00	$19,218.00
	3	$16,000.00	$16,000.00
	4	$16,000.00	$16,000.00
	5	$23,700.00	$23,700.00
Ref #46	**832E30000**	**EROSION CONTROL, (39000 EACH)**	
	Awd	$1.00	$39,000.00
	2	$1.00	$39,000.00
	3	$1.00	$39,000.00
	4	$1.00	$39,000.00
	5	$1.00	$39,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$130,487.70**
2	**$125,937.10**
3	**$105,606.60**
4	**$122,757.94**
5	**$131,300.79**

Ref #47	**605E12210**	**6" DEEP PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (307 FT)**	
	Awd	$21.00	$6,447.00
	2	$30.00	$9,210.00
	3	$27.50	$8,442.50
	4	$18.15	$5,572.05
	5	$42.00	$12,894.00
Ref #48	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (429 FT)**	
	Awd	$18.00	$7,722.00
	2	$25.00	$10,725.00
	3	$64.00	$27,456.00
	4	$18.35	$7,872.15
	5	$35.00	$15,015.00
Ref #49	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (3716 FT)**	
	Awd	$17.00	$63,172.00
	2	$20.00	$74,320.00
	3	$16.00	$59,456.00
	4	$14.50	$53,882.00
	5	$21.00	$78,036.00
Ref #50	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (160 FT)**	
	Awd	$28.00	$4,480.00
	2	$26.00	$4,160.00
	3	$64.00	$10,240.00
	4	$28.25	$4,520.00
	5	$56.00	$8,960.00
Ref #51	**611E00900**	**6" CONDUIT, TYPE B, (100 FT)**	
	Awd	$35.00	$3,500.00
	2	$20.00	$2,000.00
	3	$60.00	$6,000.00
	4	$31.00	$3,100.00
	5	$60.00	$6,000.00
Ref #52	**611E04400**	**12" CONDUIT, TYPE B, (609 FT)**	
	Awd	$95.00	$57,855.00
	2	$90.00	$54,810.00
	3	$85.00	$51,765.00
	4	$91.00	$55,419.00
	5	$150.00	$91,350.00
Ref #53	**611E04400**	**12" CONDUIT, TYPE B, 706.02, (90 FT)**	
	Awd	$115.00	$10,350.00
	2	$165.00	$14,850.00
	3	$210.00	$18,900.00
	4	$218.00	$19,620.00
	5	$356.00	$32,040.00

Ref #54	**611E04600**	**12" CONDUIT, TYPE C, 706.02, (10 FT)**	
	Awd	$155.00	$1,550.00
	2	$301.00	$3,010.00
	3	$190.00	$1,900.00
	4	$306.00	$3,060.00
	5	$410.00	$4,100.00
Ref #55	**611E05900**	**15" CONDUIT, TYPE B, (354 FT)**	
	Awd	$100.00	$35,400.00
	2	$106.00	$37,524.00
	3	$110.00	$38,940.00
	4	$115.00	$40,710.00
	5	$185.00	$65,490.00
Ref #56	**611E05900**	**15" CONDUIT, TYPE B, 706.02, (60 FT)**	
	Awd	$115.00	$6,900.00
	2	$208.00	$12,480.00
	3	$250.00	$15,000.00
	4	$332.00	$19,920.00
	5	$370.00	$22,200.00
Ref #57	**611E05900**	**15" CONDUIT, TYPE B, 706.08, (30 FT)**	
	Awd	$165.00	$4,950.00
	2	$149.00	$4,470.00
	3	$210.00	$6,300.00
	4	$227.00	$6,810.00
	5	$300.00	$9,000.00
Ref #58	**611E06700**	**15" CONDUIT, TYPE F, 707.05 TYPE C OR 707.21, (85 FT)**	
	Awd	$95.00	$8,075.00
	2	$124.00	$10,540.00
	3	$150.00	$12,750.00
	4	$79.00	$6,715.00
	5	$150.00	$12,750.00
Ref #59	**611E98150**	**CATCH BASIN, NO. 3, (1 EACH)**	
	Awd	$4,100.00	$4,100.00
	2	$4,700.00	$4,700.00
	3	$7,200.00	$7,200.00
	4	$5,410.00	$5,410.00
	5	$5,800.00	$5,800.00
Ref #60	**611E98180**	**CATCH BASIN, NO. 3A, (13 EACH)**	
	Awd	$2,300.00	$29,900.00
	2	$3,805.00	$49,465.00
	3	$4,600.00	$59,800.00
	4	$4,400.00	$57,200.00
	5	$4,750.00	$61,750.00
Ref #61	**611E98371**	**CATCH BASIN, NO. 6, AS PER PLAN, (1 EACH)**	
	Awd	$4,700.00	$4,700.00
	2	$5,120.00	$5,120.00
	3	$6,800.00	$6,800.00
	4	$4,030.00	$4,030.00
	5	$5,500.00	$5,500.00

Ref #62	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$550.00	$1,650.00
	2	$1,293.00	$3,879.00
	3	$570.00	$1,710.00
	4	$685.00	$2,055.00
	5	$1,120.00	$3,360.00
Ref #63	**611E99574**	**MANHOLE, NO. 3, (10 EACH)**	
	Awd	$3,500.00	$35,000.00
	2	$4,787.00	$47,870.00
	3	$4,700.00	$47,000.00
	4	$5,320.00	$53,200.00
	5	$6,600.00	$66,000.00
Ref #64	**611E99651**	**MANHOLE FRAME AND COVER, AS PER PLAN, (3 EACH)**	
	Awd	$400.00	$1,200.00
	2	$643.00	$1,929.00
	3	$1,200.00	$3,600.00
	4	$495.00	$1,485.00
	5	$750.00	$2,250.00
Ref #65	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (3000 LB)**	
	Awd	$2.00	$6,000.00
	2	$2.00	$6,000.00
	3	$7.50	$22,500.00
	4	$1.00	$3,000.00
	5	$2.75	$8,250.00
Ref #66	**611E99920**	**DRAINAGE STRUCTURE, MISC.: CATCH BASIN LINING, (LUMP SUM)**	
	Awd	$3,200.00	$3,200.00
	2	$5,293.00	$5,293.00
	3	$4,100.00	$4,100.00
	4	$5,670.00	$5,670.00
	5	$2,240.00	$2,240.00

Section 3 - DRAINAGE - Totals

Awd	**$296,151.00**
2	**$362,355.00**
3	**$409,859.50**
4	**$359,250.20**
5	**$512,985.00**

Ref #67	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (66 SY)**	
	Awd	$68.00	$4,488.00
	2	$288.00	$19,008.00
	3	$65.00	$4,290.00
	4	$64.50	$4,257.00
	5	$65.00	$4,290.00
Ref #68	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.25", (1607 SY)**	
	Awd	$8.00	$12,856.00
	2	$6.60	$10,606.20
	3	$8.00	$12,856.00
	4	$8.00	$12,856.00
	5	$10.00	$16,070.00

Ref #69	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (1321 SY)**	
	Awd	$9.00	$11,889.00
	2	$7.50	$9,907.50
	3	$9.00	$11,889.00
	4	$9.00	$11,889.00
	5	$10.00	$13,210.00
Ref #70	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (1308 CY)**	
	Awd	$230.00	$300,840.00
	2	$188.00	$245,904.00
	3	$220.00	$287,760.00
	4	$217.00	$283,836.00
	5	$257.00	$336,156.00
Ref #71	**301E56100**	**ASPHALT CONCRETE BASE, PG64-22, (449), (DRIVEWAYS), (14 CY)**	
	Awd	$520.00	$7,280.00
	2	$1,195.00	$16,730.00
	3	$500.00	$7,000.00
	4	$500.00	$7,000.00
	5	$400.00	$5,600.00
Ref #72	**304E20000**	**AGGREGATE BASE, (1575 CY)**	
	Awd	$84.00	$132,300.00
	2	$85.00	$133,875.00
	3	$70.00	$110,250.00
	4	$90.00	$141,750.00
	5	$150.00	$236,250.00
Ref #73	**407E20000**	**NON-TRACKING TACK COAT, (1461 GAL)**	
	Awd	$7.00	$10,227.00
	2	$3.05	$4,456.05
	3	$7.00	$10,227.00
	4	$7.00	$10,227.00
	5	$4.00	$5,844.00
Ref #74	**441E10101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), AS, (471 CY)**	
	Awd	$310.00	$146,010.00
	2	$368.00	$173,328.00
	3	$300.00	$141,300.00
	4	$293.00	$138,003.00
	5	$385.00	$181,335.00
Ref #75	**441E10200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (446, (497 CY)**	
	Awd	$245.00	$121,765.00
	2	$253.00	$125,741.00
	3	$240.00	$119,280.00
	4	$233.00	$115,801.00
	5	$285.00	$141,645.00
Ref #76	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (5 CY)**	
	Awd	$1,100.00	$5,500.00
	2	$2,230.00	$11,150.00
	3	$1,100.00	$5,500.00
	4	$1,050.00	$5,250.00
	5	$500.00	$2,500.00

Ref #77	**441E70700**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (3 CY)**	
	Awd	$1,100.00	$3,300.00
	2	$1,600.00	$4,800.00
	3	$1,100.00	$3,300.00
	4	$1,050.00	$3,150.00
	5	$450.00	$1,350.00
Ref #78	**452E10050**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS O, (485 SY)**	
	Awd	$130.00	$63,050.00
	2	$110.00	$53,350.00
	3	$78.00	$37,830.00
	4	$124.00	$60,140.00
	5	$98.00	$47,530.00
Ref #79	**452E12050**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS O, (167 SY)**	
	Awd	$145.00	$24,215.00
	2	$100.00	$16,700.00
	3	$89.00	$14,863.00
	4	$108.00	$18,036.00
	5	$105.00	$17,535.00
Ref #80	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (2896 FT)**	
	Awd	$38.00	$110,048.00
	2	$38.00	$110,048.00
	3	$30.00	$86,880.00
	4	$51.00	$147,696.00
	5	$40.00	$115,840.00
Ref #81	**609E24510**	**CURB, TYPE 4-C, (36 FT)**	
	Awd	$46.00	$1,656.00
	2	$96.00	$3,456.00
	3	$36.00	$1,296.00
	4	$75.00	$2,700.00
	5	$74.00	$2,664.00
Ref #82	**609E26000**	**CURB, TYPE 6, (1077 FT)**	
	Awd	$38.00	$40,926.00
	2	$50.00	$53,850.00
	3	$36.00	$38,772.00
	4	$59.00	$63,543.00
	5	$38.00	$40,926.00
Ref #83	**690E12060**	**SPECIAL - PAVEMENT OVERLAY FABRIC COMPOSITE, (128 SY)**	
	Awd	$35.00	$4,480.00
	2	$57.90	$7,411.20
	3	$58.00	$7,424.00
	4	$58.00	$7,424.00
	5	$20.00	$2,560.00
Ref #84	**690E98300**	**SPECIAL - FULL DEPTH SHOULDER PAVEMENT REPLACEMENT, (10 SY)**	
	Awd	$900.00	$9,000.00
	2	$890.00	$8,900.00
	3	$1,200.00	$12,000.00
	4	$1,000.00	$10,000.00
	5	$1,350.00	$13,500.00

Ref #301	**253E01001**	**PAVEMENT REPAIR, AS PER PLAN, (225 SY)**	
	Awd	$200.00	$45,000.00
	2	$220.00	$49,500.00
	3	$200.00	$45,000.00
	4	$200.00	$45,000.00
	5	$130.00	$29,250.00

Section 4 - PAVEMENT - Totals

Awd	**$1,054,830.00**
2	**$1,058,720.95**
3	**$957,717.00**
4	**$1,088,558.00**
5	**$1,214,055.00**

Ref #85	**638E00600**	**6" WATER MAIN DUCTILE IRON PIPE ANSI CLASS 52, PUS, (28 FT)**	
	Awd	$470.00	$13,160.00
	2	$113.00	$3,164.00
	3	$660.00	$18,480.00
	4	$217.00	$6,076.00
	5	$568.00	$15,904.00
Ref #86	**638E01200**	**8" WATER MAIN DUCTILE IRON PIPE ANSI CLASS 52, PUS, (45 FT)**	
	Awd	$320.00	$14,400.00
	2	$278.00	$12,510.00
	3	$720.00	$32,400.00
	4	$411.00	$18,495.00
	5	$500.00	$22,500.00
Ref #87	**638E02400**	**12" WATER MAIN DUCTILE IRON PIPE ANSI CLASS 52, PU, (328 FT)**	
	Awd	$330.00	$108,240.00
	2	$260.00	$85,280.00
	3	$400.00	$131,200.00
	4	$388.00	$127,264.00
	5	$625.00	$205,000.00
Ref #88	**638E04900**	**1" COPPER SERVICE BRANCH, (268 FT)**	
	Awd	$72.00	$19,296.00
	2	$67.00	$17,956.00
	3	$520.00	$139,360.00
	4	$72.13	$19,330.84
	5	$180.00	$48,240.00
Ref #89	**638E06200**	**POLYETHYLENE ENCASEMENT, (251 FT)**	
	Awd	$11.00	$2,761.00
	2	$4.00	$1,004.00
	3	$4.50	$1,129.50
	4	$3.00	$753.00
	5	$6.00	$1,506.00
Ref #90	**638E07800**	**6" GATE VALVE AND VALVE BOX, (2 EACH)**	
	Awd	$2,350.00	$4,700.00
	2	$2,390.00	$4,780.00
	3	$4,200.00	$8,400.00
	4	$2,225.00	$4,450.00
	5	$3,500.00	$7,000.00

Ref #91	**638E07900**	**8" GATE VALVE AND VALVE BOX, (2 EACH)**	
	Awd	$3,400.00	$6,800.00
	2	$2,707.00	$5,414.00
	3	$5,700.00	$11,400.00
	4	$4,420.00	$8,840.00
	5	$6,400.00	$12,800.00
Ref #92	**638E08100**	**12" GATE VALVE AND VALVE BOX, (6 EACH)**	
	Awd	$4,900.00	$29,400.00
	2	$5,782.00	$34,692.00
	3	$9,500.00	$57,000.00
	4	$5,825.00	$34,950.00
	5	$11,900.00	$71,400.00
Ref #93	**638E10200**	**6" FIRE HYDRANT, (2 EACH)**	
	Awd	$5,900.00	$11,800.00
	2	$7,620.00	$15,240.00
	3	$9,000.00	$18,000.00
	4	$7,875.00	$15,750.00
	5	$7,600.00	$15,200.00
Ref #94	**638E10700**	**FIRE HYDRANT REMOVED AND DISPOSED OF, (2 EACH)**	
	Awd	$1,060.00	$2,120.00
	2	$871.00	$1,742.00
	3	$1,000.00	$2,000.00
	4	$1,115.00	$2,230.00
	5	$1,700.00	$3,400.00
Ref #95	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$590.00	$1,770.00
	2	$1,000.00	$3,000.00
	3	$2,300.00	$6,900.00
	4	$194.00	$582.00
	5	$530.00	$1,590.00
Ref #96	**638E10900**	**SERVICE BOX ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$95.00	$285.00
	2	$328.00	$984.00
	3	$3,300.00	$9,900.00
	4	$100.00	$300.00
	5	$450.00	$1,350.00
Ref #97	**638E21002**	**SPECIAL - INSTALL 1" METER SETTING, COMPLETE, CLEV, (2 EACH)**	
	Awd	$8,000.00	$16,000.00
	2	$2,513.00	$5,026.00
	3	$6,400.00	$12,800.00
	4	$1,795.00	$3,590.00
	5	$15,000.00	$30,000.00
Ref #98	**638E98000**	**WATER WORK, MISC.: 1" SERVICE VALVE & VALVE BOX, C, (3 EACH)**	
	Awd	$1,035.00	$3,105.00
	2	$1,989.00	$5,967.00
	3	$1,900.00	$5,700.00
	4	$1,755.00	$5,265.00
	5	$1,200.00	$3,600.00

Ref #99	**638E98000**	**WATER WORK, MISC.: POT-HOLING EXISTING WATER MAIN, (15 EACH)**	
	Awd	$500.00	$7,500.00
	2	$1,500.00	$22,500.00
	3	$1,300.00	$19,500.00
	4	$965.00	$14,475.00
	5	$550.00	$8,250.00
Ref #100	**638E98100**	**WATER WORK, MISC.: MAINTENANCE OF WATER SERVICE, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$22,005.00	$22,005.00
	3	$26,000.00	$26,000.00
	4	$5,645.00	$5,645.00
	5	$41,200.00	$41,200.00
Ref #101	**638E98600**	**WATER WORK, MISC.: FROSTPROOFING FOR 8" WATER MAIN, (400 FT)**	
	Awd	$150.00	$60,000.00
	2	$50.00	$20,000.00
	3	$80.00	$32,000.00
	4	$195.00	$78,000.00
	5	$525.00	$210,000.00
Ref #102	**690E99400**	**SPECIAL - ADDITIONAL DUCTILE IRON FITTINGS, (150 LB)**	
	Awd	$3.00	$450.00
	2	$11.00	$1,650.00
	3	$14.00	$2,100.00
	4	$13.00	$1,950.00
	5	$11.00	$1,650.00

Section 5 - WATER WORK - Totals

Awd	**$306,787.00**
2	**$262,914.00**
3	**$534,269.50**
4	**$347,945.84**
5	**$700,590.00**

Ref #103	**611E01800**	**8" CONDUIT, TYPE B, (60 FT)**	
	Awd	$96.00	$5,760.00
	2	$122.00	$7,320.00
	3	$410.00	$24,600.00
	4	$355.00	$21,300.00
	5	$332.69	$19,961.40
Ref #104	**611E99574**	**MANHOLE, NO. 3, (3 EACH)**	
	Awd	$5,800.00	$17,400.00
	2	$6,920.00	$20,760.00
	3	$15,000.00	$45,000.00
	4	$11,600.00	$34,800.00
	5	$13,000.00	$39,000.00
Ref #105	**611E99651**	**MANHOLE FRAME AND COVER, AS PER PLAN, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$643.00	$1,286.00
	3	$980.00	$1,960.00
	4	$493.00	$986.00
	5	$800.00	$1,600.00

Ref #106	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (6 EACH)**	
	Awd	$715.00	$4,290.00
	2	$1,203.00	$7,218.00
	3	$990.00	$5,940.00
	4	$840.00	$5,040.00
	5	$1,060.00	$6,360.00
Ref #107	**611E99661**	**MANHOLE RECONSTRUCTED TO GRADE, AS PER PLAN, (3 EACH)**	
	Awd	$1,350.00	$4,050.00
	2	$1,997.00	$5,991.00
	3	$7,300.00	$21,900.00
	4	$1,366.00	$4,098.00
	5	$2,145.00	$6,435.00
Ref #109	**611E99721**	**INSPECTION WELL, AS PER PLAN, (4 EACH)**	
	Awd	$840.00	$3,360.00
	2	$1,200.00	$4,800.00
	3	$1,600.00	$6,400.00
	4	$915.00	$3,660.00
	5	$990.00	$3,960.00

Section 6 - SANITARY SEWER - Totals

Awd	**$36,860.00**
2	**$47,375.00**
3	**$105,800.00**
4	**$69,884.00**
5	**$77,316.40**

Ref #110	**625E00450**	**CONNECTION, FUSED PULL APART, (6 EACH)**	
	Awd	$100.00	$600.00
	2	$150.00	$900.00
	3	$180.00	$1,080.00
	4	$150.00	$900.00
	5	$190.00	$1,140.00
Ref #111	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (9 EACH)**	
	Awd	$100.00	$900.00
	2	$150.00	$1,350.00
	3	$200.00	$1,800.00
	4	$150.00	$1,350.00
	5	$140.00	$1,260.00
Ref #112	**625E02600**	**TRANSFORMER BASE, TYPE AT-C, (3 EACH)**	
	Awd	$920.00	$2,760.00
	2	$850.00	$2,550.00
	3	$1,000.00	$3,000.00
	4	$850.00	$2,550.00
	5	$1,520.00	$4,560.00
Ref #114	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (3 EACH)**	
	Awd	$1,600.00	$4,800.00
	2	$1,500.00	$4,500.00
	3	$1,900.00	$5,700.00
	4	$1,500.00	$4,500.00
	5	$2,700.00	$8,100.00

Ref #115	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (486 FT)**	
	Awd	$4.50	$2,187.00
	2	$3.00	$1,458.00
	3	$4.00	$1,944.00
	4	$3.00	$1,458.00
	5	$11.50	$5,589.00
Ref #117	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (467 FT)**	
	Awd	$15.00	$7,005.00
	2	$10.00	$4,670.00
	3	$16.00	$7,472.00
	4	$10.00	$4,670.00
	5	$68.00	$31,756.00
Ref #118	**625E25402**	**CONDUIT, 2", 725.05, (15 FT)**	
	Awd	$11.50	$172.50
	2	$5.00	$75.00
	3	$16.00	$240.00
	4	$5.00	$75.00
	5	$56.00	$840.00
Ref #120	**625E29002**	**TRENCH, 24" DEEP, (452 FT)**	
	Awd	$14.75	$6,667.00
	2	$7.00	$3,164.00
	3	$10.00	$4,520.00
	4	$7.00	$3,164.00
	5	$22.00	$9,944.00
Ref #121	**625E30700**	**PULL BOX, 725.08, 18", (1 EACH)**	
	Awd	$1,150.00	$1,150.00
	2	$950.00	$950.00
	3	$1,400.00	$1,400.00
	4	$950.00	$950.00
	5	$2,250.00	$2,250.00
Ref #122	**625E32000**	**GROUND ROD, (3 EACH)**	
	Awd	$300.00	$900.00
	2	$250.00	$750.00
	3	$380.00	$1,140.00
	4	$250.00	$750.00
	5	$400.00	$1,200.00
Ref #123	**625E33001**	**STRUCTURE GROUNDING SYSTEM, AS PER PLAN, (1 EACH)**	
	Awd	$10,200.00	$10,200.00
	2	$10,000.00	$10,000.00
	3	$8,900.00	$8,900.00
	4	$10,000.00	$10,000.00
	5	$9,200.00	$9,200.00
Ref #124	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$7,800.00	$7,800.00
	2	$8,000.00	$8,000.00
	3	$7,100.00	$7,100.00
	4	$8,000.00	$8,000.00
	5	$15,000.00	$15,000.00

Ref #125	**625E35011**	**REMOVE AND REERECT EXISTING LIGHT POLE, AS PER PLA, (3 EACH)**	
	Awd	$1,000.00	$3,000.00
	2	$500.00	$1,500.00
	3	$520.00	$1,560.00
	4	$500.00	$1,500.00
	5	$1,750.00	$5,250.00
Ref #126	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (452 FT)**	
	Awd	$3.25	$1,469.00
	2	$1.25	$565.00
	3	$2.00	$904.00
	4	$1.25	$565.00
	5	$4.00	$1,808.00
Ref #127	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$5,200.00	$5,200.00
	2	$3,200.00	$3,200.00
	3	$3,800.00	$3,800.00
	4	$3,000.00	$3,000.00
	5	$35,000.00	$35,000.00
Ref #128	**625E75800**	**DISCONNECT CIRCUIT, (4 EACH)**	
	Awd	$300.00	$1,200.00
	2	$500.00	$2,000.00
	3	$100.00	$400.00
	4	$500.00	$2,000.00
	5	$425.00	$1,700.00

Section 7 - LIGHTING - Totals

Awd	**$56,010.50**
2	**$45,632.00**
3	**$50,960.00**
4	**$45,432.00**
5	**$134,597.00**

Ref #129	**621E00100**	**RPM, (42 EACH)**	
	Awd	$133.00	$5,586.00
	2	$137.00	$5,754.00
	3	$130.00	$5,460.00
	4	$127.30	$5,346.60
	5	$144.08	$6,051.36
Ref #130	**625E32000**	**GROUND ROD, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$500.00	$1,000.00
	3	$240.00	$480.00
	4	$500.00	$1,000.00
	5	$500.00	$1,000.00
Ref #131	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (195 FT)**	
	Awd	$15.00	$2,925.00
	2	$15.00	$2,925.00
	3	$15.00	$2,925.00
	4	$7.00	$1,365.00
	5	$15.00	$2,925.00

Ref #132	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (257.9 FT)**	
	Awd	$17.00	$4,384.30
	2	$16.00	$4,126.40
	3	$16.00	$4,126.40
	4	$7.65	$1,972.94
	5	$16.00	$4,126.40
Ref #133	**630E06400**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (55 FT)**	
	Awd	$30.00	$1,650.00
	2	$28.00	$1,540.00
	3	$28.00	$1,540.00
	4	$74.00	$4,070.00
	5	$28.00	$1,540.00
Ref #134	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (71 FT)**	
	Awd	$37.00	$2,627.00
	2	$35.00	$2,485.00
	3	$35.00	$2,485.00
	4	$76.00	$5,396.00
	5	$35.00	$2,485.00
Ref #135	**630E08100**	**ONE WAY SUPPORT, NO. 4 POST, (30 FT)**	
	Awd	$26.00	$780.00
	2	$25.00	$750.00
	3	$25.00	$750.00
	4	$11.50	$345.00
	5	$25.00	$750.00
Ref #136	**630E08520**	**STREET NAME SIGN SUPPORT, NO. 3 POST, (25 FT)**	
	Awd	$18.00	$450.00
	2	$19.00	$475.00
	3	$18.00	$450.00
	4	$9.35	$233.75
	5	$18.00	$450.00
Ref #137	**630E08600**	**SIGN POST REFLECTOR, (7 EACH)**	
	Awd	$47.00	$329.00
	2	$45.00	$315.00
	3	$45.00	$315.00
	4	$27.00	$189.00
	5	$45.00	$315.00
Ref #138	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (8 EACH)**	
	Awd	$520.00	$4,160.00
	2	$500.00	$4,000.00
	3	$500.00	$4,000.00
	4	$485.00	$3,880.00
	5	$500.00	$4,000.00
Ref #139	**630E76520**	**SPAN WIRE SIGN SUPPORT, TYPE TC-17.11, DESIGN 8, (2 EACH)**	
	Awd	$12,500.00	$25,000.00
	2	$12,000.00	$24,000.00
	3	$12,000.00	$24,000.00
	4	$12,450.00	$24,900.00
	5	$12,000.00	$24,000.00

Ref #140	**630E79000**	**SIGN HANGER ASSEMBLY, SPAN WIRE, (2 EACH)**	
	Awd	$675.00	$1,350.00
	2	$650.00	$1,300.00
	3	$650.00	$1,300.00
	4	$385.00	$770.00
	5	$650.00	$1,300.00
Ref #141	**630E79100**	**SIGN HANGER ASSEMBLY, MAST ARM, (6 EACH)**	
	Awd	$675.00	$4,050.00
	2	$650.00	$3,900.00
	3	$650.00	$3,900.00
	4	$375.00	$2,250.00
	5	$650.00	$3,900.00
Ref #142	**630E80100**	**SIGN, FLAT SHEET, (348.95 SF)**	
	Awd	$20.00	$6,979.00
	2	$20.00	$6,979.00
	3	$20.00	$6,979.00
	4	$18.15	$6,333.44
	5	$20.00	$6,979.00
Ref #143	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (166 SF)**	
	Awd	$25.00	$4,150.00
	2	$25.00	$4,150.00
	3	$25.00	$4,150.00
	4	$33.65	$5,585.90
	5	$25.00	$4,150.00
Ref #144	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (8 EACH)**	
	Awd	$1,025.00	$8,200.00
	2	$1,000.00	$8,000.00
	3	$1,000.00	$8,000.00
	4	$1,615.00	$12,920.00
	5	$1,000.00	$8,000.00
Ref #145	**630E84520**	**SPAN WIRE SIGN SUPPORT FOUNDATION, (2 EACH)**	
	Awd	$7,800.00	$15,600.00
	2	$7,500.00	$15,000.00
	3	$7,500.00	$15,000.00
	4	$8,465.00	$16,930.00
	5	$7,500.00	$15,000.00
Ref #146	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (49 EACH)**	
	Awd	$26.00	$1,274.00
	2	$25.00	$1,225.00
	3	$25.00	$1,225.00
	4	$23.00	$1,127.00
	5	$25.00	$1,225.00
Ref #147	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (23 EACH)**	
	Awd	$26.00	$598.00
	2	$25.00	$575.00
	3	$25.00	$575.00
	4	$35.50	$816.50
	5	$25.00	$575.00

Ref #148	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (14 EACH)**	
	Awd	$470.00	$6,580.00
	2	$450.00	$6,300.00
	3	$450.00	$6,300.00
	4	$365.00	$5,110.00
	5	$450.00	$6,300.00
Ref #149	**630E86272**	**REMOVAL OF GROUND MOUNTED PIPE SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$300.00	$300.00
	3	$300.00	$300.00
	4	$100.00	$100.00
	5	$300.00	$300.00
Ref #150	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (5 EACH)**	
	Awd	$26.00	$130.00
	2	$25.00	$125.00
	3	$25.00	$125.00
	4	$42.00	$210.00
	5	$25.00	$125.00
Ref #151	**632E30200**	**MESSENGER WIRE, 7 STRAND, 3/8" DIAMETER WITH ACCES, (155 FT)**	
	Awd	$13.00	$2,015.00
	2	$13.00	$2,015.00
	3	$12.50	$1,937.50
	4	$34.85	$5,401.75
	5	$12.00	$1,860.00
Ref #152	**644E00104**	**EDGE LINE, 6", (0.37 MILE)**	
	Awd	$5,500.00	$2,035.00
	2	$5,250.00	$1,942.50
	3	$5,300.00	$1,961.00
	4	$5,250.00	$1,942.50
	5	$5,250.00	$1,942.50
Ref #153	**644E00204**	**LANE LINE, 6", (0.04 MILE)**	
	Awd	$10,000.00	$400.00
	2	$10,000.00	$400.00
	3	$10,000.00	$400.00
	4	$10,000.00	$400.00
	5	$10,000.00	$400.00
Ref #154	**644E00300**	**CENTER LINE, (0.68 MILE)**	
	Awd	$6,500.00	$4,420.00
	2	$6,300.00	$4,284.00
	3	$6,300.00	$4,284.00
	4	$6,250.00	$4,250.00
	5	$6,250.00	$4,250.00
Ref #155	**644E00404**	**CHANNELIZING LINE, 12", (1774 FT)**	
	Awd	$2.30	$4,080.20
	2	$2.30	$4,080.20
	3	$2.50	$4,435.00
	4	$2.30	$4,080.20
	5	$2.30	$4,080.20

Ref #156	**644E00500**	**STOP LINE, (209 FT)**	
	Awd	$7.00	$1,463.00
	2	$7.00	$1,463.00
	3	$7.00	$1,463.00
	4	$7.00	$1,463.00
	5	$7.00	$1,463.00
Ref #157	**644E00620**	**CROSSWALK LINE, 12", (296 FT)**	
	Awd	$4.00	$1,184.00
	2	$4.00	$1,184.00
	3	$4.00	$1,184.00
	4	$3.95	$1,169.20
	5	$3.95	$1,169.20
Ref #158	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (247 FT)**	
	Awd	$6.00	$1,482.00
	2	$6.00	$1,482.00
	3	$6.00	$1,482.00
	4	$6.00	$1,482.00
	5	$6.00	$1,482.00
Ref #159	**644E00900**	**ISLAND MARKING, (105 SF)**	
	Awd	$5.00	$525.00
	2	$5.00	$525.00
	3	$5.00	$525.00
	4	$5.00	$525.00
	5	$5.00	$525.00
Ref #160	**644E01300**	**LANE ARROW, (48 EACH)**	
	Awd	$130.00	$6,240.00
	2	$125.00	$6,000.00
	3	$130.00	$6,240.00
	4	$125.00	$6,000.00
	5	$125.00	$6,000.00
Ref #161	**644E01360**	**WRONG WAY ARROW, (3 EACH)**	
	Awd	$285.00	$855.00
	2	$275.00	$825.00
	3	$280.00	$840.00
	4	$275.00	$825.00
	5	$275.00	$825.00
Ref #162	**644E01500**	**DOTTED LINE, 4", (530 FT)**	
	Awd	$2.00	$1,060.00
	2	$2.00	$1,060.00
	3	$1.50	$795.00
	4	$1.50	$795.00
	5	$1.50	$795.00
Ref #163	**646E10200**	**CENTER LINE, (0.07 MILE)**	
	Awd	$52,000.00	$3,640.00
	2	$50,000.00	$3,500.00
	3	$50,000.00	$3,500.00
	4	$50,000.00	$3,500.00
	5	$50,000.00	$3,500.00

Ref #164	**646E10310**	**CHANNELIZING LINE, 12", (286 FT)**	
	Awd	$3.00	$858.00
	2	$3.00	$858.00
	3	$3.00	$858.00
	4	$3.00	$858.00
	5	$3.00	$858.00
Ref #165	**646E20300**	**LANE ARROW, (4 EACH)**	
	Awd	$520.00	$2,080.00
	2	$500.00	$2,000.00
	3	$500.00	$2,000.00
	4	$500.00	$2,000.00
	5	$500.00	$2,000.00

Section 8 - TRAFFIC CONTROL - Totals

Awd	**$130,039.50**
2	**$126,843.10**
3	**$126,289.90**
4	**$135,542.78**
5	**$126,646.66**

Ref #166	**625E25402**	**CONDUIT, 2", 725.05, (27 FT)**	
	Awd	$10.00	$270.00
	2	$11.00	$297.00
	3	$14.00	$378.00
	4	$10.00	$270.00
	5	$56.00	$1,512.00
Ref #167	**625E25502**	**CONDUIT, 3", 725.05, (262 FT)**	
	Awd	$12.00	$3,144.00
	2	$13.00	$3,406.00
	3	$16.00	$4,192.00
	4	$12.50	$3,275.00
	5	$29.00	$7,598.00
Ref #168	**625E25602**	**CONDUIT, 4", 725.05, (164 FT)**	
	Awd	$15.00	$2,460.00
	2	$18.00	$2,952.00
	3	$18.00	$2,952.00
	4	$18.00	$2,952.00
	5	$30.00	$4,920.00
Ref #169	**625E25603**	**CONDUIT, 4", 725.05, AS PER PLAN, (408 FT)**	
	Awd	$44.00	$17,952.00
	2	$35.00	$14,280.00
	3	$17.00	$6,936.00
	4	$35.00	$14,280.00
	5	$50.00	$20,400.00
Ref #170	**625E25900**	**CONDUIT, JACKED OR DRILLED, 4", (249 FT)**	
	Awd	$145.00	$36,105.00
	2	$70.00	$17,430.00
	3	$68.00	$16,932.00
	4	$65.00	$16,185.00
	5	$125.00	$31,125.00

Ref #171	**625E29000**	**TRENCH, (248 FT)**	
	Awd	$14.50	$3,596.00
	2	$11.00	$2,728.00
	3	$10.00	$2,480.00
	4	$10.00	$2,480.00
	5	$23.00	$5,704.00
Ref #172	**625E30706**	**PULL BOX, 725.08, 24", (13 EACH)**	
	Awd	$1,250.00	$16,250.00
	2	$1,500.00	$19,500.00
	3	$1,500.00	$19,500.00
	4	$1,500.00	$19,500.00
	5	$2,850.00	$37,050.00
Ref #173	**625E31510**	**PULL BOX REMOVED, (5 EACH)**	
	Awd	$265.00	$1,325.00
	2	$250.00	$1,250.00
	3	$250.00	$1,250.00
	4	$250.00	$1,250.00
	5	$445.00	$2,225.00
Ref #174	**625E32000**	**GROUND ROD, (8 EACH)**	
	Awd	$300.00	$2,400.00
	2	$300.00	$2,400.00
	3	$380.00	$3,040.00
	4	$300.00	$2,400.00
	5	$400.00	$3,200.00
Ref #175	**632E05006**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (12 EACH)**	
	Awd	$900.00	$10,800.00
	2	$900.00	$10,800.00
	3	$1,300.00	$15,600.00
	4	$850.00	$10,200.00
	5	$1,700.00	$20,400.00
Ref #176	**632E05086**	**VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 12" LENS,, (3 EACH)**	
	Awd	$1,600.00	$4,800.00
	2	$1,600.00	$4,800.00
	3	$2,200.00	$6,600.00
	4	$1,600.00	$4,800.00
	5	$3,000.00	$9,000.00
Ref #177	**632E20731**	**PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, , (4 EACH)**	
	Awd	$540.00	$2,160.00
	2	$650.00	$2,600.00
	3	$800.00	$3,200.00
	4	$650.00	$2,600.00
	5	$1,000.00	$4,000.00
Ref #178	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (15 EACH)**	
	Awd	$40.00	$600.00
	2	$35.00	$525.00
	3	$50.00	$750.00
	4	$35.00	$525.00
	5	$250.00	$3,750.00

Ref #179	**632E25010**	**COVERING OF PEDESTRIAN SIGNAL HEAD, (4 EACH)**	
	Awd	$25.00	$100.00
	2	$35.00	$140.00
	3	$50.00	$200.00
	4	$35.00	$140.00
	5	$250.00	$1,000.00
Ref #180	**632E26000**	**PEDESTRIAN PUSHBUTTON, (4 EACH)**	
	Awd	$225.00	$900.00
	2	$268.00	$1,072.00
	3	$350.00	$1,400.00
	4	$250.00	$1,000.00
	5	$700.00	$2,800.00
Ref #181	**632E40200**	**SIGNAL CABLE, 2 CONDUCTOR, NO. 14 AWG, (765 FT)**	
	Awd	$2.10	$1,606.50
	2	$3.00	$2,295.00
	3	$2.00	$1,530.00
	4	$2.75	$2,103.75
	5	$3.00	$2,295.00
Ref #182	**632E40500**	**SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG, (785 FT)**	
	Awd	$3.00	$2,355.00
	2	$3.50	$2,747.50
	3	$4.00	$3,140.00
	4	$3.00	$2,355.00
	5	$3.50	$2,747.50
Ref #183	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (767 FT)**	
	Awd	$3.40	$2,607.80
	2	$4.00	$3,068.00
	3	$5.00	$3,835.00
	4	$3.50	$2,684.50
	5	$4.00	$3,068.00
Ref #184	**632E40900**	**SIGNAL CABLE, 9 CONDUCTOR, NO. 14 AWG, (560 FT)**	
	Awd	$4.00	$2,240.00
	2	$5.00	$2,800.00
	3	$5.50	$3,080.00
	4	$4.50	$2,520.00
	5	$5.50	$3,080.00
Ref #185	**632E64010**	**SIGNAL SUPPORT FOUNDATION, (4 EACH)**	
	Awd	$6,250.00	$25,000.00
	2	$7,500.00	$30,000.00
	3	$12,000.00	$48,000.00
	4	$7,500.00	$30,000.00
	5	$9,500.00	$38,000.00
Ref #186	**632E64020**	**PEDESTAL FOUNDATION, (2 EACH)**	
	Awd	$1,150.00	$2,300.00
	2	$1,000.00	$2,000.00
	3	$1,000.00	$2,000.00
	4	$1,000.00	$2,000.00
	5	$2,000.00	$4,000.00

Ref #187	**632E64950**	**TEST HOLE PERFORMED, (6 EACH)**	
	Awd	$500.00	$3,000.00
	2	$500.00	$3,000.00
	3	$600.00	$3,600.00
	4	$500.00	$3,000.00
	5	$1,000.00	$6,000.00
Ref #188	**632E68200**	**POWER CABLE, 2 CONDUCTOR, NO. 6 AWG, (121 FT)**	
	Awd	$4.50	$544.50
	2	$3.00	$363.00
	3	$6.00	$726.00
	4	$3.00	$363.00
	5	$21.50	$2,601.50
Ref #189	**632E68300**	**POWER CABLE, 3 CONDUCTOR, NO. 6 AWG, (398 FT)**	
	Awd	$6.70	$2,666.60
	2	$6.00	$2,388.00
	3	$8.00	$3,184.00
	4	$6.00	$2,388.00
	5	$21.00	$8,358.00
Ref #190	**632E70000**	**POWER SERVICE, (2 EACH)**	
	Awd	$3,700.00	$7,400.00
	2	$2,500.00	$5,000.00
	3	$3,700.00	$7,400.00
	4	$2,500.00	$5,000.00
	5	$14,900.00	$29,800.00
Ref #191	**632E71368**	**SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 10 POLE, WITH, (1 EACH)**	
	Awd	$30,500.00	$30,500.00
	2	$28,000.00	$28,000.00
	3	$35,000.00	$35,000.00
	4	$27,750.00	$27,750.00
	5	$46,000.00	$46,000.00
Ref #192	**632E71388**	**SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 10 POLE, WITH, (1 EACH)**	
	Awd	$32,500.00	$32,500.00
	2	$30,000.00	$30,000.00
	3	$36,000.00	$36,000.00
	4	$29,750.00	$29,750.00
	5	$49,500.00	$49,500.00
Ref #193	**632E72110**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 4, (1 EACH)**	
	Awd	$13,500.00	$13,500.00
	2	$13,000.00	$13,000.00
	3	$15,000.00	$15,000.00
	4	$13,000.00	$13,000.00
	5	$20,000.00	$20,000.00
Ref #194	**632E72130**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 12, (1 EACH)**	
	Awd	$16,500.00	$16,500.00
	2	$16,000.00	$16,000.00
	3	$19,000.00	$19,000.00
	4	$16,000.00	$16,000.00
	5	$23,700.00	$23,700.00

Ref #195	**632E89610**	**PEDESTAL, 9', (2 EACH)**	
	Awd	$1,300.00	$2,600.00
	2	$1,500.00	$3,000.00
	3	$1,800.00	$3,600.00
	4	$1,500.00	$3,000.00
	5	$2,700.00	$5,400.00
Ref #196	**632E90101**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, AS PER PLA, (2 EACH)**	
	Awd	$1,900.00	$3,800.00
	2	$3,000.00	$6,000.00
	3	$3,000.00	$6,000.00
	4	$3,000.00	$6,000.00
	5	$20,100.00	$40,200.00
Ref #197	**633E65523**	**CABINET, TYPE 332L, AS PER PLAN, (2 EACH)**	
	Awd	$19,000.00	$38,000.00
	2	$14,000.00	$28,000.00
	3	$18,000.00	$36,000.00
	4	$14,000.00	$28,000.00
	5	$25,000.00	$50,000.00
Ref #198	**633E67100**	**CABINET FOUNDATION, (2 EACH)**	
	Awd	$1,150.00	$2,300.00
	2	$2,000.00	$4,000.00
	3	$1,100.00	$2,200.00
	4	$2,000.00	$4,000.00
	5	$3,600.00	$7,200.00
Ref #199	**633E67200**	**CONTROLLER WORK PAD, (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$1,000.00	$2,000.00
	3	$340.00	$680.00
	4	$1,000.00	$2,000.00
	5	$2,900.00	$5,800.00
Ref #200	**633E75001**	**UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS , (2 EACH)**	
	Awd	$6,750.00	$13,500.00
	2	$8,000.00	$16,000.00
	3	$9,700.00	$19,400.00
	4	$8,000.00	$16,000.00
	5	$14,100.00	$28,200.00
Ref #201	**809E60040**	**CCTV IP-CAMERA SYSTEM, QUAD MULTI-VIEW FIXED WITH , (1 EACH)**	
	Awd	$7,300.00	$7,300.00
	2	$8,500.00	$8,500.00
	3	$10,000.00	$10,000.00
	4	$8,500.00	$8,500.00
	5	$12,600.00	$12,600.00
Ref #202	**809E64550**	**ETHERNET CABLE, OUTDOOR-RATED, (256 FT)**	
	Awd	$1.75	$448.00
	2	$2.00	$512.00
	3	$3.00	$768.00
	4	$2.00	$512.00
	5	$5.00	$1,280.00

Ref #203	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (5 EACH)**	
	Awd	$8,500.00	$42,500.00
	2	$8,500.00	$42,500.00
	3	$9,900.00	$49,500.00
	4	$8,500.00	$42,500.00
	5	$12,450.00	$62,250.00
Ref #204	**809E69123**	**ATC CONTROLLER, AS PER PLAN, (2 EACH)**	
	Awd	$675.00	$1,350.00
	2	$500.00	$1,000.00
	3	$1,500.00	$3,000.00
	4	$500.00	$1,000.00
	5	$1,700.00	$3,400.00
Ref #205	**809E69201**	**EMERGENCY VEHICLE PREEMPTION, AS PER PLAN, (2 EACH)**	
	Awd	$4,000.00	$8,000.00
	2	$3,500.00	$7,000.00
	3	$650.00	$1,300.00
	4	$3,500.00	$7,000.00
	5	$5,150.00	$10,300.00
Ref #206	**809E69211**	**PREEMPT RECEIVING UNIT, AS PER PLAN, (6 EACH)**	
	Awd	$950.00	$5,700.00
	2	$800.00	$4,800.00
	3	$950.00	$5,700.00
	4	$800.00	$4,800.00
	5	$1,550.00	$9,300.00
Ref #207	**809E69221**	**PREEMPT DETECTOR CABLE, AS PER PLAN, (1238 FT)**	
	Awd	$2.00	$2,476.00
	2	$1.50	$1,857.00
	3	$2.00	$2,476.00
	4	$1.50	$1,857.00
	5	$2.75	$3,404.50
Ref #208	**809E69231**	**PREEMPT PHASE SELECTOR, AS PER PLAN, (2 EACH)**	
	Awd	$4,500.00	$9,000.00
	2	$3,750.00	$7,500.00
	3	$4,100.00	$8,200.00
	4	$3,750.00	$7,500.00
	5	$6,600.00	$13,200.00
Ref #209	**809E69241**	**PREEMPT CONFIRMATION LIGHT, AS PER PLAN, (6 EACH)**	
	Awd	$475.00	$2,850.00
	2	$550.00	$3,300.00
	3	$460.00	$2,760.00
	4	$550.00	$3,300.00
	5	$850.00	$5,100.00

Section 9 - TRAFFIC SIGNALS - Totals

Awd	**$386,606.40**
2	**$360,810.50**
3	**$418,489.00**
4	**$356,740.25**
5	**$651,468.50**

Ref #210	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (50 CY)**	
	Awd	$260.00	$13,000.00
	2	$435.00	$21,750.00
	3	$250.00	$12,500.00
	4	$250.00	$12,500.00
	5	$250.00	$12,500.00
Ref #211	**304E20000**	**AGGREGATE BASE, (50 CY)**	
	Awd	$115.00	$5,750.00
	2	$167.00	$8,350.00
	3	$110.00	$5,500.00
	4	$76.00	$3,800.00
	5	$175.00	$8,750.00
Ref #212	**407E20000**	**NON-TRACKING TACK COAT, (200 GAL)**	
	Awd	$10.00	$2,000.00
	2	$3.50	$700.00
	3	$10.00	$2,000.00
	4	$10.00	$2,000.00
	5	$5.00	$1,000.00
Ref #213	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (275 CY)**	
	Awd	$90.00	$24,750.00
	2	$94.00	$25,850.00
	3	$85.00	$23,375.00
	4	$120.00	$33,000.00
	5	$150.00	$41,250.00
Ref #214	**441E10000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG, (60 CY)**	
	Awd	$180.00	$10,800.00
	2	$418.00	$25,080.00
	3	$180.00	$10,800.00
	4	$175.00	$10,500.00
	5	$475.00	$28,500.00
Ref #215	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (200 HOUR)**	
	Awd	$90.00	$18,000.00
	2	$97.00	$19,400.00
	3	$120.00	$24,000.00
	4	$90.00	$18,000.00
	5	$97.50	$19,500.00
Ref #216	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, (2 EACH)**	
	Awd	$20,000.00	$40,000.00
	2	$26,000.00	$52,000.00
	3	$15,000.00	$30,000.00
	4	$25,000.00	$50,000.00
	5	$32,000.00	$64,000.00
Ref #217	**614E11630**	**INCREASED BARRIER DELINEATION, (120 FT)**	
	Awd	$3.00	$360.00
	2	$1.50	$180.00
	3	$3.00	$360.00
	4	$2.60	$312.00
	5	$1.00	$120.00

Ref #218	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (2 EACH)**	
	Awd	$3,500.00	$7,000.00
	2	$3,000.00	$6,000.00
	3	$2,400.00	$4,800.00
	4	$2,150.00	$4,300.00
	5	$2,900.00	$5,800.00
Ref #219	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$15,000.00	$15,000.00
	3	$15,000.00	$15,000.00
	4	$14,500.00	$14,500.00
	5	$17,000.00	$17,000.00
Ref #220	**614E12500**	**REPLACEMENT SIGN, (3 EACH)**	
	Awd	$200.00	$600.00
	2	$180.00	$540.00
	3	$160.00	$480.00
	4	$198.00	$594.00
	5	$175.00	$525.00
Ref #221	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (50 CY)**	
	Awd	$150.00	$7,500.00
	2	$359.00	$17,950.00
	3	$250.00	$12,500.00
	4	$375.00	$18,750.00
	5	$600.00	$30,000.00
Ref #222	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (22 EACH)**	
	Awd	$13.00	$286.00
	2	$12.00	$264.00
	3	$8.50	$187.00
	4	$8.25	$181.50
	5	$12.50	$275.00
Ref #223	**614E13350**	**OBJECT MARKER, ONE WAY, (22 EACH)**	
	Awd	$20.00	$440.00
	2	$15.00	$330.00
	3	$12.50	$275.00
	4	$13.75	$302.50
	5	$24.00	$528.00
Ref #224	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (15 SNMT)**	
	Awd	$1,050.00	$15,750.00
	2	$1,500.00	$22,500.00
	3	$860.00	$12,900.00
	4	$750.00	$11,250.00
	5	$850.00	$12,750.00
Ref #225	**614E20010**	**WORK ZONE LANE LINE, CLASS I, 6", (0.04 MILE)**	
	Awd	$1,300.00	$52.00
	2	$1,000.00	$40.00
	3	$1,000.00	$40.00
	4	$1,000.00	$40.00
	5	$1,000.00	$40.00

Ref #226	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (1.08 MILE)**	
	Awd	$2,800.00	$3,024.00
	2	$2,250.00	$2,430.00
	3	$2,300.00	$2,484.00
	4	$2,250.00	$2,430.00
	5	$2,250.00	$2,430.00
Ref #227	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (1.21 MILE)**	
	Awd	$2,350.00	$2,843.50
	2	$1,050.00	$1,270.50
	3	$1,100.00	$1,331.00
	4	$1,050.00	$1,270.50
	5	$1,050.00	$1,270.50
Ref #228	**614E23000**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", (384 FT)**	
	Awd	$1.00	$384.00
	2	$1.25	$480.00
	3	$1.50	$576.00
	4	$1.25	$480.00
	5	$1.25	$480.00
Ref #229	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (728 FT)**	
	Awd	$1.00	$728.00
	2	$1.50	$1,092.00
	3	$1.50	$1,092.00
	4	$1.50	$1,092.00
	5	$1.50	$1,092.00
Ref #230	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (539 FT)**	
	Awd	$1.00	$539.00
	2	$0.75	$404.25
	3	$1.00	$539.00
	4	$0.75	$404.25
	5	$0.75	$404.25
Ref #231	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (184 FT)**	
	Awd	$5.00	$920.00
	2	$4.50	$828.00
	3	$4.50	$828.00
	4	$4.50	$828.00
	5	$4.50	$828.00
Ref #232	**614E27010**	**WORK ZONE CROSSWALK LINE, CLASS I, 12", (186 FT)**	
	Awd	$4.00	$744.00
	2	$4.00	$744.00
	3	$4.00	$744.00
	4	$4.00	$744.00
	5	$4.00	$744.00
Ref #233	**614E30000**	**WORK ZONE ARROW, CLASS I, (18 EACH)**	
	Awd	$100.00	$1,800.00
	2	$75.00	$1,350.00
	3	$75.00	$1,350.00
	4	$75.00	$1,350.00
	5	$75.00	$1,350.00

Ref #234	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
	2	$45,000.00	$45,000.00
	3	$110,000.00	$110,000.00
	4	$49,500.00	$49,500.00
	5	$110,000.00	$110,000.00
Ref #235	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (1196 SY)**	
	Awd	$85.00	$101,660.00
	2	$70.00	$83,720.00
	3	$75.00	$89,700.00
	4	$69.00	$82,524.00
	5	$120.00	$143,520.00
Ref #236	**616E10000**	**WATER, (70 MGAL)**	
	Awd	$5.00	$350.00
	2	$140.00	$9,800.00
	3	$140.00	$9,800.00
	4	$60.00	$4,200.00
	5	$90.00	$6,300.00
Ref #237	**617E10100**	**COMPACTED AGGREGATE, (30 CY)**	
	Awd	$145.00	$4,350.00
	2	$240.00	$7,200.00
	3	$65.00	$1,950.00
	4	$210.00	$6,300.00
	5	$350.00	$10,500.00
Ref #238	**617E25000**	**WATER, (1 MGAL)**	
	Awd	$5.00	$5.00
	2	$200.00	$200.00
	3	$270.00	$270.00
	4	$700.00	$700.00
	5	$100.00	$100.00
Ref #239	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1100 FT)**	
	Awd	$14.00	$15,400.00
	2	$26.50	$29,150.00
	3	$21.50	$23,650.00
	4	$25.00	$27,500.00
	5	$28.00	$30,800.00
Ref #240	**642E00300**	**CENTER LINE, TYPE 1, (1 MILE)**	
	Awd	$3,400.00	$3,400.00
	2	$1,500.00	$1,500.00
	3	$1,500.00	$1,500.00
	4	$1,500.00	$1,500.00
	5	$1,500.00	$1,500.00
Ref #302	**614E18000**	**MAINTAINING TRAFFIC, MISC.:, SHOULDER CLOSURE IR-7, (6 EACH)**	
	Awd	$3,000.00	$18,000.00
	2	$1,000.00	$6,000.00
	3	$3,600.00	$21,600.00
	4	$2,900.00	$17,400.00
	5	$1,000.00	$6,000.00

Ref #303	**614E18000**	**MAINTAINING TRAFFIC, MISC.:, TEMPORARY CLOSURE IR-, (4 EACH)**	
	Awd	$6,500.00	$26,000.00
	2	$1,500.00	$6,000.00
	3	$4,200.00	$16,800.00
	4	$5,400.00	$21,600.00
	5	$2,000.00	$8,000.00

Section 10 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$403,935.50**
2	**$413,102.75**
3	**$438,931.00**
4	**$399,852.75**
5	**$567,856.75**

Ref #241	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$510,000.00	$510,000.00
	2	$283,000.00	$283,000.00
	3	$235,000.00	$235,000.00
	4	$473,000.00	$473,000.00
	5	$300,000.00	$300,000.00
Ref #242	**202E22900**	**APPROACH SLAB REMOVED, (156 SY)**	
	Awd	$45.00	$7,020.00
	2	$36.00	$5,616.00
	3	$48.50	$7,566.00
	4	$60.00	$9,360.00
	5	$50.00	$7,800.00
Ref #243	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$1.00	$1.00
	2	$28,000.00	$28,000.00
	3	$250.00	$250.00
	4	$25,200.00	$25,200.00
	5	$1,000.00	$1,000.00
Ref #244	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (491 CY)**	
	Awd	$90.00	$44,190.00
	2	$105.00	$51,555.00
	3	$210.00	$103,110.00
	4	$175.00	$85,925.00
	5	$300.00	$147,300.00
Ref #245	**503E31120**	**SHALE EXCAVATION, (45 CY)**	
	Awd	$75.00	$3,375.00
	2	$90.00	$4,050.00
	3	$160.00	$7,200.00
	4	$200.00	$9,000.00
	5	$175.00	$7,875.00
Ref #246	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (180100 LB)**	
	Awd	$1.30	$234,130.00
	2	$1.59	$286,359.00
	3	$1.77	$318,777.00
	4	$1.60	$288,160.00
	5	$1.75	$315,175.00

Ref #247	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (500 LB)**	
	Awd	$3.00	$1,500.00
	2	$1.60	$800.00
	3	$2.50	$1,250.00
	4	$5.00	$2,500.00
	5	$1.90	$950.00
Ref #248	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (460 EACH)**	
	Awd	$31.00	$14,260.00
	2	$39.00	$17,940.00
	3	$26.50	$12,190.00
	4	$28.00	$12,880.00
	5	$37.00	$17,020.00
Ref #249	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (4 EACH)**	
	Awd	$3,500.00	$14,000.00
	2	$4,500.00	$18,000.00
	3	$6,200.00	$24,800.00
	4	$5,500.00	$22,000.00
	5	$4,900.00	$19,600.00
Ref #250	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (601 CY)**	
	Awd	$900.00	$540,900.00
	2	$995.00	$597,995.00
	3	$760.00	$456,760.00
	4	$925.00	$555,925.00
	5	$1,130.00	$679,130.00
Ref #251	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (71 CY)**	
	Awd	$1,165.00	$82,715.00
	2	$1,290.00	$91,590.00
	3	$1,250.00	$88,750.00
	4	$1,610.00	$114,310.00
	5	$1,700.00	$120,700.00
Ref #252	**511E42012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (52 CY)**	
	Awd	$1,010.00	$52,520.00
	2	$4,200.00	$218,400.00
	3	$2,200.00	$114,400.00
	4	$2,750.00	$143,000.00
	5	$2,250.00	$117,000.00
Ref #253	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (149 CY)**	
	Awd	$565.00	$84,185.00
	2	$1,300.00	$193,700.00
	3	$990.00	$147,510.00
	4	$795.00	$118,455.00
	5	$900.00	$134,100.00
Ref #254	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (57 CY)**	
	Awd	$460.00	$26,220.00
	2	$680.00	$38,760.00
	3	$620.00	$35,340.00
	4	$490.00	$27,930.00
	5	$650.00	$37,050.00

Ref #255	**511E81100**	**CONCRETE, MISC.: 8" PVC CASING PIPE, 748.02, (65 FT)**	
	Awd	$65.00	$4,225.00
	2	$46.00	$2,990.00
	3	$84.00	$5,460.00
	4	$100.00	$6,500.00
	5	$77.00	$5,005.00
Ref #256	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (468 SY)**	
	Awd	$10.00	$4,680.00
	2	$15.00	$7,020.00
	3	$13.00	$6,084.00
	4	$8.41	$3,935.88
	5	$13.00	$6,084.00
Ref #257	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1135 SY)**	
	Awd	$35.00	$39,725.00
	2	$32.00	$36,320.00
	3	$25.00	$28,375.00
	4	$23.13	$26,252.55
	5	$25.00	$28,375.00
Ref #258	**512E33000**	**TYPE 2 WATERPROOFING, (49 SY)**	
	Awd	$20.00	$980.00
	2	$50.00	$2,450.00
	3	$45.00	$2,205.00
	4	$45.00	$2,205.00
	5	$40.00	$1,960.00
Ref #259	**513E10260**	**STRUCTURAL STEEL MEMBERS, LEVEL 3, (472789 LB)**	
	Awd	$2.75	$1,300,169.75
	2	$2.70	$1,276,530.30
	3	$2.80	$1,323,809.20
	4	$2.60	$1,229,251.40
	5	$2.85	$1,347,448.65
Ref #260	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (7938 EACH)**	
	Awd	$5.00	$39,690.00
	2	$6.00	$47,628.00
	3	$5.00	$39,690.00
	4	$5.15	$40,880.70
	5	$7.00	$55,566.00
Ref #261	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (22204 SF)**	
	Awd	$8.00	$177,632.00
	2	$7.70	$170,970.80
	3	$7.50	$166,530.00
	4	$7.50	$166,530.00
	5	$7.50	$166,530.00
Ref #262	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (22204 SF)**	
	Awd	$4.50	$99,918.00
	2	$4.50	$99,918.00
	3	$4.35	$96,587.40
	4	$4.35	$96,587.40
	5	$4.35	$96,587.40

Ref #263	**514E10000**	**FINAL INSPECTION REPAIR, (14 EACH)**	
	Awd	$1.00	$14.00
	2	$1.03	$14.42
	3	$1.00	$14.00
	4	$1.00	$14.00
	5	$1.00	$14.00
Ref #264	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (110 FT)**	
	Awd	$55.00	$6,050.00
	2	$76.00	$8,360.00
	3	$47.50	$5,225.00
	4	$95.00	$10,450.00
	5	$45.00	$4,950.00
Ref #265	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (13 SF)**	
	Awd	$8.00	$104.00
	2	$18.00	$234.00
	3	$11.50	$149.50
	4	$20.00	$260.00
	5	$14.00	$182.00
Ref #266	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (77 SF)**	
	Awd	$10.00	$770.00
	2	$10.00	$770.00
	3	$11.50	$885.50
	4	$25.00	$1,925.00
	5	$14.00	$1,078.00
Ref #267	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (117 FT)**	
	Awd	$50.00	$5,850.00
	2	$48.00	$5,616.00
	3	$37.50	$4,387.50
	4	$65.00	$7,605.00
	5	$41.00	$4,797.00
Ref #268	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (14 EACH)**	
	Awd	$1,550.00	$21,700.00
	2	$2,010.00	$28,140.00
	3	$2,200.00	$30,800.00
	4	$2,500.00	$35,000.00
	5	$2,500.00	$35,000.00
Ref #269	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (21 EACH)**	
	Awd	$1,750.00	$36,750.00
	2	$2,000.00	$42,000.00
	3	$2,500.00	$52,500.00
	4	$2,500.00	$52,500.00
	5	$2,600.00	$54,600.00
Ref #270	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (85 CY)**	
	Awd	$120.00	$10,200.00
	2	$130.00	$11,050.00
	3	$150.00	$12,750.00
	4	$160.00	$13,600.00
	5	$140.00	$11,900.00

Ref #271	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (77 FT)**	
	Awd	$25.00	$1,925.00
	2	$4.00	$308.00
	3	$30.00	$2,310.00
	4	$15.00	$1,155.00
	5	$12.00	$924.00
Ref #272	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (70 FT)**	
	Awd	$25.00	$1,750.00
	2	$4.00	$280.00
	3	$25.50	$1,785.00
	4	$30.00	$2,100.00
	5	$22.00	$1,540.00
Ref #273	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (10 SF)**	
	Awd	$130.00	$1,300.00
	2	$750.00	$7,500.00
	3	$750.00	$7,500.00
	4	$500.00	$5,000.00
	5	$240.00	$2,400.00
Ref #274	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (304 SY)**	
	Awd	$405.00	$123,120.00
	2	$475.00	$144,400.00
	3	$440.00	$133,760.00
	4	$430.00	$130,720.00
	5	$520.00	$158,080.00
Ref #275	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (110 FT)**	
	Awd	$200.00	$22,000.00
	2	$290.00	$31,900.00
	3	$250.00	$27,500.00
	4	$300.00	$33,000.00
	5	$360.00	$39,600.00
Ref #276	**607E39901**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (610 FT)**	
	Awd	$145.00	$88,450.00
	2	$127.00	$77,470.00
	3	$180.00	$109,800.00
	4	$120.00	$73,200.00
	5	$127.00	$77,470.00

Section 11 - STRUCTURE OVER 20 FOOT SPAN (CUY-077-047 - Totals

Awd	**$3,602,018.75**
2	**$3,837,634.52**
3	**$3,611,010.10**
4	**$3,826,316.93**
5	**$4,004,791.05**

Ref #277	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$45,000.00	$45,000.00
	3	$40,000.00	$40,000.00
	4	$80,000.00	$80,000.00
	5	$40,000.00	$40,000.00

Ref #278	**108E10000**	**CPM PROGRESS SCHEDULE (SEE PROPOSAL NOTE), (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$3,000.00	$3,000.00
	3	$250.00	$250.00
	4	$2,000.00	$2,000.00
	5	$5,000.00	$5,000.00
Ref #279	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$300,000.00	$300,000.00
	2	$366,000.00	$366,000.00
	3	$200,000.00	$200,000.00
	4	$450,000.00	$450,000.00
	5	$300,000.00	$300,000.00
Ref #280	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (18 MNTH)**	
	Awd	$2,250.00	$40,500.00
	2	$4,500.00	$81,000.00
	3	$4,500.00	$81,000.00
	4	$3,800.00	$68,400.00
	5	$1,115.00	$20,070.00
Ref #281	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$100,000.00	$100,000.00
	3	$100,000.00	$100,000.00
	4	$130,000.00	$130,000.00
	5	$100,000.00	$100,000.00
Ref #282	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00
	2	$200,000.00	$200,000.00
	3	$410,000.00	$410,000.00
	4	$425,000.00	$425,000.00
	5	$480,000.00	$480,000.00

Section 12 - INCIDENTALS - Totals

Awd	**$890,500.00**
2	**$795,000.00**
3	**$831,250.00**
4	**$1,155,400.00**
5	**$945,070.00**