Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240428
PID 117607
FRA-SR 161-15.80 Noise Abatement
Non-Federal
Type: NOISE WALLS
Letting Date: 9/26/2024
Completion Date: 10/15/2026

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $7,940,505.50

Engineer's Estimate: $8,630,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $7,940,505.50

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $8,562,587.00

Bidder 3
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $8,686,892.66

Bidder 4
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $8,789,317.71

Bidder 5
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $8,924,826.78

Bidder 6
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $9,154,728.02

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$235,000.00	$235,000.00
	2	$75,000.00	$75,000.00
	3	$100,000.00	$100,000.00
	4	$85,000.00	$85,000.00
	5	$145,000.00	$145,000.00
	6	$72,000.00	$72,000.00
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (1262 FT)**	
	Awd	$2.80	$3,533.60
	2	$2.00	$2,524.00
	3	$2.80	$3,533.60
	4	$2.80	$3,533.60
	5	$2.80	$3,533.60
	6	$3.00	$3,786.00
Ref #3	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$155.00	$155.00
	2	$142.00	$142.00
	3	$155.00	$155.00
	4	$155.00	$155.00
	5	$155.00	$155.00
	6	$412.00	$412.00
Ref #4	**202E75000**	**FENCE REMOVED, (4001 FT)**	
	Awd	$2.75	$11,002.75
	2	$3.00	$12,003.00
	3	$5.80	$23,205.80
	4	$4.63	$18,524.63
	5	$2.75	$11,002.75
	6	$3.00	$12,003.00
Ref #5	**203E10000**	**EXCAVATION, (3298 CY)**	
	Awd	$42.00	$138,516.00
	2	$80.00	$263,840.00
	3	$70.00	$230,860.00
	4	$65.00	$214,370.00
	5	$47.00	$155,006.00
	6	$35.00	$115,430.00
Ref #6	**203E20000**	**EMBANKMENT, (684 CY)**	
	Awd	$18.00	$12,312.00
	2	$30.00	$20,520.00
	3	$20.00	$13,680.00
	4	$40.00	$27,360.00
	5	$32.00	$21,888.00
	6	$13.00	$8,892.00
Ref #7	**203E98000**	**ROADWAY, MISC.: TEMPORARY OVER-STEEPENED FILL, (67 CY)**	
	Awd	$42.00	$2,814.00
	2	$167.00	$11,189.00
	3	$18.00	$1,206.00
	4	$70.00	$4,690.00
	5	$192.00	$12,864.00
	6	$69.00	$4,623.00

Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (362 FT)**	
	Awd	$25.00	$9,050.00
	2	$22.00	$7,964.00
	3	$25.00	$9,050.00
	4	$25.00	$9,050.00
	5	$25.00	$9,050.00
	6	$26.00	$9,412.00
Ref #9	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (3 EACH)**	
	Awd	$2,500.00	$7,500.00
	2	$2,640.00	$7,920.00
	3	$2,500.00	$7,500.00
	4	$2,500.00	$7,500.00
	5	$2,500.00	$7,500.00
	6	$2,571.00	$7,713.00
Ref #10	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,500.00	$10,000.00
	2	$2,520.00	$10,080.00
	3	$2,500.00	$10,000.00
	4	$2,500.00	$10,000.00
	5	$2,500.00	$10,000.00
	6	$2,571.00	$10,284.00
Ref #11	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$400.00	$400.00
	2	$640.00	$640.00
	3	$400.00	$400.00
	4	$400.00	$400.00
	5	$400.00	$400.00
	6	$411.00	$411.00
Ref #12	**606E60022**	**IMPACT ATTENUATOR, TYPE 2 (UNIDIRECTIONAL)., (1 EACH)**	
	Awd	$25,500.00	$25,500.00
	2	$40,000.00	$40,000.00
	3	$28,522.65	$28,522.65
	4	$35,753.37	$35,753.37
	5	$25,500.00	$25,500.00
	6	$26,229.00	$26,229.00
Ref #13	**607E35000**	**FENCE REMOVED AND REBUILT, (201 FT)**	
	Awd	$62.00	$12,462.00
	2	$44.00	$8,844.00
	3	$62.00	$12,462.00
	4	$62.00	$12,462.00
	5	$62.00	$12,462.00
	6	$62.00	$12,462.00
Ref #14	**607E98000**	**FENCE, MISC.: WHITE SPLIT RAIL FENCE, (80 FT)**	
	Awd	$54.00	$4,320.00
	2	$72.00	$5,760.00
	3	$54.00	$4,320.00
	4	$54.00	$4,320.00
	5	$54.00	$4,320.00
	6	$54.00	$4,320.00

Ref #15	**622E90000**	**BARRIER, MISC.: 81" SINGLE SLOPE BARRIER, (3743 FT)**	
	Awd	$225.00	$842,175.00
	2	$225.00	$842,175.00
	3	$225.00	$842,175.00
	4	$196.00	$733,628.00
	5	$222.52	$832,892.36
	6	$249.00	$932,007.00
Ref #16	**622E90200**	**BARRIER, MISC.: 81" CONCRETE BARRIER END SECTION, (6 EACH)**	
	Awd	$30,250.00	$181,500.00
	2	$20,000.00	$120,000.00
	3	$21,000.00	$126,000.00
	4	$20,000.00	$120,000.00
	5	$27,865.46	$167,192.76
	6	$13,000.00	$78,000.00
Ref #17	**622E90200**	**BARRIER, MISC.: 81" SINGLE SLOPE BARRIER END ANCHO, (29 EACH)**	
	Awd	$7,700.00	$223,300.00
	2	$7,500.00	$217,500.00
	3	$5,000.00	$145,000.00
	4	$7,035.00	$204,015.00
	5	$7,364.32	$213,565.28
	6	$6,000.00	$174,000.00
Ref #18	**622E90200**	**BARRIER, MISC.: BARRIER DRAINAGE WINDOW SECTION, (6 EACH)**	
	Awd	$9,500.00	$57,000.00
	2	$15,000.00	$90,000.00
	3	$7,500.00	$45,000.00
	4	$11,500.00	$69,000.00
	5	$10,763.40	$64,580.40
	6	$8,290.00	$49,740.00
Ref #19	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$15,500.00	$15,500.00
	2	$14,125.00	$14,125.00
	3	$50,000.00	$50,000.00
	4	$17,000.00	$17,000.00
	5	$36,000.00	$36,000.00
	6	$7,896.00	$7,896.00
Ref #100	**607E98000**	**FENCE, MISC.:, TEMPORARY FENCE, (4202 FT)**	
	Awd	$4.50	$18,909.00
	2	$6.50	$27,313.00
	3	$6.00	$25,212.00
	4	$4.31	$18,110.62
	5	$4.86	$20,421.72
	6	$5.00	$21,010.00
Ref #101	**202E22900**	**APPROACH SLAB REMOVED, (3 SY)**	
	Awd	$100.00	$300.00
	2	$310.00	$930.00
	3	$169.31	$507.93
	4	$200.00	$600.00
	5	$275.00	$825.00
	6	$170.00	$510.00

Ref #102	**202E23000**	**PAVEMENT REMOVED, (486 SY)**	
	Awd	$11.00	$5,346.00
	2	$30.00	$14,580.00
	3	$25.30	$12,295.80
	4	$20.00	$9,720.00
	5	$40.00	$19,440.00
	6	$18.00	$8,748.00

Section 1 - ROADWAY - Totals

Awd	**$1,816,595.35**
2	**$1,793,049.00**
3	**$1,691,085.78**
4	**$1,605,192.22**
5	**$1,773,598.87**
6	**$1,559,888.00**

Ref #20	**659E00100**	**SOIL ANALYSIS TEST, (1 EACH)**	
	Awd	$125.00	$125.00
	2	$125.00	$125.00
	3	$150.00	$150.00
	4	$439.16	$439.16
	5	$125.00	$125.00
	6	$125.00	$125.00
Ref #21	**659E00300**	**TOPSOIL, (1899 CY)**	
	Awd	$18.00	$34,182.00
	2	$40.00	$75,960.00
	3	$85.00	$161,415.00
	4	$30.00	$56,970.00
	5	$28.75	$54,596.25
	6	$28.00	$53,172.00
Ref #22	**659E00590**	**SEEDING AND MULCHING, CLASS 6, (955 SY)**	
	Awd	$5.00	$4,775.00
	2	$4.94	$4,717.70
	3	$3.03	$2,893.65
	4	$5.79	$5,529.45
	5	$4.94	$4,717.70
	6	$6.00	$5,730.00
Ref #23	**659E10000**	**SEEDING AND MULCHING, (7985 SY)**	
	Awd	$0.90	$7,186.50
	2	$0.89	$7,106.65
	3	$0.70	$5,589.50
	4	$3.34	$26,669.90
	5	$0.89	$7,106.65
	6	$2.00	$15,970.00
Ref #24	**659E14000**	**REPAIR SEEDING AND MULCHING, (400 SY)**	
	Awd	$0.80	$320.00
	2	$0.80	$320.00
	3	$3.40	$1,360.00
	4	$3.40	$1,360.00
	5	$0.80	$320.00
	6	$1.00	$400.00

Ref #25	**659E15000**	**INTER-SEEDING, (400 SY)**	
	Awd	$0.80	$320.00
	2	$0.80	$320.00
	3	$3.40	$1,360.00
	4	$3.40	$1,360.00
	5	$0.80	$320.00
	6	$1.00	$400.00
Ref #26	**659E20000**	**COMMERCIAL FERTILIZER, (1.08 TON)**	
	Awd	$950.00	$1,026.00
	2	$948.59	$1,024.48
	3	$1,720.00	$1,857.60
	4	$1,720.00	$1,857.60
	5	$948.60	$1,024.49
	6	$949.00	$1,024.92
Ref #27	**659E31000**	**LIME, (1.65 ACRE)**	
	Awd	$155.00	$255.75
	2	$153.27	$252.90
	3	$630.00	$1,039.50
	4	$630.00	$1,039.50
	5	$153.27	$252.90
	6	$153.00	$252.45
Ref #28	**659E35000**	**WATER, (45 MGAL)**	
	Awd	$1.00	$45.00
	2	$1.00	$45.00
	3	$5.00	$225.00
	4	$5.00	$225.00
	5	$1.00	$45.00
	6	$1.00	$45.00
Ref #29	**670E00500**	**SLOPE EROSION PROTECTION, (9090 SY)**	
	Awd	$1.35	$12,271.50
	2	$1.35	$12,271.50
	3	$2.00	$18,180.00
	4	$1.75	$15,907.50
	5	$1.35	$12,271.50
	6	$1.00	$9,090.00
Ref #30	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$2,500.00	$2,500.00
	3	$2,500.00	$2,500.00
	4	$2,325.00	$2,325.00
	5	$2,500.00	$2,500.00
	6	$2,325.00	$2,325.00
Ref #31	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$23,000.00	$23,000.00
	2	$24,200.00	$24,200.00
	3	$20,000.00	$20,000.00
	4	$25,250.00	$25,250.00
	5	$16,050.00	$16,050.00
	6	$19,200.00	$19,200.00

Ref #32	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$19,000.00	$19,000.00
	2	$20,000.00	$20,000.00
	3	$17,000.00	$17,000.00
	4	$19,000.00	$19,000.00
	5	$19,000.00	$19,000.00
	6	$18,905.00	$18,905.00
Ref #33	**832E30000**	**EROSION CONTROL, (142257 EACH)**	
	Awd	$1.00	$142,257.00
	2	$1.00	$142,257.00
	3	$1.00	$142,257.00
	4	$1.00	$142,257.00
	5	$1.00	$142,257.00
	6	$1.00	$142,257.00

Section 2 - EROSION CONTROL - Totals

Awd	**$247,263.75**
2	**$291,100.23**
3	**$375,827.25**
4	**$300,190.11**
5	**$260,586.49**
6	**$268,896.37**

Ref #34	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (247 SY)**	
	Awd	$80.00	$19,760.00
	2	$100.00	$24,700.00
	3	$75.00	$18,525.00
	4	$77.00	$19,019.00
	5	$130.00	$32,110.00
	6	$132.00	$32,604.00
Ref #35	**602E20000**	**CONCRETE MASONRY, (2.43 CY)**	
	Awd	$3,500.00	$8,505.00
	2	$5,000.00	$12,150.00
	3	$5,800.00	$14,094.00
	4	$2,688.42	$6,532.86
	5	$2,500.00	$6,075.00
	6	$3,927.00	$9,542.61
Ref #36	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (9383 FT)**	
	Awd	$20.00	$187,660.00
	2	$25.00	$234,575.00
	3	$16.00	$150,128.00
	4	$15.75	$147,782.25
	5	$19.00	$178,277.00
	6	$13.00	$121,979.00
Ref #37	**605E31100**	**AGGREGATE DRAINS, (50 FT)**	
	Awd	$19.00	$950.00
	2	$12.00	$600.00
	3	$18.00	$900.00
	4	$50.50	$2,525.00
	5	$25.00	$1,250.00
	6	$12.00	$600.00

Ref #38	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (557 FT)**	
	Awd	$25.00	$13,925.00
	2	$50.00	$27,850.00
	3	$40.00	$22,280.00
	4	$21.00	$11,697.00
	5	$53.00	$29,521.00
	6	$25.00	$13,925.00
Ref #39	**611E06100**	**15" CONDUIT, TYPE C, (339 FT)**	
	Awd	$120.00	$40,680.00
	2	$175.00	$59,325.00
	3	$155.00	$52,545.00
	4	$124.00	$42,036.00
	5	$178.00	$60,342.00
	6	$112.00	$37,968.00
Ref #40	**611E06700**	**15" CONDUIT, TYPE F, (83 FT)**	
	Awd	$130.00	$10,790.00
	2	$200.00	$16,600.00
	3	$145.00	$12,035.00
	4	$137.18	$11,385.94
	5	$156.00	$12,948.00
	6	$81.00	$6,723.00
Ref #41	**611E99500**	**INLET, MISC.: INLET NO. 3 FOR 81" SINGLE SLOPE BAR, (11 EACH)**	
	Awd	$15,000.00	$165,000.00
	2	$14,000.00	$154,000.00
	3	$15,600.00	$171,600.00
	4	$18,818.93	$207,008.23
	5	$19,400.00	$213,400.00
	6	$16,224.00	$178,464.00
Ref #42	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (31 EACH)**	
	Awd	$400.00	$12,400.00
	2	$350.00	$10,850.00
	3	$690.00	$21,390.00
	4	$635.40	$19,697.40
	5	$600.00	$18,600.00
	6	$356.00	$11,036.00

Section 3 - DRAINAGE - Totals

Awd	**$459,670.00**
2	**$540,650.00**
3	**$463,497.00**
4	**$467,683.68**
5	**$552,523.00**
6	**$412,841.61**

Ref #43	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3", (4822 SY)**	
	Awd	$15.00	$72,330.00
	2	$13.00	$62,686.00
	3	$15.00	$72,330.00
	4	$5.35	$25,797.70
	5	$5.25	$25,315.50
	6	$7.00	$33,754.00

Ref #44	**304E20000**	**AGGREGATE BASE, (998 CY)**	
	Awd	$120.00	$119,760.00
	2	$95.00	$94,810.00
	3	$135.00	$134,730.00
	4	$100.00	$99,800.00
	5	$81.00	$80,838.00
	6	$156.00	$155,688.00
Ref #45	**407E10000**	**TACK COAT, (219 GAL)**	
	Awd	$4.00	$876.00
	2	$2.65	$580.35
	3	$3.50	$766.50
	4	$2.00	$438.00
	5	$4.90	$1,073.10
	6	$5.00	$1,095.00
Ref #46	**407E20000**	**NON-TRACKING TACK COAT, (760 GAL)**	
	Awd	$4.00	$3,040.00
	2	$4.00	$3,040.00
	3	$2.85	$2,166.00
	4	$8.30	$6,308.00
	5	$4.90	$3,724.00
	6	$5.00	$3,800.00
Ref #47	**442E22101**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (189 CY)**	
	Awd	$330.00	$62,370.00
	2	$470.00	$88,830.00
	3	$650.00	$122,850.00
	4	$400.00	$75,600.00
	5	$344.36	$65,084.04
	6	$344.00	$65,016.00
Ref #48	**442E22300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (189 CY)**	
	Awd	$285.00	$53,865.00
	2	$440.00	$83,160.00
	3	$595.00	$112,455.00
	4	$360.00	$68,040.00
	5	$315.36	$59,603.04
	6	$315.00	$59,535.00
Ref #49	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (430 SY)**	
	Awd	$80.00	$34,400.00
	2	$105.00	$45,150.00
	3	$130.00	$55,900.00
	4	$114.00	$49,020.00
	5	$177.00	$76,110.00
	6	$101.00	$43,430.00
Ref #50	**452E13010**	**9" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (1915 SY)**	
	Awd	$100.00	$191,500.00
	2	$70.00	$134,050.00
	3	$130.00	$248,950.00
	4	$133.00	$254,695.00
	5	$96.00	$183,840.00
	6	$126.00	$241,290.00

Ref #51	**609E24000**	**CURB, TYPE 4-A, (108 FT)**	
	Awd	$70.00	$7,560.00
	2	$39.00	$4,212.00
	3	$45.00	$4,860.00
	4	$26.30	$2,840.40
	5	$131.00	$14,148.00
	6	$15.00	$1,620.00
Ref #52	**872E10000**	**VOID REDUCING ASPHALT MEMBRANE (VRAM), (4401 FT)**	
	Awd	$3.00	$13,203.00
	2	$4.00	$17,604.00
	3	$3.85	$16,943.85
	4	$3.85	$16,943.85
	5	$4.04	$17,780.04
	6	$5.00	$22,005.00
Ref #103	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (4401 FT)**	
	Awd	$2.00	$8,802.00
	2	$3.00	$13,203.00
	3	$1.98	$8,713.98
	4	$2.50	$11,002.50
	5	$2.30	$10,122.30
	6	$2.00	$8,802.00

Section 4 - PAVEMENT - Totals

Awd	**$567,706.00**
2	**$547,325.35**
3	**$780,665.33**
4	**$610,485.45**
5	**$537,638.02**
6	**$636,035.00**

Ref #53	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (6.7 FT)**	
	Awd	$25.00	$167.50
	2	$35.00	$234.50
	3	$25.00	$167.50
	4	$25.00	$167.50
	5	$25.00	$167.50
	6	$25.00	$167.50
Ref #54	**630E07000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W8X18, (39.9 FT)**	
	Awd	$42.00	$1,675.80
	2	$95.00	$3,790.50
	3	$42.00	$1,675.80
	4	$42.00	$1,675.80
	5	$42.00	$1,675.80
	6	$42.00	$1,675.80
Ref #55	**630E74601**	**OVERHEAD SIGN SUPPORT, INSTALLATION ONLY, AS PER P, (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$8,650.00	$8,650.00
	3	$3,500.00	$3,500.00
	4	$3,500.00	$3,500.00
	5	$3,500.00	$3,500.00
	6	$7,509.00	$7,509.00

Ref #56	**630E81020**	**CONCRETE MEDIAN BARRIER SIGN BRACKET, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$775.00	$1,550.00
	3	$1,000.00	$2,000.00
	4	$1,000.00	$2,000.00
	5	$1,000.00	$2,000.00
	6	$100.00	$200.00
Ref #57	**630E82000**	**SIGN BACKING ASSEMBLY, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$225.00	$225.00
	3	$200.00	$200.00
	4	$200.00	$200.00
	5	$200.00	$200.00
	6	$200.00	$200.00
Ref #58	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (2 EACH)**	
	Awd	$2,000.00	$4,000.00
	2	$1,025.00	$2,050.00
	3	$2,000.00	$4,000.00
	4	$2,000.00	$4,000.00
	5	$2,000.00	$4,000.00
	6	$2,000.00	$4,000.00
Ref #59	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (1 EACH)**	
	Awd	$11,500.00	$11,500.00
	2	$8,150.00	$8,150.00
	3	$11,500.00	$11,500.00
	4	$11,500.00	$11,500.00
	5	$11,500.00	$11,500.00
	6	$11,500.00	$11,500.00
Ref #60	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (3 EACH)**	
	Awd	$175.00	$525.00
	2	$75.00	$225.00
	3	$175.00	$525.00
	4	$175.00	$525.00
	5	$175.00	$525.00
	6	$175.00	$525.00
Ref #61	**630E85600**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND REERECTIO, (1 EACH)**	
	Awd	$725.00	$725.00
	2	$190.00	$190.00
	3	$725.00	$725.00
	4	$725.00	$725.00
	5	$725.00	$725.00
	6	$725.00	$725.00
Ref #62	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$15.00	$30.00
	3	$50.00	$100.00
	4	$50.00	$100.00
	5	$50.00	$100.00
	6	$50.00	$100.00

Ref #63	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$195.00	$390.00
	3	$500.00	$1,000.00
	4	$500.00	$1,000.00
	5	$500.00	$1,000.00
	6	$500.00	$1,000.00
Ref #64	**633E67201**	**CONTROLLER WORK PAD, AS PER PLAN, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$10,000.00	$10,000.00
	3	$1,800.00	$1,800.00
	4	$5,141.38	$5,141.38
	5	$1,500.00	$1,500.00
	6	$750.00	$750.00
Ref #65	**807E13110**	**WET REFLECTIVE SPRAY THERMOPLASTIC PAVEMENT MARKIN, (0.45 MILE)**	
	Awd	$15,630.00	$7,033.50
	2	$8,500.00	$3,825.00
	3	$8,500.00	$3,825.00
	4	$8,500.00	$3,825.00
	5	$8,500.00	$3,825.00
	6	$14,056.00	$6,325.20

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$33,926.80**
2	**$39,310.00**
3	**$31,018.30**
4	**$34,359.68**
5	**$30,718.30**
6	**$34,677.50**

Ref #66	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (4 SF)**	
	Awd	$500.00	$2,000.00
	2	$1,500.00	$6,000.00
	3	$400.00	$1,600.00
	4	$909.54	$3,638.16
	5	$1,400.00	$5,600.00
	6	$258.00	$1,032.00
Ref #67	**606E10210**	**SPECIAL - NOISE BARRIER (REFLECTIVE), (115010 SF)**	
	Awd	$33.25	$3,824,082.50
	2	$35.50	$4,082,855.00
	3	$36.50	$4,197,865.00
	4	$41.25	$4,744,162.50
	5	$40.00	$4,600,400.00
	6	$45.00	$5,175,450.00
Ref #68	**690E98000**	**SPECIAL - UTILITY TEST HOLE (CITY OF COLUMBUS DIVI, (1 EACH)**	
	Awd	$2,100.00	$2,100.00
	2	$3,500.00	$3,500.00
	3	$3,000.00	$3,000.00
	4	$2,000.00	$2,000.00
	5	$7,750.00	$7,750.00
	6	$4,865.00	$4,865.00

Ref #69	**690E98000**	**SPECIAL - UTILITY TEST HOLE (COLUMBIA GAS), (2 EACH)**	
	Awd	$2,100.00	$4,200.00
	2	$2,000.00	$4,000.00
	3	$3,000.00	$6,000.00
	4	$2,000.00	$4,000.00
	5	$7,750.00	$15,500.00
	6	$4,537.00	$9,074.00
Ref #70	**690E98000**	**SPECIAL - UTILITY TEST HOLE (TC ENERGY), (2 EACH)**	
	Awd	$2,100.00	$4,200.00
	2	$2,000.00	$4,000.00
	3	$3,000.00	$6,000.00
	4	$2,000.00	$4,000.00
	5	$7,750.00	$15,500.00
	6	$4,537.00	$9,074.00

Section 6 - NOISE BARRIERS - Totals

Awd	**$3,836,582.50**
2	**$4,100,355.00**
3	**$4,214,465.00**
4	**$4,757,800.66**
5	**$4,644,750.00**
6	**$5,199,495.00**

Ref #71	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (300 HOUR)**	
	Awd	$104.00	$31,200.00
	2	$95.00	$28,500.00
	3	$130.00	$39,000.00
	4	$100.00	$30,000.00
	5	$90.00	$27,000.00
	6	$115.00	$34,500.00
Ref #72	**614E11630**	**INCREASED BARRIER DELINEATION, (5735 FT)**	
	Awd	$0.50	$2,867.50
	2	$2.30	$13,190.50
	3	$1.60	$9,176.00
	4	$0.35	$2,007.25
	5	$2.20	$12,617.00
	6	$2.00	$11,470.00
Ref #73	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (5 EACH)**	
	Awd	$2,250.00	$11,250.00
	2	$5,869.00	$29,345.00
	3	$9,600.00	$48,000.00
	4	$4,500.00	$22,500.00
	5	$2,250.00	$11,250.00
	6	$2,285.00	$11,425.00
Ref #74	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$10,125.00	$10,125.00
	2	$10,000.00	$10,000.00
	3	$25,000.00	$25,000.00
	4	$15,000.00	$15,000.00
	5	$10,125.00	$10,125.00
	6	$10,125.00	$10,125.00

Ref #75	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (119 EACH)**	
	Awd	$6.00	$714.00
	2	$12.00	$1,428.00
	3	$10.00	$1,190.00
	4	$12.39	$1,474.41
	5	$12.00	$1,428.00
	6	$13.00	$1,547.00
Ref #76	**614E13350**	**OBJECT MARKER, ONE WAY, (119 EACH)**	
	Awd	$15.00	$1,785.00
	2	$18.00	$2,142.00
	3	$16.50	$1,963.50
	4	$21.05	$2,504.95
	5	$18.50	$2,201.50
	6	$21.00	$2,499.00
Ref #77	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (96 SNMT)**	
	Awd	$750.00	$72,000.00
	2	$1,250.00	$120,000.00
	3	$530.00	$50,880.00
	4	$750.00	$72,000.00
	5	$750.00	$72,000.00
	6	$750.00	$72,000.00
Ref #78	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.63 MILE)**	
	Awd	$11,410.00	$7,188.30
	2	$19,275.43	$12,143.52
	3	$10,763.08	$6,780.74
	4	$11,410.00	$7,188.30
	5	$9,720.00	$6,123.60
	6	$11,410.00	$7,188.30
Ref #79	**614E24402**	**WORK ZONE DOTTED LINE, CLASS I, 6", 740.06, TYPE I, (780 FT)**	
	Awd	$1.45	$1,131.00
	2	$3.78	$2,948.40
	3	$1.37	$1,068.60
	4	$1.45	$1,131.00
	5	$3.15	$2,457.00
	6	$1.00	$780.00
Ref #80	**616E10000**	**WATER, (50 MGAL)**	
	Awd	$40.00	$2,000.00
	2	$200.00	$10,000.00
	3	$75.00	$3,750.00
	4	$62.00	$3,100.00
	5	$125.00	$6,250.00
	6	$13.00	$650.00
Ref #81	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (13700 FT)**	
	Awd	$13.00	$178,100.00
	2	$27.00	$369,900.00
	3	$10.00	$137,000.00
	4	$12.00	$164,400.00
	5	$16.00	$219,200.00
	6	$24.00	$328,800.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$318,360.80**
2	**$599,597.42**
3	**$323,808.84**
4	**$321,305.91**
5	**$370,652.10**
6	**$480,984.30**

Ref #82	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$44,500.30	$44,500.30
	2	$43,000.00	$43,000.00
	3	$50,000.00	$50,000.00
	4	$35,500.00	$35,500.00
	5	$45,000.00	$45,000.00
	6	$40,434.00	$40,434.00
Ref #83	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$277,000.00	$277,000.00
	2	$110,000.00	$110,000.00
	3	$244,325.16	$244,325.16
	4	$186,000.00	$186,000.00
	5	$269,660.00	$269,660.00
	6	$168,600.00	$168,600.00
Ref #84	**619E16010**	**FIELD OFFICE, TYPE B, (24 MNTH)**	
	Awd	$3,100.00	$74,400.00
	2	$1,800.00	$43,200.00
	3	$1,800.00	$43,200.00
	4	$3,200.00	$76,800.00
	5	$4,200.00	$100,800.00
	6	$1,350.00	$32,400.00
Ref #85	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$25,000.00	$25,000.00
	3	$30,000.00	$30,000.00
	4	$92,000.00	$92,000.00
	5	$55,000.00	$55,000.00
	6	$62,235.00	$62,235.00
Ref #86	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$428,000.00	$428,000.00
	3	$434,000.00	$434,000.00
	4	$296,000.00	$296,000.00
	5	$228,900.00	$228,900.00
	6	$219,769.24	$219,769.24
Ref #87	**690E21000**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$2,000.00	$2,000.00
	3	$5,000.00	$5,000.00
	4	$6,000.00	$6,000.00
	5	$55,000.00	$55,000.00
	6	$38,472.00	$38,472.00

Section 8 - INCIDENTALS - Totals

Awd	**$660,400.30**
2	**$651,200.00**
3	**$806,525.16**
4	**$692,300.00**
5	**$754,360.00**
6	**$561,910.24**