Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240433
PID 117980
COS-TR 252-00.00
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 9/26/2024
Completion Date: 11/1/2025

Contract Awarded To: MC CONNELL CONTRACTING INC
Award Amount: $552,632.50

Engineer's Estimate: $849,000.00

Bidder 1
MC CONNELL CONTRACTING INC
56194 CR 5
Coshocton
WEST LAFAYETTE, OH 43845
Bid $552,632.50

Bidder 2
BUDS INC
6260 NEWARK RD
Muskingum
NASHPORT, OH 43830
Bid $663,865.31

Bidder 3
J & J BRIDGE COMPANY INC
3049 ROUGH AND READY ROAD
Muskingum
NEW CONCORD, OH 43762
Bid $669,812.10

Bidder 4
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $685,025.15

Bidder 5
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $711,870.00

Bidder 6
BOG CONSTRUCTION INC
8235 HUXLEY RD
Mahoning
BERLIN CENTER, OH 44401
Bid $718,433.20

Bidder 7
V O MENUEZ & SON INC
8637 SR 39
Holmes
MILLERSBURG, OH 44654
Bid $734,365.42

Bidder 8
STANLEY MILLER CONSTRUCTION COMPANY
2250 HOWENSTINE DR SE
Stark
EAST SPARTA, OH 44626
Bid $791,063.56

Bidder 9
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $841,803.25

Bidder 10
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $884,451.35

Bidder 11
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $914,910.55

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$4,500.00	$4,500.00
	3	$1,000.00	$1,000.00
	4	$1,200.00	$1,200.00
	5	$1,000.00	$1,000.00
	6	$3,000.00	$3,000.00
	7	$819.00	$819.00
	8	$2,556.00	$2,556.00
	9	$5,000.00	$5,000.00
	10	$4,400.00	$4,400.00
	11	$3,500.00	$3,500.00
Ref #2	**203E10000**	**EXCAVATION, (218 CY)**	
	Awd	$17.00	$3,706.00
	2	$25.00	$5,450.00
	3	$15.00	$3,270.00
	4	$25.00	$5,450.00
	5	$52.00	$11,336.00
	6	$38.00	$8,284.00
	7	$24.80	$5,406.40
	8	$56.00	$12,208.00
	9	$8.00	$1,744.00
	10	$35.00	$7,630.00
	11	$25.00	$5,450.00
Ref #3	**203E20000**	**EMBANKMENT, (221 CY)**	
	Awd	$17.00	$3,757.00
	2	$30.00	$6,630.00
	3	$15.00	$3,315.00
	4	$30.00	$6,630.00
	5	$27.00	$5,967.00
	6	$38.00	$8,398.00
	7	$24.80	$5,480.80
	8	$66.00	$14,586.00
	9	$35.00	$7,735.00
	10	$35.00	$7,735.00
	11	$25.00	$5,525.00
Ref #4	**204E10000**	**SUBGRADE COMPACTION, (829 SY)**	
	Awd	$2.00	$1,658.00
	2	$5.00	$4,145.00
	3	$3.00	$2,487.00
	4	$5.05	$4,186.45
	5	$3.00	$2,487.00
	6	$3.00	$2,487.00
	7	$1.96	$1,624.84
	8	$1.00	$829.00
	9	$7.00	$5,803.00
	10	$5.00	$4,145.00
	11	$2.00	$1,658.00

Ref #5	**606E13000**	**GUARDRAIL, TYPE 5, (62.5 FT)**	
	Awd	$28.00	$1,750.00
	2	$30.00	$1,875.00
	3	$30.00	$1,875.00
	4	$30.00	$1,875.00
	5	$30.00	$1,875.00
	6	$44.00	$2,750.00
	7	$29.96	$1,872.50
	8	$33.34	$2,083.75
	9	$31.20	$1,950.00
	10	$35.00	$2,187.50
	11	$35.00	$2,187.50
Ref #6	**606E13030**	**GUARDRAIL, TYPE 5, USING 9 FOOT POSTS, (12.5 FT)**	
	Awd	$41.00	$512.50
	2	$50.00	$625.00
	3	$50.00	$625.00
	4	$50.00	$625.00
	5	$50.00	$625.00
	6	$37.00	$462.50
	7	$43.87	$548.38
	8	$55.56	$694.50
	9	$34.40	$430.00
	10	$55.00	$687.50
	11	$40.00	$500.00
Ref #7	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (4 EACH)**	
	Awd	$2,400.00	$9,600.00
	2	$1,000.00	$4,000.00
	3	$1,000.00	$4,000.00
	4	$1,000.00	$4,000.00
	5	$1,000.00	$4,000.00
	6	$1,250.00	$5,000.00
	7	$2,568.00	$10,272.00
	8	$1,111.11	$4,444.44
	9	$1,125.00	$4,500.00
	10	$1,100.00	$4,400.00
	11	$1,200.00	$4,800.00
Ref #8	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (4 EACH)**	
	Awd	$1,950.00	$7,800.00
	2	$800.00	$3,200.00
	3	$800.00	$3,200.00
	4	$800.00	$3,200.00
	5	$800.00	$3,200.00
	6	$1,300.00	$5,200.00
	7	$2,086.00	$8,344.00
	8	$888.90	$3,555.60
	9	$1,180.00	$4,720.00
	10	$900.00	$3,600.00
	11	$1,200.00	$4,800.00

Section 1 - ROADWAY - Totals

Awd	**$29,783.50**
2	**$30,425.00**
3	**$19,772.00**
4	**$27,166.45**
5	**$30,490.00**
6	**$35,581.50**
7	**$34,367.92**
8	**$40,957.29**
9	**$31,882.00**
10	**$34,785.00**
11	**$28,420.50**

Ref #9	**659E00300**	**TOPSOIL, (47 CY)**	
	Awd	$45.00	$2,115.00
	2	$10.00	$470.00
	3	$10.00	$470.00
	4	$72.00	$3,384.00
	5	$65.00	$3,055.00
	6	$35.00	$1,645.00
	7	$34.50	$1,621.50
	8	$65.00	$3,055.00
	9	$25.00	$1,175.00
	10	$55.00	$2,585.00
	11	$50.00	$2,350.00
Ref #10	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (436 SY)**	
	Awd	$3.50	$1,526.00
	2	$2.65	$1,155.40
	3	$3.00	$1,308.00
	4	$7.10	$3,095.60
	5	$7.10	$3,095.60
	6	$13.00	$5,668.00
	7	$7.80	$3,400.80
	8	$4.50	$1,962.00
	9	$7.10	$3,095.60
	10	$9.00	$3,924.00
	11	$10.00	$4,360.00
Ref #11	**659E20000**	**COMMERCIAL FERTILIZER, (0.05 TON)**	
	Awd	$1,200.00	$60.00
	2	$750.00	$37.50
	3	$8,000.00	$400.00
	4	$1,250.00	$62.50
	5	$1,250.00	$62.50
	6	$1,000.00	$50.00
	7	$1,375.00	$68.75
	8	$800.00	$40.00
	9	$1,250.00	$62.50
	10	$630.00	$31.50
	11	$2,200.00	$110.00

Ref #12	**659E31000**	**LIME, (0.1 ACRE)**	
	Awd	$1,000.00	$100.00
	2	$400.00	$40.00
	3	$4,000.00	$400.00
	4	$150.00	$15.00
	5	$150.00	$15.00
	6	$100.00	$10.00
	7	$16.50	$1.65
	8	$150.00	$15.00
	9	$150.00	$15.00
	10	$920.00	$92.00
	11	$1,200.00	$120.00
Ref #13	**659E35000**	**WATER, (0.05 MGAL)**	
	Awd	$1.00	$0.05
	2	$1.00	$0.05
	3	$20.00	$1.00
	4	$1.00	$0.05
	5	$1.00	$0.05
	6	$10.00	$0.50
	7	$1.00	$0.05
	8	$1.00	$0.05
	9	$1.00	$0.05
	10	$110.00	$5.50
	11	$1.00	$0.05
Ref #14	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00
	5	$1.00	$3,000.00
	6	$1.00	$3,000.00
	7	$1.00	$3,000.00
	8	$1.00	$3,000.00
	9	$1.00	$3,000.00
	10	$1.00	$3,000.00
	11	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$6,801.05**
2	**$4,702.95**
3	**$5,579.00**
4	**$9,557.15**
5	**$9,228.15**
6	**$10,373.50**
7	**$8,092.75**
8	**$8,072.05**
9	**$7,348.15**
10	**$9,638.00**
11	**$9,940.05**

Ref #15	**602E20000**	**CONCRETE MASONRY, (1 CY)**	
	Awd	$1,100.00	$1,100.00
	2	$1,100.00	$1,100.00
	3	$1,500.00	$1,500.00
	4	$1,600.00	$1,600.00
	5	$1,000.00	$1,000.00
	6	$1,200.00	$1,200.00
	7	$1,575.00	$1,575.00
	8	$1,500.00	$1,500.00
	9	$2,000.00	$2,000.00
	10	$1,100.00	$1,100.00
	11	$2,000.00	$2,000.00
Ref #16	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (100 FT)**	
	Awd	$6.50	$650.00
	2	$4.00	$400.00
	3	$20.00	$2,000.00
	4	$9.00	$900.00
	5	$15.00	$1,500.00
	6	$25.00	$2,500.00
	7	$26.50	$2,650.00
	8	$8.00	$800.00
	9	$20.00	$2,000.00
	10	$25.00	$2,500.00
	11	$35.00	$3,500.00
Ref #17	**611E06100**	**15" CONDUIT, TYPE C, (84 FT)**	
	Awd	$45.00	$3,780.00
	2	$85.00	$7,140.00
	3	$50.00	$4,200.00
	4	$100.00	$8,400.00
	5	$90.00	$7,560.00
	6	$57.00	$4,788.00
	7	$67.40	$5,661.60
	8	$36.00	$3,024.00
	9	$150.00	$12,600.00
	10	$95.00	$7,980.00
	11	$125.00	$10,500.00

Section 3 - DRAINAGE - Totals

Awd	**$5,530.00**
2	**$8,640.00**
3	**$7,700.00**
4	**$10,900.00**
5	**$10,060.00**
6	**$8,488.00**
7	**$9,886.60**
8	**$5,324.00**
9	**$16,600.00**
10	**$11,580.00**
11	**$16,000.00**

Ref #18	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (119 CY)**	
	Awd	$275.00	$32,725.00
	2	$245.00	$29,155.00
	3	$245.00	$29,155.00
	4	$265.00	$31,535.00
	5	$261.00	$31,059.00
	6	$375.00	$44,625.00
	7	$273.00	$32,487.00
	8	$290.00	$34,510.00
	9	$245.00	$29,155.00
	10	$290.00	$34,510.00
	11	$395.00	$47,005.00
Ref #19	**304E20000**	**AGGREGATE BASE, (120 CY)**	
	Awd	$110.00	$13,200.00
	2	$105.00	$12,600.00
	3	$120.00	$14,400.00
	4	$120.00	$14,400.00
	5	$138.00	$16,560.00
	6	$150.00	$18,000.00
	7	$113.60	$13,632.00
	8	$144.00	$17,280.00
	9	$95.00	$11,400.00
	10	$130.00	$15,600.00
	11	$125.00	$15,000.00
Ref #20	**407E10000**	**TACK COAT, (169 GAL)**	
	Awd	$15.00	$2,535.00
	2	$4.00	$676.00
	3	$3.90	$659.10
	4	$15.00	$2,535.00
	5	$3.40	$574.60
	6	$6.00	$1,014.00
	7	$3.20	$540.80
	8	$3.78	$638.82
	9	$3.90	$659.10
	10	$10.00	$1,690.00
	11	$1.00	$169.00
Ref #21	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (24 CY)**	
	Awd	$300.00	$7,200.00
	2	$360.00	$8,640.00
	3	$360.00	$8,640.00
	4	$295.00	$7,080.00
	5	$398.00	$9,552.00
	6	$600.00	$14,400.00
	7	$441.00	$10,584.00
	8	$442.22	$10,613.28
	9	$360.00	$8,640.00
	10	$460.00	$11,040.00
	11	$400.00	$9,600.00

Ref #22	441E70300	ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (34 CY)	
	Awd	$275.00	$9,350.00
	2	$335.00	$11,390.00
	3	$335.00	$11,390.00
	4	$270.00	$9,180.00
	5	$396.00	$13,464.00
	6	$481.00	$16,354.00
	7	$378.00	$12,852.00
	8	$440.00	$14,960.00
	9	$335.00	$11,390.00
	10	$430.00	$14,620.00
	11	$400.00	$13,600.00

Section 4 - PAVEMENT - Totals

Awd	**$65,010.00**
2	**$62,461.00**
3	**$64,244.10**
4	**$64,730.00**
5	**$71,209.60**
6	**$94,393.00**
7	**$70,095.80**
8	**$78,002.10**
9	**$61,244.10**
10	**$77,460.00**
11	**$85,374.00**

Ref #23	626E00112	BARRIER REFLECTOR, TYPE 3, Bidirectional, (9 EACH)	
	Awd	$11.00	$99.00
	2	$10.00	$90.00
	3	$12.00	$108.00
	4	$12.00	$108.00
	5	$12.00	$108.00
	6	$20.00	$180.00
	7	$12.00	$108.00
	8	$13.33	$119.97
	9	$15.00	$135.00
	10	$15.00	$135.00
	11	$40.00	$360.00

Ref #24	630E03100	GROUND MOUNTED SUPPORT, NO. 3 POST, (46 FT)	
	Awd	$15.00	$690.00
	2	$15.00	$690.00
	3	$15.00	$690.00
	4	$15.00	$690.00
	5	$15.00	$690.00
	6	$32.00	$1,472.00
	7	$14.25	$655.50
	8	$16.67	$766.82
	9	$270.00	$12,420.00
	10	$15.00	$690.00
	11	$75.00	$3,450.00

Ref #25	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$25.00	$300.00
	2	$25.00	$300.00
	3	$25.00	$300.00
	4	$25.00	$300.00
	5	$25.00	$300.00
	6	$40.00	$480.00
	7	$42.40	$508.80
	8	$27.78	$333.36
	9	$29.00	$348.00
	10	$30.00	$360.00
	11	$150.00	$1,800.00
Ref #26	**642E00100**	**EDGE LINE, 4", TYPE 1, (0.12 MILE)**	
	Awd	$7,500.00	$900.00
	2	$6,500.00	$780.00
	3	$7,250.00	$870.00
	4	$7,250.00	$870.00
	5	$7,250.00	$870.00
	6	$10,000.00	$1,200.00
	7	$5,500.00	$660.00
	8	$8,055.58	$966.67
	9	$7,250.00	$870.00
	10	$8,200.00	$984.00
	11	$12,000.00	$1,440.00
Ref #27	**642E00300**	**CENTER LINE, TYPE 1, (0.06 MILE)**	
	Awd	$15,000.00	$900.00
	2	$10,500.00	$630.00
	3	$14,400.00	$864.00
	4	$14,400.00	$864.00
	5	$14,400.00	$864.00
	6	$15,000.00	$900.00
	7	$11,000.00	$660.00
	8	$16,000.00	$960.00
	9	$14,400.00	$864.00
	10	$16,000.00	$960.00
	11	$18,000.00	$1,080.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$2,889.00**
2	**$2,490.00**
3	**$2,832.00**
4	**$2,832.00**
5	**$2,832.00**
6	**$4,232.00**
7	**$2,592.30**
8	**$3,146.82**
9	**$14,637.00**
10	**$3,129.00**
11	**$8,130.00**

Ref #28	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$1,200.00	$1,200.00
	2	$6,000.00	$6,000.00
	3	$5,750.00	$5,750.00
	4	$5,750.00	$5,750.00
	5	$5,750.00	$5,750.00
	6	$6,500.00	$6,500.00
	7	$4,334.00	$4,334.00
	8	$6,389.00	$6,389.00
	9	$9,000.00	$9,000.00
	10	$8,000.00	$8,000.00
	11	$20,000.00	$20,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$1,200.00**
2	**$6,000.00**
3	**$5,750.00**
4	**$5,750.00**
5	**$5,750.00**
6	**$6,500.00**
7	**$4,334.00**
8	**$6,389.00**
9	**$9,000.00**
10	**$8,000.00**
11	**$20,000.00**

Ref #29	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$20,000.00	$20,000.00
	3	$40,000.00	$40,000.00
	4	$13,000.00	$13,000.00
	5	$39,000.00	$39,000.00
	6	$45,000.00	$45,000.00
	7	$106,000.00	$106,000.00
	8	$8,533.00	$8,533.00
	9	$29,000.00	$29,000.00
	10	$15,000.00	$15,000.00
	11	$15,000.00	$15,000.00
Ref #30	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$2,500.00	$2,500.00
	4	$16,000.00	$16,000.00
	5	$14,000.00	$14,000.00
	6	$7,500.00	$7,500.00
	7	$26,400.00	$26,400.00
	8	$41,376.00	$41,376.00
	9	$70,000.00	$70,000.00
	10	$55,000.00	$55,000.00
	11	$32,000.00	$32,000.00

Ref #31	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$12,000.00	$12,000.00
	3	$12,400.00	$12,400.00
	4	$9,000.00	$9,000.00
	5	$21,000.00	$21,000.00
	6	$7,500.00	$7,500.00
	7	$4,700.00	$4,700.00
	8	$16,852.00	$16,852.00
	9	$15,000.00	$15,000.00
	10	$20,000.00	$20,000.00
	11	$12,500.00	$12,500.00
Ref #32	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$69,000.00	$69,000.00
	3	$20,000.00	$20,000.00
	4	$19,000.00	$19,000.00
	5	$17,000.00	$17,000.00
	6	$69,000.00	$69,000.00
	7	$1,175.00	$1,175.00
	8	$31,500.00	$31,500.00
	9	$15,000.00	$15,000.00
	10	$110,000.00	$110,000.00
	11	$40,000.00	$40,000.00
Ref #33	**507E00100**	**STEEL PILES HP10X42, FURNISHED, (965 FT)**	
	Awd	$35.00	$33,775.00
	2	$29.00	$27,985.00
	3	$30.00	$28,950.00
	4	$24.17	$23,324.05
	5	$28.00	$27,020.00
	6	$35.00	$33,775.00
	7	$31.90	$30,783.50
	8	$29.53	$28,496.45
	9	$35.00	$33,775.00
	10	$35.00	$33,775.00
	11	$45.00	$43,425.00
Ref #34	**507E00150**	**STEEL PILES HP10X42, DRIVEN, (890 FT)**	
	Awd	$5.00	$4,450.00
	2	$2.50	$2,225.00
	3	$5.00	$4,450.00
	4	$35.00	$31,150.00
	5	$32.00	$28,480.00
	6	$5.00	$4,450.00
	7	$15.57	$13,857.30
	8	$16.20	$14,418.00
	9	$30.00	$26,700.00
	10	$30.00	$26,700.00
	11	$30.00	$26,700.00

Ref #35	**507E93300**	**STEEL POINTS OR SHOES, (15 EACH)**	
	Awd	$150.00	$2,250.00
	2	$145.00	$2,175.00
	3	$150.00	$2,250.00
	4	$128.00	$1,920.00
	5	$145.00	$2,175.00
	6	$150.00	$2,250.00
	7	$188.00	$2,820.00
	8	$236.00	$3,540.00
	9	$130.00	$1,950.00
	10	$150.00	$2,250.00
	11	$150.00	$2,250.00
Ref #36	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (18487 LB)**	
	Awd	$1.85	$34,200.95
	2	$1.28	$23,663.36
	3	$2.00	$36,974.00
	4	$1.50	$27,730.50
	5	$1.75	$32,352.25
	6	$1.60	$29,579.20
	7	$1.15	$21,260.05
	8	$1.55	$28,654.85
	9	$2.00	$36,974.00
	10	$2.00	$36,974.00
	11	$3.00	$55,461.00
Ref #37	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (12 EACH)**	
	Awd	$5.00	$60.00
	2	$75.00	$900.00
	3	$50.00	$600.00
	4	$56.00	$672.00
	5	$35.00	$420.00
	6	$75.00	$900.00
	7	$25.00	$300.00
	8	$100.00	$1,200.00
	9	$500.00	$6,000.00
	10	$40.00	$480.00
	11	$250.00	$3,000.00
Ref #38	**511E31611**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS PER PLAN, (39 CY)**	
	Awd	$975.00	$38,025.00
	2	$1,150.00	$44,850.00
	3	$1,000.00	$39,000.00
	4	$1,766.00	$68,874.00
	5	$1,725.00	$67,275.00
	6	$950.00	$37,050.00
	7	$910.00	$35,490.00
	8	$1,660.00	$64,740.00
	9	$1,400.00	$54,600.00
	10	$1,900.00	$74,100.00
	11	$1,750.00	$68,250.00

Ref #39	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (121 CY)**	
	Awd	$650.00	$78,650.00
	2	$850.00	$102,850.00
	3	$750.00	$90,750.00
	4	$720.00	$87,120.00
	5	$825.00	$99,825.00
	6	$425.00	$51,425.00
	7	$515.00	$62,315.00
	8	$992.00	$120,032.00
	9	$1,100.00	$133,100.00
	10	$760.00	$91,960.00
	11	$700.00	$84,700.00
Ref #40	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (96 SY)**	
	Awd	$15.00	$1,440.00
	2	$18.00	$1,728.00
	3	$30.00	$2,880.00
	4	$20.50	$1,968.00
	5	$25.00	$2,400.00
	6	$30.00	$2,880.00
	7	$11.70	$1,123.20
	8	$30.00	$2,880.00
	9	$20.50	$1,968.00
	10	$45.00	$4,320.00
	11	$75.00	$7,200.00
Ref #41	**515E12030**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (6 EACH)**	
	Awd	$15,000.00	$90,000.00
	2	$18,800.00	$112,800.00
	3	$17,500.00	$105,000.00
	4	$14,550.00	$87,300.00
	5	$16,500.00	$99,000.00
	6	$14,800.00	$88,800.00
	7	$13,322.00	$79,932.00
	8	$14,814.00	$88,884.00
	9	$19,000.00	$114,000.00
	10	$14,250.00	$85,500.00
	11	$17,000.00	$102,000.00
Ref #42	**516E13400**	**3/4" PREFORMED EXPANSION JOINT FILLER, (16 SF)**	
	Awd	$15.00	$240.00
	2	$12.00	$192.00
	3	$20.00	$320.00
	4	$11.00	$176.00
	5	$14.00	$224.00
	6	$25.00	$400.00
	7	$11.00	$176.00
	8	$4.00	$64.00
	9	$13.00	$208.00
	10	$6.50	$104.00
	11	$95.00	$1,520.00

Ref #43	**516E13901**	**2" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (33 SF)**	
	Awd	$20.00	$660.00
	2	$18.00	$594.00
	3	$10.00	$330.00
	4	$61.00	$2,013.00
	5	$44.00	$1,452.00
	6	$28.00	$924.00
	7	$60.00	$1,980.00
	8	$50.00	$1,650.00
	9	$25.00	$825.00
	10	$45.00	$1,485.00
	11	$100.00	$3,300.00
Ref #44	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (59 FT)**	
	Awd	$28.00	$1,652.00
	2	$28.00	$1,652.00
	3	$65.00	$3,835.00
	4	$45.00	$2,655.00
	5	$37.00	$2,183.00
	6	$38.00	$2,242.00
	7	$46.00	$2,714.00
	8	$35.00	$2,065.00
	9	$45.00	$2,655.00
	10	$50.00	$2,950.00
	11	$100.00	$5,900.00
Ref #45	**516E41100**	**1/8" PREFORMED BEARING PAD, TYPE CDP, (12 EACH)**	
	Awd	$25.00	$300.00
	2	$58.00	$696.00
	3	$80.00	$960.00
	4	$53.00	$636.00
	5	$62.00	$744.00
	6	$60.00	$720.00
	7	$88.00	$1,056.00
	8	$100.00	$1,200.00
	9	$87.50	$1,050.00
	10	$60.00	$720.00
	11	$250.00	$3,000.00
Ref #46	**516E44000**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (24 EACH)**	
	Awd	$400.00	$9,600.00
	2	$405.00	$9,720.00
	3	$375.00	$9,000.00
	4	$375.00	$9,000.00
	5	$650.00	$15,600.00
	6	$445.00	$10,680.00
	7	$475.00	$11,400.00
	8	$432.00	$10,368.00
	9	$425.00	$10,200.00
	10	$400.00	$9,600.00
	11	$375.00	$9,000.00

Ref #47	**517E72306**	**RAILING (DEEP BEAM RAIL WITH STEEL TUBULAR BACKUP , (102 FT)**	
	Awd	$317.00	$32,334.00
	2	$225.00	$22,950.00
	3	$225.00	$22,950.00
	4	$225.00	$22,950.00
	5	$225.00	$22,950.00
	6	$300.00	$30,600.00
	7	$348.00	$35,496.00
	8	$250.00	$25,500.00
	9	$45.00	$4,590.00
	10	$250.00	$25,500.00
	11	$270.00	$27,540.00
Ref #48	**518E20000**	**PREFABRICATED GEOCOMPOSITE DRAIN, (42 SY)**	
	Awd	$55.00	$2,310.00
	2	$48.00	$2,016.00
	3	$45.00	$1,890.00
	4	$48.00	$2,016.00
	5	$33.00	$1,386.00
	6	$50.00	$2,100.00
	7	$52.00	$2,184.00
	8	$100.00	$4,200.00
	9	$195.00	$8,190.00
	10	$75.00	$3,150.00
	11	$75.00	$3,150.00
Ref #49	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (114 FT)**	
	Awd	$13.00	$1,482.00
	2	$15.00	$1,710.00
	3	$21.00	$2,394.00
	4	$15.50	$1,767.00
	5	$16.00	$1,824.00
	6	$20.00	$2,280.00
	7	$17.00	$1,938.00
	8	$20.00	$2,280.00
	9	$15.50	$1,767.00
	10	$30.00	$3,420.00
	11	$40.00	$4,560.00
Ref #50	**530E00600**	**SPECIAL - STRUCTURES: WELDED DEFORMED WIRE CONCRET, (1200 SF)**	
	Awd	$3.00	$3,600.00
	2	$2.00	$2,400.00
	3	$4.00	$4,800.00
	4	$2.30	$2,760.00
	5	$2.50	$3,000.00
	6	$2.50	$3,000.00
	7	$3.10	$3,720.00
	8	$3.00	$3,600.00
	9	$3.50	$4,200.00
	10	$3.00	$3,600.00
	11	$12.00	$14,400.00

Ref #51	613E41200	LOW STRENGTH MORTAR BACKFILL, (506 CY)	
	Awd	$65.00	$32,890.00
	2	$90.00	$45,540.00
	3	$117.00	$59,202.00
	4	$193.00	$97,658.00
	5	$50.00	$25,300.00
	6	$135.00	$68,310.00
	7	$247.00	$124,982.00
	8	$125.00	$63,250.00
	9	$140.00	$70,840.00
	10	$150.00	$75,900.00
	11	$115.00	$58,190.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (COS-TR252-0 - Totals

Awd	**$404,418.95**
2	**$512,646.36**
3	**$491,435.00**
4	**$528,689.55**
5	**$524,610.25**
6	**$501,365.20**
7	**$571,802.05**
8	**$565,283.30**
9	**$642,592.00**
10	**$682,488.00**
11	**$623,046.00**

Ref #52	103E05000	PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)	
	Awd	$10,000.00	$10,000.00
	2	$8,000.00	$8,000.00
	3	$30,000.00	$30,000.00
	4	$3,850.00	$3,850.00
	5	$3,600.00	$3,600.00
	6	$20,000.00	$20,000.00
	7	$6,000.00	$6,000.00
	8	$9,000.00	$9,000.00
	9	$5,000.00	$5,000.00
	10	$13,000.00	$13,000.00
	11	$45,000.00	$45,000.00

Ref #53	614E11000	MAINTAINING TRAFFIC, (LUMP SUM)	
	Awd	$8,500.00	$8,500.00
	2	$5,000.00	$5,000.00
	3	$10,000.00	$10,000.00
	4	$3,650.00	$3,650.00
	5	$4,500.00	$4,500.00
	6	$4,500.00	$4,500.00
	7	$2,794.00	$2,794.00
	8	$6,889.00	$6,889.00
	9	$6,000.00	$6,000.00
	10	$5,000.00	$5,000.00
	11	$22,000.00	$22,000.00

Ref #54	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$3,500.00	$3,500.00
	3	$2,500.00	$2,500.00
	4	$7,900.00	$7,900.00
	5	$14,590.00	$14,590.00
	6	$13,000.00	$13,000.00
	7	$4,400.00	$4,400.00
	8	$33,000.00	$33,000.00
	9	$5,500.00	$5,500.00
	10	$14,000.00	$14,000.00
	11	$22,000.00	$22,000.00
Ref #55	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$20,000.00	$20,000.00
	3	$30,000.00	$30,000.00
	4	$20,000.00	$20,000.00
	5	$35,000.00	$35,000.00
	6	$20,000.00	$20,000.00
	7	$20,000.00	$20,000.00
	8	$35,000.00	$35,000.00
	9	$42,000.00	$42,000.00
	10	$25,371.35	$25,371.35
	11	$35,000.00	$35,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$37,000.00**
2	**$36,500.00**
3	**$72,500.00**
4	**$35,400.00**
5	**$57,690.00**
6	**$57,500.00**
7	**$33,194.00**
8	**$83,889.00**
9	**$58,500.00**
10	**$57,371.35**
11	**$124,000.00**