Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 243007
PID 115388
GRE-US 68-12.65
Federal
Type: BIKEWAYS
Letting Date: 10/4/2024
Completion Date: 6/1/2027

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $8,939,450.00

Engineer's Estimate: $8,033,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $8,939,450.00

Bidder 2
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $12,133,202.00

Bidder 3
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $13,284,286.26

Ref #1	**201E99000**	**SPECIAL - CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$520,000.00	$520,000.00
	3	$71,850.85	$71,850.85
Ref #2	**202E99020**	**SPECIAL - PAVEMENT REMOVED, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$50,000.00	$50,000.00
	3	$83,563.53	$83,563.53
Ref #3	**203E99000**	**SPECIAL - EARTHWORK, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$50,000.00	$50,000.00
	3	$224,132.30	$224,132.30
Ref #4	**690E20240**	**SPECIAL - ROADWAY, (LUMP SUM)**	
	Awd	$265,000.00	$265,000.00
	2	$300,000.00	$300,000.00
	3	$271,748.88	$271,748.88
Ref #5	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$40,000.00	$40,000.00
	3	$57,000.00	$57,000.00

Section 1 - ROADWAY - Totals

Awd	**$470,000.00**
2	**$960,000.00**
3	**$708,295.56**

Ref #6	**616E10000**	**WATER, (70 MGAL)**	
	Awd	$15.00	$1,050.00
	2	$75.00	$5,250.00
	3	$85.00	$5,950.00
Ref #7	**659E99000**	**SPECIAL - PERMANENT EROSION CONTROL, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$22,500.00	$22,500.00
	3	$53,581.38	$53,581.38
Ref #8	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$2,500.00	$2,500.00
	3	$2,375.00	$2,375.00
Ref #9	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$30,000.00	$30,000.00
	3	$26,825.00	$26,825.00
Ref #10	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$25,000.00	$25,000.00
	3	$22,581.40	$22,581.40
Ref #11	**832E99100**	**SPECIAL - CONSTRUCTION EROSION CONTROL, (60000 EACH)**	
	Awd	$1.00	$60,000.00
	2	$1.00	$60,000.00
	3	$1.00	$60,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$149,050.00**
2	**$145,250.00**
3	**$171,312.78**

Ref #12	**611E97800**	**SPECIAL - DRAINAGE, (LUMP SUM)**	
	Awd	$325,000.00	$325,000.00
	2	$200,000.00	$200,000.00
	3	$359,013.89	$359,013.89

Section 3 - DRAINAGE - Totals

Awd	**$325,000.00**
2	**$200,000.00**
3	**$359,013.89**

Ref #13	**400E99000**	**SPECIAL - FLEXIBLE PAVEMENT, (LUMP SUM)**	
	Awd	$175,000.00	$175,000.00
	2	$105,000.00	$105,000.00
	3	$236,617.45	$236,617.45
Ref #14	**407E20000**	**NON-TRACKING TACK COAT, (50 GAL)**	
	Awd	$9.00	$450.00
	2	$4.00	$200.00
	3	$5.00	$250.00
Ref #15	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (150 CY)**	
	Awd	$295.00	$44,250.00
	2	$320.00	$48,000.00
	3	$465.00	$69,750.00
Ref #16	**617E10100**	**COMPACTED AGGREGATE, (100 CY)**	
	Awd	$100.00	$10,000.00
	2	$80.00	$8,000.00
	3	$275.00	$27,500.00
Ref #17	**617E25000**	**WATER, (50 MGAL)**	
	Awd	$20.00	$1,000.00
	2	$75.00	$3,750.00
	3	$85.00	$4,250.00
Ref #18	**690E20250**	**SPECIAL - MISCELLANEOUS PAVEMENT FOR DESIGN BUILD, (LUMP SUM)**	
	Awd	$90,000.00	$90,000.00
	2	$20,000.00	$20,000.00
	3	$27,136.20	$27,136.20

Section 4 - PAVEMENT - Totals

Awd	**$320,700.00**
2	**$184,950.00**
3	**$365,503.65**

Ref #19	**630E99000**	**SPECIAL - SIGNS AND SUPPORTS, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$15,000.00	$15,000.00
	3	$14,405.50	$14,405.50

Ref #20	**640E99000**	**SPECIAL - PAVEMENT MARKING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$15,000.00	$15,000.00
	3	$13,067.06	$13,067.06

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$26,500.00**
2	**$30,000.00**
3	**$27,472.56**

Ref #21	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (40 CY)**	
	Awd	$100.00	$4,000.00
	2	$225.00	$9,000.00
	3	$235.00	$9,400.00
Ref #22	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (40 CY)**	
	Awd	$350.00	$14,000.00
	2	$650.00	$26,000.00
	3	$240.00	$9,600.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$18,000.00**
2	**$35,000.00**
3	**$19,000.00**

Ref #23	**512E99000**	**SPECIAL - SEALING OF CONCRETE, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$120,000.00	$120,000.00
	3	$63,281.43	$63,281.43
Ref #24	**514E99000**	**SPECIAL - BRIDGE PAINTING, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$180,000.00	$180,000.00
	3	$54,037.72	$54,037.72
Ref #25	**530E99010**	**SPECIAL - SUBSTRUCTURE, (LUMP SUM)**	
	Awd	$500,000.00	$500,000.00
	2	$145,000.00	$145,000.00
	3	$231,187.19	$231,187.19
Ref #26	**530E99020**	**SPECIAL - SUPERSTRUCTURE, (LUMP SUM)**	
	Awd	$900,000.00	$900,000.00
	2	$1,100,000.00	$1,100,000.00
	3	$1,795,670.98	$1,795,670.98
Ref #27	**530E99050**	**SPECIAL - RETAINING WALL, (LUMP SUM)**	
	Awd	$900,000.00	$900,000.00
	2	$2,450,000.00	$2,450,000.00
	3	$1,800,549.10	$1,800,549.10

Section 7 - STRUCTURE OVER 20 FOOT SPAN (SFN 2901139 - Totals

Awd	**$2,440,000.00**
2	**$3,995,000.00**
3	**$3,944,726.42**

Ref #28	**512E99000**	**SPECIAL - SEALING OF CONCRETE, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$55,000.00	$55,000.00
	3	$126,468.79	$126,468.79
Ref #29	**514E99000**	**SPECIAL - BRIDGE PAINTING, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$265,000.00	$265,000.00
	3	$137,412.72	$137,412.72
Ref #30	**530E99010**	**SPECIAL - SUBSTRUCTURE, (LUMP SUM)**	
	Awd	$700,000.00	$700,000.00
	2	$1,320,000.00	$1,320,000.00
	3	$982,079.00	$982,079.00
Ref #31	**530E99020**	**SPECIAL - SUPERSTRUCTURE, (LUMP SUM)**	
	Awd	$2,000,000.00	$2,000,000.00
	2	$2,000,000.00	$2,000,000.00
	3	$3,398,674.17	$3,398,674.17
Ref #32	**530E99050**	**SPECIAL - RETAINING WALL, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$1.00	$1.00
	3	$1,500.00	$1,500.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (SFN 2926107 - Totals

Awd	**$2,895,000.00**
2	**$3,640,001.00**
3	**$4,646,134.68**

Ref #33	**107E99000**	**SPECIAL - UTILITY COORDINATION, (LUMP SUM)**	
	Awd	$140,000.00	$140,000.00
	2	$104,000.00	$104,000.00
	3	$126,000.00	$126,000.00
Ref #34	**690E20010**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$20,100.00	$20,100.00
	2	$25,000.00	$25,000.00
	3	$25,000.00	$25,000.00
Ref #35	**690E20020**	**SPECIAL - FIELD SURVEYS, (LUMP SUM)**	
	Awd	$110,000.00	$110,000.00
	2	$75,000.00	$75,000.00
	3	$40,000.00	$40,000.00
Ref #36	**690E20040**	**SPECIAL - PRELIMINARY DESIGN, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$1,000,000.00	$1,000,000.00
	3	$735,000.00	$735,000.00
Ref #37	**690E20050**	**SPECIAL - FINAL DESIGN, (LUMP SUM)**	
	Awd	$319,000.00	$319,000.00
	2	$160,000.00	$160,000.00
	3	$150,000.00	$150,000.00
Ref #38	**690E20080**	**SPECIAL - SUBSURFACE INVESTIGATIONS, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$100,000.00	$100,000.00
	3	$497,273.41	$497,273.41

Ref #39	**690E20220**	**SPECIAL - CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$90,000.00	$90,000.00
	2	$45,000.00	$45,000.00
	3	$50,000.00	$50,000.00
Ref #40	**690E21000**	**SPECIAL - AESTHETICS, (LUMP SUM)**	
	Awd	$700,000.00	$700,000.00
	2	$450,000.00	$450,000.00
	3	$596,000.01	$596,000.01

Section 9 - ENGINEERING AND SURVEYING SERVICES - Totals

Awd	**$1,564,100.00**
2	**$1,959,000.00**
3	**$2,219,273.42**

Ref #41	**100E99010**	**SPECIAL - PROFESSIONAL LIABILITY INSURANCE, (LUMP SUM)**	
	Awd	$13,600.00	$13,600.00
	2	$1.00	$1.00
	3	$2,000.00	$2,000.00
Ref #42	**103E99010**	**SPECIAL - PREMIUM FOR CONTRACT PERFORMANCE BOND AN, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$105,000.00	$105,000.00
	3	$78,195.85	$78,195.85
Ref #43	**108E99000**	**SPECIAL - CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$5,000.00	$5,000.00
	3	$29,143.10	$29,143.10
Ref #44	**614E99000**	**SPECIAL - MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$105,000.00	$105,000.00
	3	$261,214.35	$261,214.35
Ref #45	**619E16020**	**FIELD OFFICE, TYPE C, (8 MNTH)**	
	Awd	$4,250.00	$34,000.00
	2	$3,000.00	$24,000.00
	3	$3,500.00	$28,000.00
Ref #46	**623E99000**	**SPECIAL - CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$46,000.00	$46,000.00
	2	$140,000.00	$140,000.00
	3	$25,000.00	$25,000.00
Ref #47	**624E99000**	**SPECIAL - MOBILIZATION, (LUMP SUM)**	
	Awd	$425,000.00	$425,000.00
	2	$605,000.00	$605,000.00
	3	$400,000.00	$400,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$731,100.00**
2	**$984,001.00**
3	**$823,553.30**