Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240460
PID 114382
BEL-SR 7-22.23
Federal
Type: BRIDGE REPAIR
Letting Date: 10/17/2024
Completion Date: 10/31/2025

Contract Awarded To: MARUCCI & GAFFNEY EXCAVATING CO
Award Amount: $3,047,475.99

Engineer's Estimate: $2,555,000.00

Bidder 1
MARUCCI & GAFFNEY EXCAVATING CO
18 HOGUE ST
Mahoning
YOUNGSTOWN, OH 44502
Bid $3,047,475.99

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $3,489,034.25

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$15,000.00	$15,000.00
Ref #2	**202E30600**	**CONCRETE MEDIAN REMOVED, (208 SY)**	
	Awd	$50.00	$10,400.00
	2	$50.00	$10,400.00
Ref #3	**202E75000**	**FENCE REMOVED, (58 FT)**	
	Awd	$12.00	$696.00
	2	$6.50	$377.00
Ref #4	**202E98100**	**REMOVAL MISC.: BOLLARD, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$125.00	$125.00
Ref #5	**607E23000**	**FENCE, TYPE CLT, (58 FT)**	
	Awd	$75.00	$4,350.00
	2	$73.50	$4,263.00
Ref #6	**690E50600**	**SPECIAL - BOLLARD, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$1,285.00	$1,285.00

Section 1 - ROADWAY - Totals

Awd	**$66,546.00**
2	**$31,450.00**

Ref #7	**659E00100**	**SOIL ANALYSIS TEST, (1 EACH)**	
	Awd	$5.00	$5.00
	2	$150.00	$150.00
Ref #8	**659E00300**	**TOPSOIL, (65 CY)**	
	Awd	$30.00	$1,950.00
	2	$30.00	$1,950.00
Ref #9	**659E10000**	**SEEDING AND MULCHING, (581 SY)**	
	Awd	$4.00	$2,324.00
	2	$5.50	$3,195.50
Ref #10	**659E20000**	**COMMERCIAL FERTILIZER, (0.08 TON)**	
	Awd	$500.00	$40.00
	2	$1,250.00	$100.00
Ref #11	**659E31000**	**LIME, (0.12 ACRE)**	
	Awd	$1.00	$0.12
	2	$150.00	$18.00
Ref #12	**659E35000**	**WATER, (4 MGAL)**	
	Awd	$1.00	$4.00
	2	$1.00	$4.00
Ref #13	**832E30000**	**EROSION CONTROL, (20000 EACH)**	
	Awd	$1.00	$20,000.00
	2	$1.00	$20,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$24,323.12**
2	**$25,417.50**

Ref #15	**609E72000**	**CONCRETE MEDIAN, (208 SY)**	
	Awd	$145.00	$30,160.00
	2	$175.00	$36,400.00

Section 3 - PAVEMENT - Totals

Awd	**$30,160.00**
2	**$36,400.00**

Ref #16	**202E62000**	**JUNCTION BOX REMOVED, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$600.00	$600.00
Ref #17	**625E00450**	**CONNECTION, FUSED PULL APART, (16 EACH)**	
	Awd	$150.00	$2,400.00
	2	$125.00	$2,000.00
Ref #18	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (72 EACH)**	
	Awd	$125.00	$9,000.00
	2	$125.00	$9,000.00
Ref #19	**625E10490**	**LIGHT POLE, CONVENTIONAL, AON15, (4 EACH)**	
	Awd	$3,000.00	$12,000.00
	2	$2,750.00	$11,000.00
Ref #20	**625E10614**	**LIGHT POLE ANCHOR BOLTS ON STRUCTURE, (4 EACH)**	
	Awd	$750.00	$3,000.00
	2	$600.00	$2,400.00
Ref #21	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (2061 FT)**	
	Awd	$3.25	$6,698.25
	2	$4.00	$8,244.00
Ref #22	**625E23300**	**NO. 2 AWG 2400 VOLT DISTRIBUTION CABLE, (669 FT)**	
	Awd	$4.25	$2,843.25
	2	$7.00	$4,683.00
Ref #23	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (120 FT)**	
	Awd	$1.50	$180.00
	2	$5.00	$600.00
Ref #24	**625E25400**	**CONDUIT, 2", 725.04, (316 FT)**	
	Awd	$35.00	$11,060.00
	2	$60.00	$18,960.00
Ref #25	**625E25500**	**CONDUIT, 3", 725.04, (208 FT)**	
	Awd	$45.00	$9,360.00
	2	$70.00	$14,560.00
Ref #26	**625E25910**	**CONDUIT CLEANED AND CABLES REMOVED, (10 FT)**	
	Awd	$20.00	$200.00
	2	$22.00	$220.00
Ref #27	**625E27402**	**LUMINAIRE, POST TOP, SOLID STATE (LED), LANTERN ST, (4 EACH)**	
	Awd	$1,250.00	$5,000.00
	2	$900.00	$3,600.00
Ref #28	**625E27503**	**LUMINAIRE, UNDERPASS, SOLID STATE (LED), AS PER PL, (4 EACH)**	
	Awd	$900.00	$3,600.00
	2	$1,500.00	$6,000.00

Ref #29	**625E29000**	**TRENCH, (34 FT)**	
	Awd	$25.00	$850.00
	2	$57.00	$1,938.00
Ref #30	**625E29900**	**JUNCTION BOX, (15 EACH)**	
	Awd	$3,500.00	$52,500.00
	2	$3,400.00	$51,000.00
Ref #31	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$10,500.00	$10,500.00
	2	$25,000.00	$25,000.00
Ref #32	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (34 FT)**	
	Awd	$2.00	$68.00
	2	$3.00	$102.00
Ref #33	**625E39520**	**PULL BOX CLEANED, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$300.00	$600.00
Ref #34	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$25,000.00	$25,000.00
Ref #35	**625E75506**	**LUMINAIRE REMOVED, (9 EACH)**	
	Awd	$150.00	$1,350.00
	2	$125.00	$1,125.00
Ref #36	**625E75520**	**LUMINAIRE SUPPORT REMOVED, (5 EACH)**	
	Awd	$150.00	$750.00
	2	$600.00	$3,000.00
Ref #37	**625E75801**	**DISCONNECT CIRCUIT, AS PER PLAN, (3 EACH)**	
	Awd	$500.00	$1,500.00
	2	$300.00	$900.00

Section 4 - LIGHTING - Totals

Awd	**$183,459.50**
2	**$190,532.00**

Ref #38	**646E10010**	**EDGE LINE, 6", (1.63 MILE)**	
	Awd	$6,475.00	$10,554.25
	2	$6,475.00	$10,554.25
Ref #39	**646E10110**	**LANE LINE, 6", (1.83 MILE)**	
	Awd	$2,345.00	$4,291.35
	2	$2,345.00	$4,291.35
Ref #40	**646E10310**	**CHANNELIZING LINE, 12", (120 FT)**	
	Awd	$3.20	$384.00
	2	$3.20	$384.00
Ref #41	**646E20300**	**LANE ARROW, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$300.00	$600.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$15,829.60**
2	**$15,829.60**

Ref #42	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (300 HOUR)**	
	Awd	$85.00	$25,500.00
	2	$90.00	$27,000.00
Ref #43	**614E11630**	**INCREASED BARRIER DELINEATION, (1980 FT)**	
	Awd	$0.88	$1,742.40
	2	$0.88	$1,742.40
Ref #44	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (7 EACH)**	
	Awd	$2,400.00	$16,800.00
	2	$2,440.00	$17,080.00
Ref #45	**614E12756**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, (2 EACH)**	
	Awd	$10,000.00	$20,000.00
	2	$57,500.00	$115,000.00
Ref #46	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (15 CY)**	
	Awd	$75.00	$1,125.00
	2	$500.00	$7,500.00
Ref #47	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (330 EACH)**	
	Awd	$22.00	$7,260.00
	2	$22.00	$7,260.00
Ref #48	**614E13360**	**OBJECT MARKER, TWO WAY, (330 EACH)**	
	Awd	$26.00	$8,580.00
	2	$26.00	$8,580.00
Ref #49	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)**	
	Awd	$1,500.00	$18,000.00
	2	$1,500.00	$18,000.00
Ref #50	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (1.83 MILE)**	
	Awd	$675.00	$1,235.25
	2	$675.00	$1,235.25
Ref #51	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (8.49 MILE)**	
	Awd	$10,200.00	$86,598.00
	2	$10,200.00	$86,598.00
Ref #52	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (1.63 MILE)**	
	Awd	$1,050.00	$1,711.50
	2	$1,050.00	$1,711.50
Ref #53	**614E24402**	**WORK ZONE DOTTED LINE, CLASS I, 6", 740.06, TYPE I, (3543 FT)**	
	Awd	$1.25	$4,428.75
	2	$1.25	$4,428.75
Ref #54	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (208 SY)**	
	Awd	$60.00	$12,480.00
	2	$100.00	$20,800.00
Ref #55	**616E10000**	**WATER, (5 MGAL)**	
	Awd	$1.00	$5.00
	2	$75.00	$375.00
Ref #56	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (16480 FT)**	
	Awd	$18.20	$299,936.00
	2	$31.00	$510,880.00
Ref #57	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (110 FT)**	
	Awd	$40.00	$4,400.00
	2	$24.00	$2,640.00

Ref #58	**900E00100**	**RAILROAD FLAGGING SERVICES, (117000 EACH)**	
	Awd	$1.00	$117,000.00
	2	$1.00	$117,000.00
Ref #200	**614E13001**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, AS PER P, (43 CY)**	
	Awd	$150.00	$6,450.00
	2	$500.00	$21,500.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$633,251.90**
2	**$969,330.90**

Ref #59	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$190,000.00	$190,000.00
Ref #60	**202E98000**	**REMOVAL MISC.: GRAFFITI, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$9,000.00	$9,000.00
Ref #61	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$30,000.00	$30,000.00
Ref #62	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (67 CY)**	
	Awd	$200.00	$13,400.00
	2	$450.00	$30,150.00
Ref #63	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$25,000.00	$25,000.00
Ref #64	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (220 FT)**	
	Awd	$5.00	$1,100.00
	2	$80.00	$17,600.00
Ref #65	**507E00550**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (240 FT)**	
	Awd	$158.00	$37,920.00
	2	$75.00	$18,000.00
Ref #66	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (54883 LB)**	
	Awd	$1.63	$89,459.29
	2	$2.00	$109,766.00
Ref #67	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (200 LB)**	
	Awd	$10.00	$2,000.00
	2	$2.00	$400.00
Ref #68	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (290 EACH)**	
	Awd	$25.00	$7,250.00
	2	$20.00	$5,800.00
Ref #69	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (21 EACH)**	
	Awd	$100.00	$2,100.00
	2	$175.00	$3,675.00
Ref #70	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (72 CY)**	
	Awd	$1,325.00	$95,400.00
	2	$2,200.00	$158,400.00

Ref #71	**511E42510**	**CLASS QC1 CONCRETE, PIER CAP, (6 CY)**	
	Awd	$8,866.00	$53,196.00
	2	$10,000.00	$60,000.00
Ref #72	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (5 CY)**	
	Awd	$2,410.00	$12,050.00
	2	$5,000.00	$25,000.00
Ref #73	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (6 CY)**	
	Awd	$2,000.00	$12,000.00
	2	$3,500.00	$21,000.00
Ref #74	**511E53012**	**CLASS QC2 CONCRETE, MISC.: FORWARD ABUTMENT AND ST, (94 CY)**	
	Awd	$2,759.57	$259,399.58
	2	$2,500.00	$235,000.00
Ref #75	**512E10001**	**SEALING OF CONCRETE SURFACES, AS PER PLAN, (PERMAN, (366 SY)**	
	Awd	$30.00	$10,980.00
	2	$18.00	$6,588.00
Ref #76	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (683 SY)**	
	Awd	$32.00	$21,856.00
	2	$26.75	$18,270.25
Ref #77	**512E33000**	**TYPE 2 WATERPROOFING, (8 SY)**	
	Awd	$100.00	$800.00
	2	$100.00	$800.00
Ref #78	**515E15000**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (3 EACH)**	
	Awd	$36,377.00	$109,131.00
	2	$36,000.00	$108,000.00
Ref #79	**515E15000**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (3 EACH)**	
	Awd	$36,377.00	$109,131.00
	2	$36,000.00	$108,000.00
Ref #80	**515E15000**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (1 EACH)**	
	Awd	$36,377.00	$36,377.00
	2	$36,000.00	$36,000.00
Ref #81	**515E15000**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (1 EACH)**	
	Awd	$36,377.00	$36,377.00
	2	$36,000.00	$36,000.00
Ref #82	**515E15000**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (1 EACH)**	
	Awd	$36,377.00	$36,377.00
	2	$36,000.00	$36,000.00
Ref #83	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (10 EACH)**	
	Awd	$6,400.00	$64,000.00
	2	$3,000.00	$30,000.00
Ref #84	**516E12302**	**STRIP SEAL EXPANSION JOINT ANCHORED WITH ELASTOMER, (21 FT)**	
	Awd	$950.00	$19,950.00
	2	$1,300.00	$27,300.00
Ref #85	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (5 SF)**	
	Awd	$10.00	$50.00
	2	$40.00	$200.00
Ref #86	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (18 EACH)**	
	Awd	$1,615.00	$29,070.00
	2	$750.00	$13,500.00

Ref #87	**517E75001**	**RAILING, ALUMINUM, AS PER PLAN, (342 FT)**	
	Awd	$362.00	$123,804.00
	2	$395.00	$135,090.00
Ref #88	**517E75122**	**RAILING (CONCRETE PARAPET WITH TWIN STEEL TUBE RAI, (449 FT)**	
	Awd	$366.00	$164,334.00
	2	$445.00	$199,805.00
Ref #89	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (17 CY)**	
	Awd	$200.00	$3,400.00
	2	$250.00	$4,250.00
Ref #90	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (17 FT)**	
	Awd	$10.00	$170.00
	2	$20.00	$340.00
Ref #91	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (25 FT)**	
	Awd	$25.00	$625.00
	2	$25.00	$625.00
Ref #92	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (743 SF)**	
	Awd	$93.00	$69,099.00
	2	$115.00	$85,445.00
Ref #93	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (10 SF)**	
	Awd	$550.00	$5,500.00
	2	$675.00	$6,750.00
Ref #94	**608E10000**	**4" CONCRETE WALK, (99 SF)**	
	Awd	$20.00	$1,980.00
	2	$50.00	$4,950.00
Ref #95	**690E98400**	**SPECIAL - WORK INVOLVING ASBESTOS CONTAINING MATER, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$2,500.00	$2,500.00
Ref #201	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (82 SY)**	
	Awd	$35.00	$2,870.00
	2	$35.00	$2,870.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (SFN: 070063 - Totals

Awd	**$1,744,155.87**
2	**$1,802,074.25**

Ref #96	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$20,000.00	$20,000.00
Ref #97	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$21,000.00	$21,000.00
Ref #98	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$170,000.00	$170,000.00
	2	$175,000.00	$175,000.00
Ref #99	**619E16010**	**FIELD OFFICE, TYPE B, (7 MNTH)**	
	Awd	$2,250.00	$15,750.00
	2	$2,000.00	$14,000.00

Ref #100	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$29,000.00	$29,000.00
	2	$13,000.00	$13,000.00
Ref #101	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$175,000.00	$175,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$349,750.00**
2	**$418,000.00**