Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240461
PID 112976
BUT-SR 4/SR 129-09.30/02.30
Federal
Type: CULVERT REPLACEMENT
Letting Date: 10/17/2024
Completion Date: 8/30/2025

Contract Awarded To: BCC OHIO INC
Award Amount: $271,458.55

Engineer's Estimate: $268,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $271,458.55

Bidder 2
QUEEN CITY MECHANICALS INC
1950 WAYCROSS ROAD
Hamilton
CINCINNATI, OH 45240
Bid $303,930.36

Bidder 3
STANLEY MILLER CONSTRUCTION COMPANY
2250 HOWENSTINE DR SE
Stark
EAST SPARTA, OH 44626
Bid $424,484.13

Bidder 4
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $480,054.46

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,744.00	$3,744.00
	2	$21,543.57	$21,543.57
	3	$6,000.00	$6,000.00
	4	$23,949.52	$23,949.52
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (327 FT)**	
	Awd	$10.50	$3,433.50
	2	$2.00	$654.00
	3	$2.25	$735.75
	4	$10.00	$3,270.00
Ref #3	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (4 EACH)**	
	Awd	$262.50	$1,050.00
	2	$95.00	$380.00
	3	$105.56	$422.24
	4	$250.00	$1,000.00
Ref #4	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$11,040.00	$11,040.00
	2	$18,187.85	$18,187.85
	3	$25,000.00	$25,000.00
	4	$62,700.18	$62,700.18
Ref #5	**606E15050**	**GUARDRAIL, TYPE MGS, (275 FT)**	
	Awd	$27.56	$7,579.00
	2	$24.20	$6,655.00
	3	$26.89	$7,394.75
	4	$26.25	$7,218.75
Ref #6	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (6 EACH)**	
	Awd	$1,821.75	$10,930.50
	2	$1,390.00	$8,340.00
	3	$1,545.00	$9,270.00
	4	$1,735.00	$10,410.00
Ref #7	**626E00110**	**BARRIER REFLECTOR, TYPE 2 BI-DIRECTIONAL, (6 EACH)**	
	Awd	$15.75	$94.50
	2	$13.50	$81.00
	3	$15.00	$90.00
	4	$15.00	$90.00

Section 1 - ROADWAY - Totals

Awd	**$37,871.50**
2	**$55,841.42**
3	**$48,912.74**
4	**$108,638.45**

Ref #8	**659E10000**	**SEEDING AND MULCHING, (4550 SY)**	
	Awd	$2.05	$9,327.50
	2	$1.37	$6,233.50
	3	$3.20	$14,560.00
	4	$3.86	$17,563.00
Ref #9	**659E20000**	**COMMERCIAL FERTILIZER, (0.61 TON)**	
	Awd	$252.00	$153.72
	2	$925.00	$564.25
	3	$267.00	$162.87
	4	$1,005.46	$613.33

Ref #10	**659E31000**	**LIME, (0.94 ACRE)**	
	Awd	$21.00	$19.74
	2	$80.00	$75.20
	3	$22.26	$20.92
	4	$86.96	$81.74
Ref #11	**659E35000**	**WATER, (24.6 MGAL)**	
	Awd	$0.53	$13.04
	2	$1.00	$24.60
	3	$1.00	$24.60
	4	$1.09	$26.81
Ref #12	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$14,514.00**
2	**$11,897.55**
3	**$19,768.39**
4	**$23,284.88**

Ref #13	**611E13600**	**30" CONDUIT, TYPE C, (1 FT)**	
	Awd	$1,068.00	$1,068.00
	2	$3,035.05	$3,035.05
	3	$1,000.00	$1,000.00
	4	$2,516.12	$2,516.12

Section 3 - DRAINAGE - Totals

Awd	**$1,068.00**
2	**$3,035.05**
3	**$1,000.00**
4	**$2,516.12**

Ref #14	**202E98400**	**REMOVAL MISC.: DISINTEGRATED CONCRETE, (675 SF)**	
	Awd	$40.95	$27,641.25
	2	$34.40	$23,220.00
	3	$45.00	$30,375.00
	4	$74.01	$49,956.75
Ref #15	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (3832 LB)**	
	Awd	$3.04	$11,649.28
	2	$2.56	$9,809.92
	3	$6.50	$24,908.00
	4	$3.67	$14,063.44
Ref #16	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (410 EACH)**	
	Awd	$25.31	$10,377.10
	2	$13.89	$5,694.90
	3	$35.00	$14,350.00
	4	$19.29	$7,908.90

Ref #17	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (41.8 CY)**	
	Awd	$1,467.87	$61,356.97
	2	$1,405.95	$58,768.71
	3	$1,200.00	$50,160.00
	4	$1,142.27	$47,746.89
Ref #18	**512E10100**	**SEALING OF CONCRETE SURFACES, (125 SY)**	
	Awd	$33.81	$4,226.25
	2	$35.00	$4,375.00
	3	$42.00	$5,250.00
	4	$35.00	$4,375.00
Ref #19	**611E97700**	**CONDUIT, MISC.: CMP REPAIR METHOD A, (235 SF)**	
	Awd	$44.40	$10,434.00
	2	$23.39	$5,496.65
	3	$60.00	$14,100.00
	4	$103.45	$24,310.75
Ref #20	**611E97700**	**CONDUIT, MISC.: CMP REPAIR METHOD B, (35 SF)**	
	Awd	$129.15	$4,520.25
	2	$281.52	$9,853.20
	3	$500.00	$17,500.00
	4	$278.30	$9,740.50

Section 4 - STRUCTURE OVER 20 FOOT SPAN (BUT-4-0930) - Totals

Awd	**$130,205.10**
2	**$117,218.38**
3	**$156,643.00**
4	**$158,102.23**

Ref #21	**601E34200**	**ROCK CHANNEL PROTECTION, TYPE C WITHOUT FILTER, (25 CY)**	
	Awd	$163.05	$4,076.25
	2	$213.53	$5,338.25
	3	$400.00	$10,000.00
	4	$482.18	$12,054.50
Ref #22	**601E35100**	**ROCK CHANNEL PROTECTION, MISC.: REMOVAL OF ROCK IN, (LUMP SUM)**	
	Awd	$9,974.25	$9,974.25
	2	$15,715.34	$15,715.34
	3	$39,000.00	$39,000.00
	4	$18,392.30	$18,392.30
Ref #23	**611E96551**	**FIELD PAVING OF EXISTING PIPE, AS PER PLAN, 20'-1", (84 FT)**	
	Awd	$423.44	$35,568.96
	2	$675.36	$56,730.24
	3	$500.00	$42,000.00
	4	$822.03	$69,050.52
Ref #24	**611E97700**	**CONDUIT, MISC.: CMP REPAIR METHOD A, (44 SF)**	
	Awd	$43.27	$1,903.88
	2	$25.83	$1,136.52
	3	$90.00	$3,960.00
	4	$105.55	$4,644.20
Ref #25	**611E97700**	**CONDUIT, MISC.: CMP REPAIR METHOD B, (4 SF)**	
	Awd	$541.65	$2,166.60
	2	$713.26	$2,853.04
	3	$800.00	$3,200.00
	4	$1,044.49	$4,177.96

Section 5 - STRUCTURE OVER 20 FOOT SPAN (BUT-129-023 - Totals

Awd	**$53,689.94**
2	**$81,773.39**
3	**$98,160.00**
4	**$108,319.48**

Ref #26	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,351.34	$3,351.34
	2	$3,500.00	$3,500.00
	3	$15,000.00	$15,000.00
	4	$3,456.41	$3,456.41
Ref #27	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$15,444.00	$15,444.00
	2	$20,664.57	$20,664.57
	3	$25,000.00	$25,000.00
	4	$5,347.95	$5,347.95
Ref #28	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$15,314.67	$15,314.67
	2	$10,000.00	$10,000.00
	3	$60,000.00	$60,000.00
	4	$70,388.94	$70,388.94

Section 6 - INCIDENTALS - Totals

Awd	**$34,110.01**
2	**$34,164.57**
3	**$100,000.00**
4	**$79,193.30**