Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240462
PID 120156
COS-CR 271-06.26
Federal
Type: SIGNALIZATION
Letting Date: 10/17/2024
Completion Date: 10/31/2025

Contract Awarded To: CORNERSTONE ELECTRIC INC
Award Amount: $428,712.00

Engineer's Estimate: $523,000.00

Bidder 1
CORNERSTONE ELECTRIC INC
14375 WEST CALLA RD
Columbiana
SALEM, OH 44460
Bid $428,712.00

Bidder 2
PERRAM ELECTRIC INC
6882 RIDGE RD
Medina
WADSWORTH, OH 44281
Bid $457,781.15

Bidder 3
GREENWICH ELECTRIC INC
1050 LAFAYETTE RD

MEDINA, OH 44256-3549
Bid $456,139.05

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $474,827.50

Bidder 5
MILLER CABLE COMPANY
210 S BROADWAY ST P O BOX 68
Seneca
GREEN SPRINGS, OH 44836
Bid $482,500.00

Bidder 6
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $502,107.40

Bidder 7
M P DORY CO
2001 INTEGRITY DR SOUTH
Franklin
COLUMBUS, OH 43209
Bid $513,127.20

Bidder 8
DANBERT ELECTRICAL CORP
7991 MEMORIAL DR
Madison
PLAIN CITY, OH 43064
Bid $542,528.58

Bidder 9
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $561,605.10

Ref #1	**625E00450**	**CONNECTION, FUSED PULL APART, (10 EACH)**	
	Awd	$150.00	$1,500.00
	2	$182.00	$1,820.00
	3	$125.00	$1,250.00
	4	$160.00	$1,600.00
	5	$125.00	$1,250.00
	6	$125.00	$1,250.00
	7	$170.00	$1,700.00
	8	$135.50	$1,355.00
	9	$200.00	$2,000.00
Ref #2	**625E00460**	**CONNECTION, UNFUSED PULL APART, (5 EACH)**	
	Awd	$150.00	$750.00
	2	$185.00	$925.00
	3	$132.00	$660.00
	4	$160.00	$800.00
	5	$110.00	$550.00
	6	$105.00	$525.00
	7	$165.00	$825.00
	8	$135.00	$675.00
	9	$210.00	$1,050.00
Ref #3	**625E17901**	**BRACKET ARM, AS PER PLAN, DECORATIVE, 2.5', (10 EACH)**	
	Awd	$1,000.00	$10,000.00
	2	$853.00	$8,530.00
	3	$965.00	$9,650.00
	4	$800.00	$8,000.00
	5	$770.00	$7,700.00
	6	$965.00	$9,650.00
	7	$885.00	$8,850.00
	8	$1,015.60	$10,156.00
	9	$950.00	$9,500.00
Ref #4	**625E23304**	**NO. 8 AWG 600 VOLT DISTRIBUTION CABLE, (1551 FT)**	
	Awd	$2.50	$3,877.50
	2	$1.75	$2,714.25
	3	$2.10	$3,257.10
	4	$2.00	$3,102.00
	5	$2.50	$3,877.50
	6	$3.00	$4,653.00
	7	$2.60	$4,032.60
	8	$2.20	$3,412.20
	9	$2.50	$3,877.50
Ref #5	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (864 FT)**	
	Awd	$1.50	$1,296.00
	2	$1.45	$1,252.80
	3	$1.65	$1,425.60
	4	$2.50	$2,160.00
	5	$2.00	$1,728.00
	6	$2.30	$1,987.20
	7	$2.30	$1,987.20
	8	$2.85	$2,462.40
	9	$3.00	$2,592.00

Ref #6	**625E25606**	**CONDUIT, 4", 725.052, (51 FT)**	
	Awd	$10.00	$510.00
	2	$23.50	$1,198.50
	3	$28.00	$1,428.00
	4	$14.00	$714.00
	5	$24.00	$1,224.00
	6	$9.20	$469.20
	7	$32.00	$1,632.00
	8	$23.18	$1,182.18
	9	$17.00	$867.00
Ref #7	**625E25908**	**CONDUIT, JACKED OR DRILLED, 725.052, 4", (270 FT)**	
	Awd	$40.00	$10,800.00
	2	$58.00	$15,660.00
	3	$55.00	$14,850.00
	4	$40.00	$10,800.00
	5	$51.00	$13,770.00
	6	$115.00	$31,050.00
	7	$70.00	$18,900.00
	8	$18.70	$5,049.00
	9	$80.00	$21,600.00
Ref #8	**625E27551**	**LUMINAIRE, DECORATIVE, AS PER PLAN, 100 WATT, LED,, (10 EACH)**	
	Awd	$1,500.00	$15,000.00
	2	$1,396.20	$13,962.00
	3	$1,398.00	$13,980.00
	4	$1,400.00	$14,000.00
	5	$1,400.00	$14,000.00
	6	$1,350.00	$13,500.00
	7	$1,470.00	$14,700.00
	8	$1,617.00	$16,170.00
	9	$2,000.00	$20,000.00
Ref #9	**625E29002**	**TRENCH, 24" DEEP, (36 FT)**	
	Awd	$10.00	$360.00
	2	$15.85	$570.60
	3	$18.00	$648.00
	4	$18.50	$666.00
	5	$37.00	$1,332.00
	6	$15.00	$540.00
	7	$32.00	$1,152.00
	8	$9.17	$330.12
	9	$8.00	$288.00
Ref #10	**625E30706**	**PULL BOX, 725.08, 24", (6 EACH)**	
	Awd	$1,500.00	$9,000.00
	2	$1,960.00	$11,760.00
	3	$1,280.00	$7,680.00
	4	$1,200.00	$7,200.00
	5	$1,300.00	$7,800.00
	6	$905.00	$5,430.00
	7	$2,000.00	$12,000.00
	8	$1,282.00	$7,692.00
	9	$2,200.00	$13,200.00

Ref #11	**625E32000**	**GROUND ROD, (6 EACH)**	
	Awd	$300.00	$1,800.00
	2	$320.00	$1,920.00
	3	$310.00	$1,860.00
	4	$300.00	$1,800.00
	5	$210.00	$1,260.00
	6	$205.00	$1,230.00
	7	$450.00	$2,700.00
	8	$381.00	$2,286.00
	9	$350.00	$2,100.00
Ref #12	**630E75000**	**SIGN ATTACHMENT ASSEMBLY, (6 EACH)**	
	Awd	$150.00	$900.00
	2	$155.00	$930.00
	3	$250.00	$1,500.00
	4	$250.00	$1,500.00
	5	$950.00	$5,700.00
	6	$140.00	$840.00
	7	$600.00	$3,600.00
	8	$134.00	$804.00
	9	$950.00	$5,700.00
Ref #13	**630E79200**	**SIGN ATTACHMENT ASSEMBLY, MAST ARM, (6 EACH)**	
	Awd	$350.00	$2,100.00
	2	$340.35	$2,042.10
	3	$305.00	$1,830.00
	4	$400.00	$2,400.00
	5	$1,100.00	$6,600.00
	6	$285.00	$1,710.00
	7	$750.00	$4,500.00
	8	$404.40	$2,426.40
	9	$410.00	$2,460.00
Ref #14	**630E80100**	**SIGN, FLAT SHEET, (53 SF)**	
	Awd	$20.00	$1,060.00
	2	$25.90	$1,372.70
	3	$27.00	$1,431.00
	4	$50.00	$2,650.00
	5	$25.00	$1,325.00
	6	$25.00	$1,325.00
	7	$26.00	$1,378.00
	8	$65.06	$3,448.18
	9	$85.00	$4,505.00
Ref #15	**632E05007**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (15 EACH)**	
	Awd	$850.00	$12,750.00
	2	$883.00	$13,245.00
	3	$855.00	$12,825.00
	4	$1,300.00	$19,500.00
	5	$1,050.00	$15,750.00
	6	$1,145.00	$17,175.00
	7	$1,020.00	$15,300.00
	8	$1,552.00	$23,280.00
	9	$1,150.00	$17,250.00

Ref #16	**632E05065**	**VEHICULAR SIGNAL HEAD, (LED), 4-SECTION, 12" LENS,, (2 EACH)**	
	Awd	$1,050.00	$2,100.00
	2	$1,040.50	$2,081.00
	3	$1,028.00	$2,056.00
	4	$1,500.00	$3,000.00
	5	$1,285.00	$2,570.00
	6	$1,165.00	$2,330.00
	7	$1,180.00	$2,360.00
	8	$1,732.00	$3,464.00
	9	$1,500.00	$3,000.00
Ref #17	**632E20730**	**PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, (2 EACH)**	
	Awd	$700.00	$1,400.00
	2	$643.00	$1,286.00
	3	$653.00	$1,306.00
	4	$700.00	$1,400.00
	5	$800.00	$1,600.00
	6	$540.00	$1,080.00
	7	$870.00	$1,740.00
	8	$986.00	$1,972.00
	9	$900.00	$1,800.00
Ref #18	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (17 EACH)**	
	Awd	$35.00	$595.00
	2	$10.00	$170.00
	3	$30.00	$510.00
	4	$30.00	$510.00
	5	$40.00	$680.00
	6	$80.00	$1,360.00
	7	$70.00	$1,190.00
	8	$128.00	$2,176.00
	9	$160.00	$2,720.00
Ref #19	**632E25010**	**COVERING OF PEDESTRIAN SIGNAL HEAD, (2 EACH)**	
	Awd	$35.00	$70.00
	2	$5.00	$10.00
	3	$15.00	$30.00
	4	$25.00	$50.00
	5	$20.00	$40.00
	6	$25.00	$50.00
	7	$32.00	$64.00
	8	$128.00	$256.00
	9	$160.00	$320.00
Ref #20	**632E40500**	**SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG, (271 FT)**	
	Awd	$2.50	$677.50
	2	$2.60	$704.60
	3	$2.35	$636.85
	4	$3.50	$948.50
	5	$2.70	$731.70
	6	$17.00	$4,607.00
	7	$4.00	$1,084.00
	8	$3.76	$1,018.96
	9	$3.00	$813.00

Ref #21	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (2782 FT)**	
	Awd	$3.00	$8,346.00
	2	$2.70	$7,511.40
	3	$3.00	$8,346.00
	4	$3.50	$9,737.00
	5	$2.90	$8,067.80
	6	$4.50	$12,519.00
	7	$4.20	$11,684.40
	8	$4.22	$11,740.04
	9	$2.80	$7,789.60
Ref #22	**632E64010**	**SIGNAL SUPPORT FOUNDATION, (5 EACH)**	
	Awd	$7,000.00	$35,000.00
	2	$7,584.00	$37,920.00
	3	$8,650.00	$43,250.00
	4	$8,000.00	$40,000.00
	5	$8,700.00	$43,500.00
	6	$4,200.00	$21,000.00
	7	$9,100.00	$45,500.00
	8	$6,544.00	$32,720.00
	9	$9,300.00	$46,500.00
Ref #23	**632E68300**	**POWER CABLE, 3 CONDUCTOR, NO. 6 AWG, (270 FT)**	
	Awd	$6.00	$1,620.00
	2	$4.50	$1,215.00
	3	$5.35	$1,444.50
	4	$5.00	$1,350.00
	5	$7.00	$1,890.00
	6	$4.60	$1,242.00
	7	$6.40	$1,728.00
	8	$3.93	$1,061.10
	9	$2.70	$729.00
Ref #24	**632E70000**	**POWER SERVICE, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$3,340.00	$6,680.00
	3	$2,900.00	$5,800.00
	4	$2,500.00	$5,000.00
	5	$2,400.00	$4,800.00
	6	$3,100.00	$6,200.00
	7	$4,400.00	$8,800.00
	8	$3,930.00	$7,860.00
	9	$10,000.00	$20,000.00
Ref #25	**632E90100**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$3,005.00	$6,010.00
	3	$2,500.00	$5,000.00
	4	$7,500.00	$15,000.00
	5	$1,600.00	$3,200.00
	6	$4,550.00	$9,100.00
	7	$3,200.00	$6,400.00
	8	$3,420.00	$6,840.00
	9	$6,000.00	$12,000.00

Ref #26	**633E45000**	**GPS (GLOBAL POSITIONING SYSTEM) CLOCK ASSEMBLY, (2 EACH)**	
	Awd	$550.00	$1,100.00
	2	$650.00	$1,300.00
	3	$500.00	$1,000.00
	4	$520.00	$1,040.00
	5	$500.00	$1,000.00
	6	$520.00	$1,040.00
	7	$560.00	$1,120.00
	8	$1,432.00	$2,864.00
	9	$5,500.00	$11,000.00
Ref #27	**633E65510**	**CABINET, TYPE TS-2, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
	2	$14,758.00	$14,758.00
	3	$15,600.00	$15,600.00
	4	$19,000.00	$19,000.00
	5	$15,750.00	$15,750.00
	6	$15,500.00	$15,500.00
	7	$17,400.00	$17,400.00
	8	$18,200.00	$18,200.00
	9	$16,500.00	$16,500.00
Ref #28	**633E65511**	**CABINET, TYPE TS-2, AS PER PLAN, POLE MOUNTED, (1 EACH)**	
	Awd	$14,500.00	$14,500.00
	2	$14,328.00	$14,328.00
	3	$15,028.00	$15,028.00
	4	$17,000.00	$17,000.00
	5	$15,500.00	$15,500.00
	6	$15,000.00	$15,000.00
	7	$17,200.00	$17,200.00
	8	$17,800.00	$17,800.00
	9	$16,000.00	$16,000.00
Ref #29	**633E67100**	**CABINET FOUNDATION, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$2,300.00	$2,300.00
	3	$3,700.00	$3,700.00
	4	$5,000.00	$5,000.00
	5	$3,100.00	$3,100.00
	6	$1,300.00	$1,300.00
	7	$3,680.00	$3,680.00
	8	$2,160.00	$2,160.00
	9	$3,000.00	$3,000.00
Ref #30	**633E67200**	**CONTROLLER WORK PAD, (2 EACH)**	
	Awd	$1,500.00	$3,000.00
	2	$625.00	$1,250.00
	3	$400.00	$800.00
	4	$3,000.00	$6,000.00
	5	$500.00	$1,000.00
	6	$430.00	$860.00
	7	$1,170.00	$2,340.00
	8	$575.00	$1,150.00
	9	$3,700.00	$7,400.00

Ref #31	**633E75000**	**UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, (1 EACH)**	
	Awd	$8,250.00	$8,250.00
	2	$8,296.00	$8,296.00
	3	$8,222.00	$8,222.00
	4	$8,500.00	$8,500.00
	5	$8,600.00	$8,600.00
	6	$7,850.00	$7,850.00
	7	$8,570.00	$8,570.00
	8	$9,520.00	$9,520.00
	9	$10,000.00	$10,000.00
Ref #32	**633E75001**	**UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS , (1 EACH)**	
	Awd	$8,500.00	$8,500.00
	2	$8,692.00	$8,692.00
	3	$8,495.00	$8,495.00
	4	$8,500.00	$8,500.00
	5	$8,775.00	$8,775.00
	6	$8,150.00	$8,150.00
	7	$9,300.00	$9,300.00
	8	$9,980.00	$9,980.00
	9	$10,000.00	$10,000.00
Ref #33	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (8 EACH)**	
	Awd	$8,500.00	$68,000.00
	2	$8,325.00	$66,600.00
	3	$8,500.00	$68,000.00
	4	$9,000.00	$72,000.00
	5	$9,200.00	$73,600.00
	6	$7,900.00	$63,200.00
	7	$9,100.00	$72,800.00
	8	$9,580.00	$76,640.00
	9	$9,000.00	$72,000.00
Ref #34	**809E69123**	**ATC CONTROLLER, AS PER PLAN, (2 EACH)**	
	Awd	$6,000.00	$12,000.00
	2	$5,174.00	$10,348.00
	3	$5,692.00	$11,384.00
	4	$1,500.00	$3,000.00
	5	$6,000.00	$12,000.00
	6	$5,600.00	$11,200.00
	7	$7,540.00	$15,080.00
	8	$6,900.00	$13,800.00
	9	$2,300.00	$4,600.00
Ref #35	**809E69240**	**PREEMPT CONFIRMATION LIGHT, (8 EACH)**	
	Awd	$350.00	$2,800.00
	2	$919.40	$7,355.20
	3	$695.00	$5,560.00
	4	$750.00	$6,000.00
	5	$650.00	$5,200.00
	6	$355.00	$2,840.00
	7	$725.00	$5,800.00
	8	$1,180.00	$9,440.00
	9	$550.00	$4,400.00

Section 1 - TRAFFIC SIGNALS - Totals

Awd	**$267,162.00**
2	**$276,718.15**
3	**$280,443.05**
4	**$299,927.50**
5	**$295,471.00**
6	**$277,762.40**
7	**$327,097.20**
8	**$311,390.58**
9	**$357,561.10**

Ref #44	**AA2**	**632E78369**	**COMBINATION SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 1, (1 EACH)**	
		Awd	$35,500.00	$35,500.00
		2	$38,765.00	$38,765.00
		3	$36,755.00	$36,755.00
		4	$40,000.00	$40,000.00
		5	$39,000.00	$39,000.00
		6	$36,550.00	$36,550.00
		7	$39,300.00	$39,300.00
		8	$42,818.00	$42,818.00
		9	$40,000.00	$40,000.00
Ref #45	**AA2**	**632E79101**	**COMBINATION SIGNAL SUPPORT, TYPE TC-81.22, DESIGN , (1 EACH)**	
		Awd	$15,250.00	$15,250.00
		2	$17,000.00	$17,000.00
		3	$15,785.00	$15,785.00
		4	$17,000.00	$17,000.00
		5	$17,000.00	$17,000.00
		6	$15,600.00	$15,600.00
		7	$16,950.00	$16,950.00
		8	$18,210.00	$18,210.00
		9	$20,000.00	$20,000.00
Ref #46	**AA2**	**632E79141**	**COMBINATION SIGNAL SUPPORT, TYPE TC-81.22, DESIGN , (2 EACH)**	
		Awd	$24,000.00	$48,000.00
		2	$26,495.00	$52,990.00
		3	$25,022.00	$50,044.00
		4	$26,000.00	$52,000.00
		5	$27,000.00	$54,000.00
		6	$25,000.00	$50,000.00
		7	$26,800.00	$53,600.00
		8	$28,560.00	$57,120.00
		9	$25,000.00	$50,000.00
Ref #47	**AA2**	**632E79301**	**COMBINATION SIGNAL SUPPORT, TYPE TC-81.22 DESIGN 4, (1 EACH)**	
		Awd	$19,500.00	$19,500.00
		2	$21,845.00	$21,845.00
		3	$20,297.00	$20,297.00
		4	$23,000.00	$23,000.00
		5	$22,000.00	$22,000.00
		6	$20,100.00	$20,100.00
		7	$23,100.00	$23,100.00
		8	$24,362.00	$24,362.00
		9	$23,000.00	$23,000.00

Ref #48	**AA2**	**809E69201**	**EMERGENCY VEHICLE PREEMPTION, AS PER PLAN (OPTICOM, (2 EACH)**	
		Awd	$750.00	$1,500.00
		2	$550.00	$1,100.00
		3	$550.00	$1,100.00
		4	$1,050.00	$2,100.00
		5	$600.00	$1,200.00
		6	$575.00	$1,150.00
		7	$1,500.00	$3,000.00
		8	$1,480.00	$2,960.00
		9	$1,000.00	$2,000.00
Ref #49	**AA2**	**809E69211**	**PREEMPT RECEIVING UNIT, AS PER PLAN (OPTICOM 3100), (2 EACH)**	
		Awd	$5,000.00	$10,000.00
		2	$4,590.00	$9,180.00
		3	$4,340.00	$8,680.00
		4	$1,350.00	$2,700.00
		5	$4,650.00	$9,300.00
		6	$4,300.00	$8,600.00
		7	$4,740.00	$9,480.00
		8	$5,434.00	$10,868.00
		9	$10,000.00	$20,000.00
Ref #50	**AA2**	**809E69221**	**PREEMPT DETECTOR CABLE, AS PER PLAN (OPTICOM 3100, (300 FT)**	
		Awd	$4.00	$1,200.00
		2	$3.95	$1,185.00
		3	$3.35	$1,005.00
		4	$6.00	$1,800.00
		5	$3.50	$1,050.00
		6	$4.15	$1,245.00
		7	$5.00	$1,500.00
		8	$4.60	$1,380.00
		9	$4.00	$1,200.00
Ref #51	**AA2**	**809E69231**	**PREEMPT PHASE SELECTOR, AS PER PLAN (OPTICOM 3100), (2 EACH)**	
		Awd	$4,500.00	$9,000.00
		2	$4,615.00	$9,230.00
		3	$4,490.00	$8,980.00
		4	$5,450.00	$10,900.00
		5	$4,400.00	$8,800.00
		6	$4,550.00	$9,100.00
		7	$4,400.00	$8,800.00
		8	$5,144.00	$10,288.00
		9	$5,000.00	$10,000.00

Section 2 - TRAFFIC SIGNALS ALTERNATES - Totals

Awd	**$139,950.00**
2	**$151,295.00**
3	**$142,646.00**
4	**$149,500.00**
5	**$152,350.00**
6	**$142,345.00**
7	**$155,730.00**
8	**$168,006.00**
9	**$166,200.00**

Ref #52	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,300.00	$3,300.00
	2	$7,168.00	$7,168.00
	3	$11,250.00	$11,250.00
	4	$2,600.00	$2,600.00
	5	$4,779.00	$4,779.00
	6	$10,000.00	$10,000.00
	7	$3,100.00	$3,100.00
	8	$4,200.00	$4,200.00
	9	$2,500.00	$2,500.00
Ref #53	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$8,800.00	$8,800.00
	3	$7,500.00	$7,500.00
	4	$7,000.00	$7,000.00
	5	$9,000.00	$9,000.00
	6	$30,000.00	$30,000.00
	7	$2,500.00	$2,500.00
	8	$9,900.00	$9,900.00
	9	$6,044.00	$6,044.00
Ref #54	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (20 HOUR)**	
	Awd	$65.00	$1,300.00
	2	$80.00	$1,600.00
	3	$70.00	$1,400.00
	4	$90.00	$1,800.00
	5	$85.00	$1,700.00
	6	$100.00	$2,000.00
	7	$85.00	$1,700.00
	8	$100.00	$2,000.00
	9	$140.00	$2,800.00
Ref #55	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$1,200.00	$1,200.00
	3	$2,400.00	$2,400.00
	4	$3,000.00	$3,000.00
	5	$8,200.00	$8,200.00
	6	$5,000.00	$5,000.00
	7	$2,000.00	$2,000.00
	8	$8,952.00	$8,952.00
	9	$3,000.00	$3,000.00
Ref #56	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$10,000.00	$10,000.00
	3	$9,500.00	$9,500.00
	4	$10,000.00	$10,000.00
	5	$10,000.00	$10,000.00
	6	$34,000.00	$34,000.00
	7	$20,000.00	$20,000.00
	8	$37,080.00	$37,080.00
	9	$22,500.00	$22,500.00

Section 3 - INCIDENTALS - Totals

Awd	**$20,600.00**
2	**$28,768.00**
3	**$32,050.00**
4	**$24,400.00**
5	**$33,679.00**
6	**$81,000.00**
7	**$29,300.00**
8	**$62,132.00**
9	**$36,844.00**

Ref #100	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00
	6	$1.00	$1,000.00
	7	$1.00	$1,000.00
	8	$1.00	$1,000.00
	9	$1.00	$1,000.00

Section 4 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**
4	**$1,000.00**
5	**$1,000.00**
6	**$1,000.00**
7	**$1,000.00**
8	**$1,000.00**
9	**$1,000.00**