# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 240470
PID 107476
LOG-US-US 33-10.71
Federal
Type: MICROSURFACING
Letting Date: 10/17/2024
Completion Date: 7/31/2025

Contract Awarded To: STRAWSER CONSTRUCTION INC
Award Amount: $1,988,482.40

Engineer's Estimate: $2,081,000.00

**Bidder 1**
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
**Bid $1,988,482.40**

**Bidder 2**
PAVEMENT MAINTENANCE SYSTEMS LLC
384 INDUSTRIAL PARK DR

IMLAY CITY, MI 48444
**Bid $2,462,499.01**

| | | | |
|---|---|---|---|
| **Ref #101** | **202E35100** | **PIPE REMOVED, 24" DIAMETER AND UNDER, (96 FT)** | |
| | Awd | $75.00 | $7,200.00 |
| | 2 | $120.00 | $11,520.00 |
| **Ref #102** | **202E58100** | **CATCH BASIN REMOVED, (24 EACH)** | |
| | Awd | $400.00 | $9,600.00 |
| | 2 | $1,350.00 | $32,400.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$16,800.00** |
| **2** | **$43,920.00** |

| | | | |
|---|---|---|---|
| **Ref #1** | **611E98635** | **CATCH BASIN RECONSTRUCTED TO GRADE, AS PER PLAN, (10 EACH)** | |
| | Awd | $3,200.00 | $32,000.00 |
| | 2 | $10,500.00 | $105,000.00 |
| **Ref #103** | **611E06100** | **15" CONDUIT, TYPE C, (96 FT)** | |
| | Awd | $190.00 | $18,240.00 |
| | 2 | $200.00 | $19,200.00 |
| **Ref #104** | **611E98300** | **CATCH BASIN, NO. 5, (24 EACH)** | |
| | Awd | $4,700.00 | $112,800.00 |
| | 2 | $9,750.00 | $234,000.00 |

**Section 2 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$163,040.00** |
| **2** | **$358,200.00** |

| | | | |
|---|---|---|---|
| **Ref #2** | **251E01021** | **PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, (1000 SY)** | |
| | Awd | $95.00 | $95,000.00 |
| | 2 | $80.00 | $80,000.00 |
| **Ref #3** | **421E10010** | **MICROSURFACING, SURFACE COURSE, (222252 SY)** | |
| | Awd | $2.80 | $622,305.60 |
| | 2 | $3.12 | $693,426.24 |
| **Ref #4** | **421E10020** | **MICROSURFACING, LEVELING COURSE, (155801 SY)** | |
| | Awd | $1.75 | $272,651.75 |
| | 2 | $2.87 | $447,148.87 |
| **Ref #5** | **423E00250** | **CRACK SEALING, TYPE IV, (12000 SY)** | |
| | Awd | $0.95 | $11,400.00 |
| | 2 | $3.60 | $43,200.00 |
| **Ref #6** | **850E10010** | **GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (27.63 MILE)** | |
| | Awd | $1,950.00 | $53,878.50 |
| | 2 | $2,050.00 | $56,641.50 |
| **Ref #7** | **850E10110** | **GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (4820 FT)** | |
| | Awd | $1.00 | $4,820.00 |
| | 2 | $0.65 | $3,133.00 |
| **Ref #8** | **850E10130** | **GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (5545 FT)** | |
| | Awd | $1.25 | $6,931.25 |
| | 2 | $0.75 | $4,158.75 |

**Section 3 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$1,066,987.10** |
| **2** | **$1,327,708.36** |

| | | | |
|---|---|---|---|
| **Ref #9** | **621E00100** | **RPM, (667 EACH)** | |
| | Awd | $39.00 | $26,013.00 |
| | 2 | $42.00 | $28,014.00 |
| **Ref #10** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (667 EACH)** | |
| | Awd | $10.00 | $6,670.00 |
| | 2 | $28.50 | $19,009.50 |
| **Ref #11** | **642E00300** | **CENTER LINE, TYPE 1, (0.03 MILE)** | |
| | Awd | $26,500.00 | $795.00 |
| | 2 | $77,235.00 | $2,317.05 |
| **Ref #12** | **642E30030** | **REMOVAL OF PAVEMENT MARKING, CENTER LINE, TYPE 1, (0.18 MILE)** | |
| | Awd | $6,400.00 | $1,152.00 |
| | 2 | $2,505.00 | $450.90 |
| **Ref #13** | **642E30030** | **REMOVAL OF PAVEMENT MARKING, EDGE LINE, 6", TYPE 1, (17.78 MILE)** | |
| | Awd | $880.00 | $15,646.40 |
| | 2 | $1,480.00 | $26,314.40 |
| **Ref #14** | **642E30030** | **REMOVAL OF PAVEMENT MARKING, LANE LINE, 6", TYPE , (9.7 MILE)** | |
| | Awd | $630.00 | $6,111.00 |
| | 2 | $1,195.00 | $11,591.50 |
| **Ref #15** | **643E30000** | **REMOVAL OF PAVEMENT MARKING, CHANNELIZING LINE, 12, (5893 FT)** | |
| | Awd | $0.70 | $4,125.10 |
| | 2 | $1.30 | $7,660.90 |
| **Ref #16** | **643E30000** | **REMOVAL OF PAVEMENT MARKING, DOTTED LINE, (4820 FT)** | |
| | Awd | $0.40 | $1,928.00 |
| | 2 | $0.80 | $3,856.00 |
| **Ref #17** | **643E30000** | **REMOVAL OF PAVEMENT MARKING, STOP LINE, (57 FT)** | |
| | Awd | $5.00 | $285.00 |
| | 2 | $2.70 | $153.90 |
| **Ref #18** | **643E30000** | **REMOVAL OF PAVEMENT MARKING, TRANSVERSE/DIAGONAL L, (66 FT)** | |
| | Awd | $4.00 | $264.00 |
| | 2 | $2.70 | $178.20 |
| **Ref #19** | **643E30020** | **REMOVAL OF PAVEMENT MARKING, LANE ARROW, (4 EACH)** | |
| | Awd | $100.00 | $400.00 |
| | 2 | $175.00 | $700.00 |
| **Ref #20** | **643E30020** | **REMOVAL OF PAVEMENT MARKING, SPEED MEASUREMENT MAR, (20 EACH)** | |
| | Awd | $75.00 | $1,500.00 |
| | 2 | $165.00 | $3,300.00 |
| **Ref #21** | **646E10310** | **CHANNELIZING LINE, 12", (348 FT)** | |
| | Awd | $6.00 | $2,088.00 |
| | 2 | $2.90 | $1,009.20 |
| **Ref #22** | **646E10400** | **STOP LINE, (57 FT)** | |
| | Awd | $15.00 | $855.00 |
| | 2 | $17.85 | $1,017.45 |

| | | | |
|---|---|---|---|
| **Ref #23** | **646E10600** | **TRANSVERSE/DIAGONAL LINE, (66 FT)** | |
| | Awd | $15.00 | $990.00 |
| | 2 | $16.95 | $1,118.70 |
| **Ref #24** | **646E20300** | **LANE ARROW, (4 EACH)** | |
| | Awd | $175.00 | $700.00 |
| | 2 | $210.00 | $840.00 |
| **Ref #25** | **646E20710** | **SPEED MEASUREMENT MARKING, (20 EACH)** | |
| | Awd | $700.00 | $14,000.00 |
| | 2 | $225.00 | $4,500.00 |
| **Ref #26** | **807E14010** | **WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (17.78 MILE)** | |
| | Awd | $5,100.00 | $90,678.00 |
| | 2 | $4,950.00 | $88,011.00 |
| **Ref #27** | **807E14110** | **WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (9.7 MILE)** | |
| | Awd | $2,250.00 | $21,825.00 |
| | 2 | $2,950.00 | $28,615.00 |
| **Ref #28** | **807E14200** | **WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CEN, (0.15 MILE)** | |
| | Awd | $17,500.00 | $2,625.00 |
| | 2 | $7,250.00 | $1,087.50 |
| **Ref #29** | **807E14310** | **WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (5545 FT)** | |
| | Awd | $3.10 | $17,189.50 |
| | 2 | $3.75 | $20,793.75 |
| **Ref #30** | **807E14410** | **WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (4820 FT)** | |
| | Awd | $1.15 | $5,543.00 |
| | 2 | $2.75 | $13,255.00 |
| **Ref #100** | **646E20510** | **DOTTED LINE, 12", (400 FT)** | |
| | Awd | $3.25 | $1,300.00 |
| | 2 | $2.75 | $1,100.00 |

**Section 4 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$222,683.00** |
| **2** | **$264,893.95** |

| | | | |
|---|---|---|---|
| **Ref #31** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (200 HOUR)** | |
| | Awd | $90.00 | $18,000.00 |
| | 2 | $102.00 | $20,400.00 |
| **Ref #32** | **614E18601** | **PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)** | |
| | Awd | $1,125.00 | $4,500.00 |
| | 2 | $1,020.00 | $4,080.00 |
| **Ref #33** | **614E21550** | **WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.09 MILE)** | |
| | Awd | $5,800.00 | $522.00 |
| | 2 | $2,500.00 | $225.00 |
| **Ref #34** | **614E23690** | **WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (1044 FT)** | |
| | Awd | $0.95 | $991.80 |
| | 2 | $1.45 | $1,513.80 |
| **Ref #35** | **614E26610** | **WORK ZONE STOP LINE, CLASS III, 642 PAINT, (171 FT)** | |
| | Awd | $5.25 | $897.75 |
| | 2 | $8.10 | $1,385.10 |

| | | | |
|---|---|---|---|
| **Ref #36** | **614E30650** | **WORK ZONE ARROW, CLASS III, 642 PAINT, (12 EACH)** | |
| | Awd | $70.00 | $840.00 |
| | 2 | $120.00 | $1,440.00 |
| **Ref #37** | **614E98000** | **WORK ZONE PAVEMENT MARKING, MISC.: WORK ZONE CENTE, (0.45 MILE)** | |
| | Awd | $5,800.00 | $2,610.00 |
| | 2 | $3,950.00 | $1,777.50 |
| **Ref #38** | **614E98000** | **WORK ZONE PAVEMENT MARKING, MISC.: WORK ZONE EDGE , (53.34 MILE)** | |
| | Awd | $1,600.00 | $85,344.00 |
| | 2 | $2,495.00 | $133,083.30 |
| **Ref #39** | **614E98000** | **WORK ZONE PAVEMENT MARKING, MISC.: WORK ZONE LANE , (29.1 MILE)** | |
| | Awd | $825.00 | $24,007.50 |
| | 2 | $1,650.00 | $48,015.00 |
| **Ref #40** | **614E98100** | **WORK ZONE PAVEMENT MARKING, MISC.: WORK ZONE CHANN, (16635 FT)** | |
| | Awd | $0.95 | $15,803.25 |
| | 2 | $2.20 | $36,597.00 |
| **Ref #41** | **614E98100** | **WORK ZONE PAVEMENT MARKING, MISC.:WORK ZONE DOTTED, (14460 FT)** | |
| | Awd | $0.60 | $8,676.00 |
| | 2 | $2.00 | $28,920.00 |
| **Ref #42** | **808E18700** | **DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (10 SNMT)** | |
| | Awd | $975.00 | $9,750.00 |
| | 2 | $965.00 | $9,650.00 |

**Section 5 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$171,942.30** |
| **2** | **$287,086.70** |

| | | | |
|---|---|---|---|
| **Ref #43** | **103E06000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND, PAYMENT BON, (LUMP SUM)** | |
| | Awd | $8,500.00 | $8,500.00 |
| | 2 | $14,830.00 | $14,830.00 |
| **Ref #44** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $187,525.00 | $187,525.00 |
| | 2 | $108,000.00 | $108,000.00 |
| **Ref #45** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $151,005.00 | $151,005.00 |
| | 2 | $57,860.00 | $57,860.00 |

**Section 6 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$347,030.00** |
| **2** | **$180,690.00** |