Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 244020
PID 116074
ROS-SR 207-04.75
Federal
Type: BRIDGE REPAIR
Letting Date: 10/17/2024
Completion Date: 5/31/2025

Contract Awarded To: R C CONSTRUCTION COMPANY AND SON INC
Award Amount: $586,885.00

Engineer's Estimate: $695,000.00

Bidder 1
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $586,885.00

Bidder 2
BUDS INC
6260 NEWARK RD
Muskingum
NASHPORT, OH 43830
Bid $598,389.67

Bidder 3
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $602,175.78

Bidder 4
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $644,675.40

Bidder 5
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $731,811.30

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$5,000.00	$5,000.00
	3	$936.00	$936.00
	4	$6,000.00	$6,000.00
	5	$3,700.00	$3,700.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (220 SY)**	
	Awd	$20.00	$4,400.00
	2	$22.00	$4,840.00
	3	$8.53	$1,876.60
	4	$15.50	$3,410.00
	5	$25.00	$5,500.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (262.5 FT)**	
	Awd	$5.00	$1,312.50
	2	$4.00	$1,050.00
	3	$2.10	$551.25
	4	$6.00	$1,575.00
	5	$4.00	$1,050.00
Ref #4	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (4 EACH)**	
	Awd	$500.00	$2,000.00
	2	$5,000.00	$20,000.00
	3	$309.75	$1,239.00
	4	$480.00	$1,920.00
	5	$330.00	$1,320.00
Ref #5	**203E10000**	**EXCAVATION, (25 CY)**	
	Awd	$25.00	$625.00
	2	$75.00	$1,875.00
	3	$23.40	$585.00
	4	$28.00	$700.00
	5	$35.00	$875.00
Ref #6	**203E20000**	**EMBANKMENT, (68 CY)**	
	Awd	$25.00	$1,700.00
	2	$75.00	$5,100.00
	3	$67.30	$4,576.40
	4	$28.00	$1,904.00
	5	$30.00	$2,040.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (259 SY)**	
	Awd	$2.00	$518.00
	2	$10.00	$2,590.00
	3	$2.34	$606.06
	4	$4.00	$1,036.00
	5	$4.50	$1,165.50
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (262.5 FT)**	
	Awd	$24.00	$6,300.00
	2	$21.25	$5,578.13
	3	$22.26	$5,843.25
	4	$21.00	$5,512.50
	5	$30.00	$7,875.00

Ref #9	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E,, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$2,650.00	$5,300.00
	3	$2,588.25	$5,176.50
	4	$2,600.00	$5,200.00
	5	$2,600.00	$5,200.00
Ref #10	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,100.00	$2,200.00
	2	$1,300.00	$2,600.00
	3	$1,401.75	$2,803.50
	4	$1,200.00	$2,400.00
	5	$1,200.00	$2,400.00
Ref #11	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,200.00	$8,800.00
	2	$2,700.00	$10,800.00
	3	$2,436.00	$9,744.00
	4	$2,600.00	$10,400.00
	5	$3,000.00	$12,000.00

Section 1 - ROADWAY - Totals

Awd	**$35,355.50**
2	**$64,733.13**
3	**$33,937.56**
4	**$40,057.50**
5	**$43,125.50**

Ref #12	**659E10000**	**SEEDING AND MULCHING, (451 SY)**	
	Awd	$10.00	$4,510.00
	2	$10.00	$4,510.00
	3	$7.14	$3,220.14
	4	$5.00	$2,255.00
	5	$4.50	$2,029.50
Ref #13	**659E14000**	**REPAIR SEEDING AND MULCHING, (23 SY)**	
	Awd	$0.20	$4.60
	2	$0.10	$2.30
	3	$1.05	$24.15
	4	$5.00	$115.00
	5	$3.00	$69.00
Ref #14	**659E20000**	**COMMERCIAL FERTILIZER, (0.06 TON)**	
	Awd	$1,850.00	$111.00
	2	$600.00	$36.00
	3	$892.50	$53.55
	4	$1,500.00	$90.00
	5	$980.00	$58.80
Ref #15	**659E31000**	**LIME, (0.09 ACRE)**	
	Awd	$950.00	$85.50
	2	$150.00	$13.50
	3	$21.00	$1.89
	4	$1,000.00	$90.00
	5	$400.00	$36.00

Ref #16	**659E35000**	**WATER, (2.4 MGAL)**	
	Awd	$1.00	$2.40
	2	$0.10	$0.24
	3	$1.05	$2.52
	4	$1.00	$2.40
	5	$15.00	$36.00
Ref #17	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00
	4	$1.00	$2,000.00
	5	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$6,713.50**
2	**$6,562.04**
3	**$5,302.25**
4	**$4,552.40**
5	**$4,229.30**

Ref #18	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (182 FT)**	
	Awd	$25.00	$4,550.00
	2	$30.00	$5,460.00
	3	$10.65	$1,938.30
	4	$6.00	$1,092.00
	5	$8.50	$1,547.00
Ref #19	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22,, (107 CY)**	
	Awd	$295.00	$31,565.00
	2	$255.00	$27,285.00
	3	$265.65	$28,424.55
	4	$290.00	$31,030.00
	5	$360.00	$38,520.00
Ref #20	**304E20000**	**AGGREGATE BASE, (44 CY)**	
	Awd	$100.00	$4,400.00
	2	$150.00	$6,600.00
	3	$127.61	$5,614.84
	4	$180.00	$7,920.00
	5	$160.00	$7,040.00
Ref #21	**407E10000**	**TACK COAT, (58 GAL)**	
	Awd	$20.00	$1,160.00
	2	$2.50	$145.00
	3	$2.63	$152.54
	4	$9.00	$522.00
	5	$4.50	$261.00
Ref #22	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (36 CY)**	
	Awd	$125.00	$4,500.00
	2	$175.00	$6,300.00
	3	$130.26	$4,689.36
	4	$240.00	$8,640.00
	5	$110.00	$3,960.00

Ref #23	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1,, (34 CY)**	
	Awd	$495.00	$16,830.00
	2	$480.00	$16,320.00
	3	$498.75	$16,957.50
	4	$495.00	$16,830.00
	5	$500.00	$17,000.00

Section 3 - PAVEMENT - Totals

Awd	**$63,005.00**
2	**$62,110.00**
3	**$57,777.09**
4	**$66,034.00**
5	**$68,328.00**

Ref #24	**621E00100**	**RPM, (2 EACH)**	
	Awd	$2,000.00	$4,000.00
	2	$750.00	$1,500.00
	3	$262.50	$525.00
	4	$750.00	$1,500.00
	5	$230.00	$460.00
Ref #25	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (3 EACH)**	
	Awd	$50.00	$150.00
	2	$10.00	$30.00
	3	$18.72	$56.16
	4	$65.00	$195.00
	5	$25.00	$75.00
Ref #26	**626E00112**	**BARRIER REFLECTOR, TYPE 3, BIDIRECTIONAL, (8 EACH)**	
	Awd	$25.00	$200.00
	2	$12.00	$96.00
	3	$14.18	$113.44
	4	$12.00	$96.00
	5	$10.00	$80.00
Ref #27	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.1 MILE)**	
	Awd	$11,000.00	$1,100.00
	2	$2,000.00	$200.00
	3	$2,010.80	$201.08
	4	$13,550.00	$1,355.00
	5	$6,500.00	$650.00
Ref #28	**642E00300**	**CENTER LINE, TYPE 1, (0.05 MILE)**	
	Awd	$22,000.00	$1,100.00
	2	$3,000.00	$150.00
	3	$3,097.60	$154.88
	4	$18,040.00	$902.00
	5	$11,000.00	$550.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$6,550.00**
2	**$1,976.00**
3	**$1,050.56**
4	**$4,048.00**
5	**$1,815.00**

Ref #29	**253E02000**	**PAVEMENT REPAIR, (15 CY)**	
	Awd	$50.00	$750.00
	2	$400.00	$6,000.00
	3	$845.25	$12,678.75
	4	$275.00	$4,125.00
	5	$330.00	$4,950.00
Ref #30	**407E10000**	**TACK COAT, (15 GAL)**	
	Awd	$1.00	$15.00
	2	$2.50	$37.50
	3	$2.63	$39.45
	4	$9.00	$135.00
	5	$4.50	$67.50
Ref #31	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1,, (15 CY)**	
	Awd	$100.00	$1,500.00
	2	$470.00	$7,050.00
	3	$488.25	$7,323.75
	4	$300.00	$4,500.00
	5	$380.00	$5,700.00
Ref #32	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (8 HOUR)**	
	Awd	$25.00	$200.00
	2	$90.00	$720.00
	3	$78.75	$630.00
	4	$65.00	$520.00
	5	$85.00	$680.00
Ref #33	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$17,000.00	$17,000.00
	3	$6,090.00	$6,090.00
	4	$7,935.00	$7,935.00
	5	$6,900.00	$6,900.00
Ref #34	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (15 CY)**	
	Awd	$100.00	$1,500.00
	2	$150.00	$2,250.00
	3	$525.00	$7,875.00
	4	$350.00	$5,250.00
	5	$300.00	$4,500.00
Ref #35	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$1.00	$1.00
	3	$11.55	$11.55
	4	$1.00	$1.00
	5	$1.00	$1.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$28,966.00**
2	**$33,058.50**
3	**$34,648.50**
4	**$22,466.00**
5	**$22,798.50**

Ref #36	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$50,000.00	$50,000.00
	3	$51,495.00	$51,495.00
	4	$30,000.00	$30,000.00
	5	$80,000.00	$80,000.00
Ref #37	**202E22900**	**APPROACH SLAB REMOVED, (217 SY)**	
	Awd	$50.00	$10,850.00
	2	$50.00	$10,850.00
	3	$72.14	$15,654.38
	4	$26.00	$5,642.00
	5	$45.00	$9,765.00
Ref #38	**202E23500**	**WEARING COURSE REMOVED, (122 SY)**	
	Awd	$25.00	$3,050.00
	2	$25.00	$3,050.00
	3	$87.57	$10,683.54
	4	$55.00	$6,710.00
	5	$20.00	$2,440.00
Ref #39	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$7,500.00	$7,500.00
	3	$5,520.00	$5,520.00
	4	$16,000.00	$16,000.00
	5	$75.00	$75.00
Ref #40	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$7,500.00	$7,500.00
	3	$4,577.40	$4,577.40
	4	$15,000.00	$15,000.00
	5	$14,000.00	$14,000.00
Ref #41	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (6700 LB)**	
	Awd	$3.00	$20,100.00
	2	$1.50	$10,050.00
	3	$1.59	$10,653.00
	4	$2.75	$18,425.00
	5	$2.50	$16,750.00
Ref #42	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (212 EACH)**	
	Awd	$50.00	$10,600.00
	2	$30.00	$6,360.00
	3	$27.74	$5,880.88
	4	$16.00	$3,392.00
	5	$30.00	$6,360.00
Ref #43	**511E31610**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (23 CY)**	
	Awd	$1,750.00	$40,250.00
	2	$1,500.00	$34,500.00
	3	$1,691.09	$38,895.07
	4	$2,175.00	$50,025.00
	5	$1,900.00	$43,700.00

Ref #44	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (14 CY)**	
	Awd	$1,250.00	$17,500.00
	2	$1,000.00	$14,000.00
	3	$1,445.58	$20,238.12
	4	$1,460.00	$20,440.00
	5	$1,800.00	$25,200.00
Ref #45	**512E10100**	**SEALING OF CONCRETE SURFACES, (118 SY)**	
	Awd	$65.00	$7,670.00
	2	$30.00	$3,540.00
	3	$34.41	$4,060.38
	4	$45.00	$5,310.00
	5	$35.00	$4,130.00
Ref #46	**515E12020**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (11 EACH)**	
	Awd	$8,500.00	$93,500.00
	2	$11,300.00	$124,300.00
	3	$6,361.23	$69,973.53
	4	$8,320.00	$91,520.00
	5	$10,200.00	$112,200.00
Ref #47	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL, (66 FT)**	
	Awd	$100.00	$6,600.00
	2	$20.00	$1,320.00
	3	$31.05	$2,049.30
	4	$190.00	$12,540.00
	5	$55.00	$3,630.00
Ref #48	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (21 SF)**	
	Awd	$50.00	$1,050.00
	2	$15.00	$315.00
	3	$56.70	$1,190.70
	4	$12.00	$252.00
	5	$10.00	$210.00
Ref #49	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (75 FT)**	
	Awd	$125.00	$9,375.00
	2	$30.00	$2,250.00
	3	$59.70	$4,477.50
	4	$30.50	$2,287.50
	5	$65.00	$4,875.00
Ref #50	**516E43100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (44 EACH)**	
	Awd	$250.00	$11,000.00
	2	$100.00	$4,400.00
	3	$128.93	$5,672.92
	4	$125.00	$5,500.00
	5	$170.00	$7,480.00
Ref #51	**517E70100**	**RAILING, (71 FT)**	
	Awd	$410.00	$29,110.00
	2	$435.00	$30,885.00
	3	$485.10	$34,442.10
	4	$438.00	$31,098.00
	5	$550.00	$39,050.00

Ref #52	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (26 CY)**	
	Awd	$125.00	$3,250.00
	2	$150.00	$3,900.00
	3	$143.97	$3,743.22
	4	$135.00	$3,510.00
	5	$140.00	$3,640.00
Ref #53	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (68 FT)**	
	Awd	$50.00	$3,400.00
	2	$20.00	$1,360.00
	3	$28.60	$1,944.80
	4	$52.00	$3,536.00
	5	$40.00	$2,720.00
Ref #54	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS, (184 SY)**	
	Awd	$260.00	$47,840.00
	2	$380.00	$69,920.00
	3	$383.77	$70,613.68
	4	$365.00	$67,160.00
	5	$500.00	$92,000.00
Ref #55	**526E90010**	**TYPE A INSTALLATION, (66 FT)**	
	Awd	$200.00	$13,200.00
	2	$100.00	$6,600.00
	3	$380.65	$25,122.90
	4	$580.00	$38,280.00
	5	$440.00	$29,040.00
Ref #56	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (43 CY)**	
	Awd	$150.00	$6,450.00
	2	$150.00	$6,450.00
	3	$155.10	$6,669.30
	4	$230.00	$9,890.00
	5	$250.00	$10,750.00
Ref #57	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$5,500.00	$5,500.00
	2	$6,000.00	$6,000.00
	3	$10,914.75	$10,914.75
	4	$18,500.00	$18,500.00
	5	$12,500.00	$12,500.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (ROS-207-040 - Totals

Awd	**$374,795.00**
2	**$405,050.00**
3	**$404,472.47**
4	**$455,017.50**
5	**$520,515.00**

Ref #58	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$7,000.00	$7,000.00
	3	$7,434.00	$7,434.00
	4	$5,500.00	$5,500.00
	5	$10,000.00	$10,000.00

Ref #59	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$2,500.00	$2,500.00
	3	$4,936.50	$4,936.50
	4	$3,000.00	$3,000.00
	5	$6,500.00	$6,500.00
Ref #60	**619E16010**	**FIELD OFFICE, TYPE B, (3 MNTH)**	
	Awd	$500.00	$1,500.00
	2	$300.00	$900.00
	3	$4,340.00	$13,020.00
	4	$2,000.00	$6,000.00
	5	$500.00	$1,500.00
Ref #61	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$3,500.00	$3,500.00
	3	$5,685.00	$5,685.00
	4	$8,000.00	$8,000.00
	5	$13,000.00	$13,000.00
Ref #62	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$11,000.00	$11,000.00
	3	$33,911.85	$33,911.85
	4	$30,000.00	$30,000.00
	5	$40,000.00	$40,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$71,500.00**
2	**$24,900.00**
3	**$64,987.35**
4	**$52,500.00**
5	**$71,000.00**