Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240483
PID 116821
ATB-US 6-00.00
Federal
Type: TWO LANE RESURFACING
Letting Date: 10/31/2024
Completion Date: 9/30/2025

Contract Awarded To: RONYAK PAVING INC
Award Amount: $1,584,870.00

Engineer's Estimate: $1,779,000.00

Bidder 1
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
Bid $1,584,870.00

Bidder 2
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $1,794,920.11

Bidder 3
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $1,795,866.99

Bidder 4
COLE BURTON CONTRACTORS, LLC
11330 KINSMAN RD
Geauga
NEWBURY, OH 44065
Bid $1,998,761.70

Ref #1	**202E98100**	**REMOVAL MISC.: BARRIER REFLECTORS, (37 EACH)**	
	Awd	$2.50	$92.50
	2	$4.50	$166.50
	3	$5.00	$185.00
	4	$2.50	$92.50
Ref #2	**203E10000**	**EXCAVATION (FOR PAVEMENT REPAIR), (17 CY)**	
	Awd	$25.00	$425.00
	2	$50.00	$850.00
	3	$60.00	$1,020.00
	4	$20.00	$340.00
Ref #3	**209E60200**	**LINEAR GRADING, (305 STA)**	
	Awd	$25.00	$7,625.00
	2	$10.00	$3,050.00
	3	$22.00	$6,710.00
	4	$50.00	$15,250.00
Ref #4	**209E72000**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (447 STA)**	
	Awd	$15.00	$6,705.00
	2	$50.00	$22,350.00
	3	$44.00	$19,668.00
	4	$45.00	$20,115.00
Ref #5	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (5 EACH)**	
	Awd	$1,175.00	$5,875.00
	2	$1,675.00	$8,375.00
	3	$1,640.00	$8,200.00
	4	$1,700.00	$8,500.00
Ref #6	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,000.00	$1,000.00
	3	$1,650.00	$1,650.00
	4	$3,200.00	$3,200.00

Section 1 - ROADWAY - Totals

Awd	**$23,222.50**
2	**$35,791.50**
3	**$37,433.00**
4	**$47,497.50**

Ref #7	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,000.00**
2	**$3,000.00**
3	**$3,000.00**
4	**$3,000.00**

Ref #8	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,300.00	$1,300.00
	2	$2,500.00	$2,500.00
	3	$2,350.00	$2,350.00
	4	$2,000.00	$2,000.00
Ref #9	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (2 EACH)**	
	Awd	$1,725.00	$3,450.00
	2	$1,750.00	$3,500.00
	3	$1,800.00	$3,600.00
	4	$2,500.00	$5,000.00
Ref #10	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (1200 LB)**	
	Awd	$3.00	$3,600.00
	2	$5.00	$6,000.00
	3	$1.00	$1,200.00
	4	$2.75	$3,300.00

Section 3 - DRAINAGE - Totals

Awd	**$8,350.00**
2	**$12,000.00**
3	**$7,150.00**
4	**$10,300.00**

Ref #11	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (LONGITUDINAL, (2000 SY)**	
	Awd	$30.00	$60,000.00
	2	$45.00	$90,000.00
	3	$37.00	$74,000.00
	4	$36.00	$72,000.00
Ref #12	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (TRANSVERSE), (500 SY)**	
	Awd	$45.00	$22,500.00
	2	$110.00	$55,000.00
	3	$92.00	$46,000.00
	4	$62.00	$31,000.00
Ref #13	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (675 FT)**	
	Awd	$2.00	$1,350.00
	2	$2.00	$1,350.00
	3	$1.75	$1,181.25
	4	$3.00	$2,025.00
Ref #14	**253E01000**	**PAVEMENT REPAIR, (300 SY)**	
	Awd	$85.00	$25,500.00
	2	$150.00	$45,000.00
	3	$120.00	$36,000.00
	4	$88.00	$26,400.00
Ref #15	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=1.75"), (73108 SY)**	
	Awd	$1.00	$73,108.00
	2	$1.00	$73,108.00
	3	$0.85	$62,141.80
	4	$1.50	$109,662.00
Ref #16	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, (, (4049 SY)**	
	Awd	$1.25	$5,061.25
	2	$2.50	$10,122.50
	3	$2.20	$8,907.80
	4	$2.00	$8,098.00

Ref #17	**304E20000**	**AGGREGATE BASE (FOR PAVEMENT REPAIR), (17 CY)**	
	Awd	$60.00	$1,020.00
	2	$75.00	$1,275.00
	3	$80.00	$1,360.00
	4	$80.00	$1,360.00
Ref #18	**407E20000**	**NON-TRACKING TACK COAT, (7039 GAL)**	
	Awd	$2.50	$17,597.50
	2	$2.50	$17,597.50
	3	$2.90	$20,413.10
	4	$3.00	$21,117.00
Ref #19	**408E10001**	**PRIME COAT, AS PER PLAN, (3971 GAL)**	
	Awd	$3.00	$11,913.00
	2	$4.50	$17,869.50
	3	$5.00	$19,855.00
	4	$5.00	$19,855.00
Ref #20	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (FIELD DRIVES), (10 CY)**	
	Awd	$150.00	$1,500.00
	2	$140.00	$1,400.00
	3	$380.00	$3,800.00
	4	$150.00	$1,500.00
Ref #21	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (99103 SY)**	
	Awd	$1.00	$99,103.00
	2	$0.75	$74,327.25
	3	$1.50	$148,654.50
	4	$1.15	$113,968.45
Ref #22	**422E25000**	**EMULSION, CHIP SEAL, (39844 GAL)**	
	Awd	$3.00	$119,532.00
	2	$4.00	$159,376.00
	3	$3.25	$129,493.00
	4	$4.50	$179,298.00
Ref #23	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (3238 CY)**	
	Awd	$200.00	$647,600.00
	2	$235.00	$760,930.00
	3	$230.00	$744,740.00
	4	$280.00	$906,640.00
Ref #24	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN (T=1.0" AVG.), (276 CY)**	
	Awd	$145.00	$40,020.00
	2	$140.00	$38,640.00
	3	$118.00	$32,568.00
	4	$70.00	$19,320.00
Ref #25	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (6.22 MILE)**	
	Awd	$1,325.00	$8,241.50
	2	$1,500.00	$9,330.00
	3	$1,325.00	$8,241.50
	4	$1,325.00	$8,241.50
Ref #26	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (4.11 MILE)**	
	Awd	$1,325.00	$5,445.75
	2	$1,500.00	$6,165.00
	3	$1,325.00	$5,445.75
	4	$1,325.00	$5,445.75

Ref #27	**874E20000**	**LONGITUDINAL JOINT PREPARATION, (21912 FT)**	
	Awd	$0.50	$10,956.00
	2	$1.30	$28,485.60
	3	$1.15	$25,198.80
	4	$1.25	$27,390.00

Section 4 - PAVEMENT - Totals

Awd	**$1,150,448.00**
2	**$1,389,976.35**
3	**$1,368,000.50**
4	**$1,553,320.70**

Ref #28	**621E00100**	**RPM, (419 EACH)**	
	Awd	$41.50	$17,388.50
	2	$44.00	$18,436.00
	3	$41.50	$17,388.50
	4	$41.50	$17,388.50
Ref #29	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (336 EACH)**	
	Awd	$1.00	$336.00
	2	$3.00	$1,008.00
	3	$1.20	$403.20
	4	$5.00	$1,680.00
Ref #30	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE-WAY, (46 EACH)**	
	Awd	$25.00	$1,150.00
	2	$12.37	$569.02
	3	$12.37	$569.02
	4	$25.00	$1,150.00
Ref #31	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (90 FT)**	
	Awd	$20.00	$1,800.00
	2	$23.00	$2,070.00
	3	$22.41	$2,016.90
	4	$20.00	$1,800.00
Ref #32	**630E80100**	**SIGN, FLAT SHEET, 730.20, (12 SF)**	
	Awd	$50.00	$600.00
	2	$27.00	$324.00
	3	$26.83	$321.96
	4	$50.00	$600.00
Ref #33	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (12 EACH)**	
	Awd	$50.00	$600.00
	2	$16.00	$192.00
	3	$16.21	$194.52
	4	$50.00	$600.00
Ref #34	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (12 EACH)**	
	Awd	$50.00	$600.00
	2	$22.00	$264.00
	3	$21.62	$259.44
	4	$50.00	$600.00
Ref #35	**646E10010**	**EDGE LINE, 6", (11.65 MILE)**	
	Awd	$3,183.00	$37,081.95
	2	$3,183.00	$37,081.95
	3	$3,183.00	$37,081.95
	4	$2,750.00	$32,037.50

Ref #36	**646E10200**	**CENTER LINE, (5.66 MILE)**	
	Awd	$2,450.00	$13,867.00
	2	$2,450.00	$13,867.00
	3	$2,450.00	$13,867.00
	4	$3,500.00	$19,810.00
Ref #37	**646E10400**	**STOP LINE, (42 FT)**	
	Awd	$18.00	$756.00
	2	$18.00	$756.00
	3	$18.00	$756.00
	4	$25.00	$1,050.00
Ref #38	**646E50300**	**REMOVAL OF PAVEMENT MARKING, (6 MILE)**	
	Awd	$1,976.00	$11,856.00
	2	$1,976.00	$11,856.00
	3	$1,976.00	$11,856.00
	4	$1,750.00	$10,500.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$86,035.45**
2	**$86,423.97**
3	**$84,714.49**
4	**$87,216.00**

Ref #39	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$95.00	$9,500.00
	2	$100.00	$10,000.00
	3	$100.00	$10,000.00
	4	$85.00	$8,500.00
Ref #40	**614E12460**	**WORK ZONE MARKING SIGN (ALL PHASES), (8 EACH)**	
	Awd	$75.00	$600.00
	2	$170.00	$1,360.00
	3	$170.00	$1,360.00
	4	$75.00	$600.00
Ref #41	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$275.00	$2,750.00
	2	$450.00	$4,500.00
	3	$300.00	$3,000.00
	4	$700.00	$7,000.00
Ref #42	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$900.00	$5,400.00
	2	$750.00	$4,500.00
	3	$900.00	$5,400.00
	4	$900.00	$5,400.00
Ref #43	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (9.79 MILE)**	
	Awd	$1,175.00	$11,503.25
	2	$1,175.00	$11,503.25
	3	$1,175.00	$11,503.25
	4	$1,250.00	$12,237.50
Ref #44	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (5.67 MILE)**	
	Awd	$975.00	$5,528.25
	2	$975.00	$5,528.25
	3	$975.00	$5,528.25
	4	$1,250.00	$7,087.50

Ref #45	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (11.49 MILE)**	
	Awd	$650.00	$7,468.50
	2	$650.00	$7,468.50
	3	$650.00	$7,468.50
	4	$650.00	$7,468.50
Ref #46	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (80 FT)**	
	Awd	$3.00	$240.00
	2	$3.00	$240.00
	3	$3.00	$240.00
	4	$4.00	$320.00
Ref #47	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (40 FT)**	
	Awd	$3.00	$120.00
	2	$3.00	$120.00
	3	$3.00	$120.00
	4	$4.00	$160.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$43,110.00**
2	**$45,220.00**
3	**$44,620.00**
4	**$48,773.50**

Ref #48	**202E23501**	**WEARING COURSE REMOVED, AS PER PLAN (T=1.25"), (266 SY)**	
	Awd	$40.00	$10,640.00
	2	$35.00	$9,310.00
	3	$21.00	$5,586.00
	4	$6.00	$1,596.00
Ref #49	**407E20000**	**NON-TRACKING TACK COAT @ 0.08 GAL/SY, (22 GAL)**	
	Awd	$65.00	$1,430.00
	2	$2.50	$55.00
	3	$2.90	$63.80
	4	$3.00	$66.00
Ref #50	**409E30000**	**SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (84 FT)**	
	Awd	$25.00	$2,100.00
	2	$25.00	$2,100.00
	3	$25.00	$2,100.00
	4	$70.00	$5,880.00
Ref #51	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (10 CY)**	
	Awd	$690.00	$6,900.00
	2	$235.00	$2,350.00
	3	$450.00	$4,500.00
	4	$375.00	$3,750.00

Section 7 - STRUCTURE REPAIR (ATB-6-1.887) - Totals

Awd	**$21,070.00**
2	**$13,815.00**
3	**$12,249.80**
4	**$11,292.00**

Ref #52	**202E23501**	**WEARING COURSE REMOVED, AS PER PLAN (T=1.25"), (698 SY)**	
	Awd	$20.00	$13,960.00
	2	$15.00	$10,470.00
	3	$6.60	$4,606.80
	4	$5.50	$3,839.00
Ref #53	**407E20000**	**NON-TRACKING TACK COAT @ 0.08 GAL/SY, (56 GAL)**	
	Awd	$30.00	$1,680.00
	2	$2.50	$140.00
	3	$2.90	$162.40
	4	$3.00	$168.00
Ref #54	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (25 CY)**	
	Awd	$600.00	$15,000.00
	2	$235.00	$5,875.00
	3	$410.00	$10,250.00
	4	$350.00	$8,750.00
Ref #55	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (34 CF)**	
	Awd	$600.00	$20,400.00
	2	$600.00	$20,400.00
	3	$600.00	$20,400.00
	4	$725.00	$24,650.00

Section 8 - STRUCTURE REPAIR (ATB-6-5.638) - Totals

Awd	**$51,040.00**
2	**$36,885.00**
3	**$35,419.20**
4	**$37,407.00**

Ref #56	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$11,109.05	$11,109.05
	2	$7,000.00	$7,000.00
	3	$12,000.00	$12,000.00
	4	$25,000.00	$25,000.00
Ref #57	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$60,008.29	$60,008.29
	3	$95,000.00	$95,000.00
	4	$125,955.00	$125,955.00
Ref #58	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$2,000.00	$12,000.00
	2	$2,800.00	$16,800.00
	3	$2,000.00	$12,000.00
	4	$1,500.00	$9,000.00
Ref #59	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$3,000.00	$3,000.00
	3	$9,280.00	$9,280.00
	4	$10,000.00	$10,000.00
Ref #60	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$65,485.00	$65,485.00
	2	$85,000.00	$85,000.00
	3	$75,000.00	$75,000.00
	4	$30,000.00	$30,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$198,594.05**
2	**$171,808.29**
3	**$203,280.00**
4	**$199,955.00**