Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240488
PID 110810
CUY-IR 480-17.87WN/17.90ES Decks
Federal
Type: BRIDGE REPAIR
Letting Date: 10/31/2024
Completion Date: 7/31/2026

Contract Awarded To: GREAT LAKES CONSTRUCTION CO
Award Amount: $9,225,940.92

Engineer's Estimate: $7,870,000.00

Bidder 1
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $9,225,940.92

Bidder 2
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $9,325,945.03

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$125,000.00	$125,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1511 SY)**	
	Awd	$25.00	$37,775.00
	2	$20.00	$30,220.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (745 FT)**	
	Awd	$2.00	$1,490.00
	2	$4.00	$2,980.00
Ref #4	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (2 EACH)**	
	Awd	$145.00	$290.00
	2	$250.00	$500.00
Ref #5	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$95.00	$95.00
	2	$250.00	$250.00
Ref #6	**202E42050**	**ANCHOR ASSEMBLY REMOVED, TYPE B, (3 EACH)**	
	Awd	$120.00	$360.00
	2	$250.00	$750.00
Ref #7	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (4 EACH)**	
	Awd	$75.00	$300.00
	2	$250.00	$1,000.00
Ref #8	**203E10000**	**EXCAVATION, (645 CY)**	
	Awd	$52.00	$33,540.00
	2	$45.00	$29,025.00
Ref #9	**203E20000**	**EMBANKMENT, (150 CY)**	
	Awd	$37.00	$5,550.00
	2	$55.00	$8,250.00
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (1729 SY)**	
	Awd	$2.25	$3,890.25
	2	$4.00	$6,916.00
Ref #11	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$200.00	$400.00
	2	$550.00	$1,100.00
Ref #12	**209E15001**	**RESHAPING UNDER GUARDRAIL, AS PER PLAN, (7 STA)**	
	Awd	$50.00	$350.00
	2	$850.00	$5,950.00
Ref #13	**209E60201**	**LINEAR GRADING, AS PER PLAN, (40 STA)**	
	Awd	$450.00	$18,000.00
	2	$400.00	$16,000.00
Ref #14	**606E15050**	**GUARDRAIL, TYPE MGS, (613 FT)**	
	Awd	$21.00	$12,873.00
	2	$24.00	$14,712.00
Ref #15	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (5 EACH)**	
	Awd	$2,520.00	$12,600.00
	2	$2,700.00	$13,500.00
Ref #16	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,370.00	$1,370.00
	2	$1,450.00	$1,450.00

Ref #17	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,580.00	$10,320.00
	2	$2,400.00	$9,600.00

Section 1 - ROADWAY - Totals

Awd	**$214,203.25**
2	**$267,203.00**

Ref #18	**601E20011**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (20 CY)**	
	Awd	$140.00	$2,800.00
	2	$150.00	$3,000.00
Ref #19	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$25.00	$50.00
Ref #20	**659E00300**	**TOPSOIL, (1661 CY)**	
	Awd	$12.00	$19,932.00
	2	$10.00	$16,610.00
Ref #21	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (14960 SY)**	
	Awd	$1.35	$20,196.00
	2	$1.35	$20,196.00
Ref #22	**659E14000**	**REPAIR SEEDING AND MULCHING, (748 SY)**	
	Awd	$1.35	$1,009.80
	2	$1.35	$1,009.80
Ref #23	**659E15000**	**INTER-SEEDING, (748 SY)**	
	Awd	$0.25	$187.00
	2	$0.25	$187.00
Ref #24	**659E20000**	**COMMERCIAL FERTILIZER, (2.09 TON)**	
	Awd	$250.00	$522.50
	2	$250.00	$522.50
Ref #25	**659E31000**	**LIME, (3.09 ACRE)**	
	Awd	$25.00	$77.25
	2	$25.00	$77.25
Ref #26	**659E35000**	**WATER, (83 MGAL)**	
	Awd	$1.00	$83.00
	2	$1.00	$83.00
Ref #27	**659E40000**	**MOWING, (33.7 MSF)**	
	Awd	$25.00	$842.50
	2	$25.00	$842.50
Ref #28	**832E30000**	**EROSION CONTROL, (60000 EACH)**	
	Awd	$1.00	$60,000.00
	2	$1.00	$60,000.00
Ref #200	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$2,500.00	$2,500.00
Ref #201	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$16,000.00	$16,000.00

Ref #202	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$17,000.00	$17,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$133,450.05**
2	**$138,078.05**

Ref #29	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (924 FT)**	
	Awd	$28.00	$25,872.00
	2	$25.00	$23,100.00
Ref #30	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (75 FT)**	
	Awd	$30.00	$2,250.00
	2	$25.00	$1,875.00
Ref #31	**611E01500**	**6" CONDUIT, TYPE F, (75 FT)**	
	Awd	$55.00	$4,125.00
	2	$35.00	$2,625.00

Section 3 - DRAINAGE - Totals

Awd	**$32,247.00**
2	**$27,600.00**

Ref #32	**251E01020**	**PARTIAL DEPTH PAVEMENT REPAIR (442), (130 SY)**	
	Awd	$125.00	$16,250.00
	2	$150.00	$19,500.00
Ref #33	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (3" DEPTH), (12814 SY)**	
	Awd	$3.15	$40,364.10
	2	$3.20	$41,004.80
Ref #34	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (156 CY)**	
	Awd	$335.00	$52,260.00
	2	$330.00	$51,480.00
Ref #35	**304E20000**	**AGGREGATE BASE, (43 CY)**	
	Awd	$160.00	$6,880.00
	2	$150.00	$6,450.00
Ref #36	**407E20000**	**NON-TRACKING TACK COAT, (2958 GAL)**	
	Awd	$3.00	$8,874.00
	2	$1.00	$2,958.00
Ref #37	**441E70800**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (45 CY)**	
	Awd	$410.00	$18,450.00
	2	$380.00	$17,100.00
Ref #38	**442E22101**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (555 CY)**	
	Awd	$275.00	$152,625.00
	2	$325.00	$180,375.00
Ref #39	**442E22300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (555 CY)**	
	Awd	$230.00	$127,650.00
	2	$270.00	$149,850.00
Ref #40	**609E24000**	**CURB, TYPE 4-A, (32 FT)**	
	Awd	$90.00	$2,880.00
	2	$35.00	$1,120.00

Ref #41	**609E24510**	**CURB, TYPE 4-C, (28 FT)**	
	Awd	$120.00	$3,360.00
	2	$40.00	$1,120.00
Ref #42	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (25 CY)**	
	Awd	$450.00	$11,250.00
	2	$340.00	$8,500.00

Section 4 - PAVEMENT - Totals

Awd	**$440,843.10**
2	**$479,457.80**

Ref #43	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (24 EACH)**	
	Awd	$255.00	$6,120.00
	2	$82.16	$1,971.84
Ref #44	**620E11000**	**DELINEATOR, BRACKET MOUNTED, (6 EACH)**	
	Awd	$285.00	$1,710.00
	2	$186.27	$1,117.62
Ref #45	**621E00100**	**RPM, (72 EACH)**	
	Awd	$97.60	$7,027.20
	2	$97.60	$7,027.20
Ref #46	**626E00102**	**BARRIER REFLECTOR, TYPE 1, BI-DIRECTIONAL, (12 EACH)**	
	Awd	$12.00	$144.00
	2	$11.00	$132.00
Ref #47	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (4 EACH)**	
	Awd	$14.50	$58.00
	2	$11.00	$44.00
Ref #48	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (52.5 FT)**	
	Awd	$12.50	$656.25
	2	$15.09	$792.23
Ref #49	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (141.6 FT)**	
	Awd	$13.50	$1,911.60
	2	$16.97	$2,402.95
Ref #50	**630E08600**	**SIGN POST REFLECTOR, (8 EACH)**	
	Awd	$26.00	$208.00
	2	$60.39	$483.12
Ref #51	**630E80100**	**SIGN, FLAT SHEET, (280.5 SF)**	
	Awd	$13.65	$3,828.83
	2	$19.80	$5,553.90
Ref #52	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (15 EACH)**	
	Awd	$27.00	$405.00
	2	$16.75	$251.25
Ref #53	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (17 EACH)**	
	Awd	$29.00	$493.00
	2	$22.34	$379.78
Ref #54	**630E89896**	**REMOVAL OF TEMPORARY OVERLAY SIGN AND REERECTION, (1 EACH)**	
	Awd	$410.00	$410.00
	2	$268.94	$268.94

Ref #55	**630E97700**	**SIGNING, MISC.: SOLAR-POWERED RECTANGULAR RAPID FL, (2 EACH)**	
	Awd	$5,500.00	$11,000.00
	2	$6,378.89	$12,757.78
Ref #56	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (2.1 MILE)**	
	Awd	$7,815.00	$16,411.50
	2	$7,815.00	$16,411.50
Ref #57	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (1.68 MILE)**	
	Awd	$2,285.00	$3,838.80
	2	$2,285.00	$3,838.80
Ref #58	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (0.42 MILE)**	
	Awd	$5,000.00	$2,100.00
	2	$5,000.00	$2,100.00
Ref #203	**625E32000**	**GROUND ROD, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$261.47	$522.94
Ref #204	**632E64020**	**PEDESTAL FOUNDATION, (2 EACH)**	
	Awd	$1,050.00	$2,100.00
	2	$962.48	$1,924.96

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$59,022.18**
2	**$57,980.81**

Ref #59	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (100 SY)**	
	Awd	$400.00	$40,000.00
	2	$500.00	$50,000.00
Ref #60	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (250 HOUR)**	
	Awd	$95.00	$23,750.00
	2	$90.00	$22,500.00
Ref #61	**614E12421**	**DETOUR SIGNING, AS PER PLAN, (LUMP SUM)**	
	Awd	$32,500.00	$32,500.00
	2	$19,882.26	$19,882.26
Ref #62	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (6 EACH)**	
	Awd	$185.00	$1,110.00
	2	$252.76	$1,516.56
Ref #63	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (57 SNMT)**	
	Awd	$675.00	$38,475.00
	2	$750.00	$42,750.00
Ref #64	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$50.00	$100.00
	2	$150.00	$300.00
Ref #65	**622E41101**	**PORTABLE BARRIER, UNANCHORED, AS PER PLAN, (60 FT)**	
	Awd	$50.00	$3,000.00
	2	$125.00	$7,500.00
Ref #66	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (76 SNMT)**	
	Awd	$515.00	$39,140.00
	2	$700.00	$53,200.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$178,075.00**
2	**$197,648.82**

Ref #67	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$605,000.00	$605,000.00
	2	$420,000.00	$420,000.00
Ref #68	**202E22901**	**APPROACH SLAB REMOVED, AS PER PLAN, (89 SY)**	
	Awd	$60.00	$5,340.00
	2	$50.00	$4,450.00
Ref #69	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$65,000.00	$65,000.00
Ref #70	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (156810 LB)**	
	Awd	$1.45	$227,374.50
	2	$1.50	$235,215.00
Ref #71	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (300 LB)**	
	Awd	$5.00	$1,500.00
	2	$3.00	$900.00
Ref #72	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (3037 LB)**	
	Awd	$2.39	$7,258.43
	2	$2.75	$8,351.75
Ref #73	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (21439 FT)**	
	Awd	$1.50	$32,158.50
	2	$1.60	$34,302.40
Ref #74	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (685 EACH)**	
	Awd	$42.00	$28,770.00
	2	$25.00	$17,125.00
Ref #75	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (437 CY)**	
	Awd	$1,145.00	$500,365.00
	2	$1,000.00	$437,000.00
Ref #76	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (156 CY)**	
	Awd	$640.00	$99,840.00
	2	$500.00	$78,000.00
Ref #77	**511E42510**	**CLASS QC1 CONCRETE, PIER CAP, (14 CY)**	
	Awd	$3,005.00	$42,070.00
	2	$3,800.00	$53,200.00
Ref #78	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (105 CY)**	
	Awd	$1,525.00	$160,125.00
	2	$1,100.00	$115,500.00
Ref #79	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (2143 SY)**	
	Awd	$20.00	$42,860.00
	2	$32.00	$68,576.00
Ref #80	**512E33000**	**TYPE 2 WATERPROOFING, (13 SY)**	
	Awd	$35.00	$455.00
	2	$45.00	$585.00

Ref #81	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (687 SY)**	
	Awd	$45.00	$30,915.00
	2	$32.00	$21,984.00
Ref #82	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (2150 LB)**	
	Awd	$25.00	$53,750.00
	2	$25.00	$53,750.00
Ref #83	**513E10281**	**STRUCTURAL STEEL MEMBERS, LEVEL 4, AS PER PLAN, (13080 LB)**	
	Awd	$10.00	$130,800.00
	2	$10.00	$130,800.00
Ref #84	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (4436 EACH)**	
	Awd	$4.70	$20,849.20
	2	$5.00	$22,180.00
Ref #85	**513E21001**	**TRIMMING OF BEAM END, AS PER PLAN, (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$750.00	$1,500.00
Ref #86	**514E00201**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (LUMP SUM)**	
	Awd	$138,000.00	$138,000.00
	2	$138,000.00	$138,000.00
Ref #87	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (90 FT)**	
	Awd	$725.00	$65,250.00
	2	$800.00	$72,000.00
Ref #88	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (113 SF)**	
	Awd	$20.00	$2,260.00
	2	$10.00	$1,130.00
Ref #89	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$170,000.00	$170,000.00
	2	$65,000.00	$65,000.00
Ref #90	**518E12300**	**SCUPPERS, INCLUDING SUPPORTS, (2 EACH)**	
	Awd	$5,000.00	$10,000.00
	2	$5,000.00	$10,000.00
Ref #91	**518E20000**	**PREFABRICATED GEOCOMPOSITE DRAIN, (51 SY)**	
	Awd	$50.00	$2,550.00
	2	$50.00	$2,550.00
Ref #92	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (28 CY)**	
	Awd	$160.00	$4,480.00
	2	$150.00	$4,200.00
Ref #93	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (588 SF)**	
	Awd	$115.00	$67,620.00
	2	$155.00	$91,140.00
Ref #94	**526E30010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (180 SY)**	
	Awd	$465.00	$83,700.00
	2	$350.00	$63,000.00
Ref #95	**526E90010**	**TYPE A INSTALLATION, (82 FT)**	
	Awd	$325.00	$26,650.00
	2	$150.00	$12,300.00
Ref #96	**869E00100**	**HIGH LOAD MULTI-ROTATIONAL (HLMR) BEARINGS, (24 EACH)**	
	Awd	$6,500.00	$156,000.00
	2	$10,000.00	$240,000.00

Ref #205	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (89 FT)**	
	Awd	$20.00	$1,780.00
	2	$25.00	$2,225.00
Ref #206	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (37 FT)**	
	Awd	$65.00	$2,405.00
	2	$45.00	$1,665.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (CUY-00480-1 - Totals

Awd	**$2,776,325.63**
2	**$2,471,629.15**

Ref #97	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$600,000.00	$600,000.00
	2	$440,000.00	$440,000.00
Ref #98	**202E22901**	**APPROACH SLAB REMOVED, AS PER PLAN, (89 SY)**	
	Awd	$60.00	$5,340.00
	2	$50.00	$4,450.00
Ref #99	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$55,000.00	$55,000.00
Ref #100	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (165149 LB)**	
	Awd	$1.45	$239,466.05
	2	$1.50	$247,723.50
Ref #101	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (300 LB)**	
	Awd	$5.00	$1,500.00
	2	$3.00	$900.00
Ref #102	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (2854 LB)**	
	Awd	$2.39	$6,821.06
	2	$2.75	$7,848.50
Ref #103	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (22304 FT)**	
	Awd	$1.50	$33,456.00
	2	$1.60	$35,686.40
Ref #104	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (664 EACH)**	
	Awd	$42.00	$27,888.00
	2	$25.00	$16,600.00
Ref #105	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (461 CY)**	
	Awd	$1,140.00	$525,540.00
	2	$1,000.00	$461,000.00
Ref #106	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (163 CY)**	
	Awd	$595.00	$96,985.00
	2	$500.00	$81,500.00
Ref #107	**511E42510**	**CLASS QC1 CONCRETE, PIER CAP, (16 CY)**	
	Awd	$2,790.00	$44,640.00
	2	$3,800.00	$60,800.00
Ref #108	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (103 CY)**	
	Awd	$1,555.00	$160,165.00
	2	$1,100.00	$113,300.00

Ref #109	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (2206 SY)**	
	Awd	$20.00	$44,120.00
	2	$32.00	$70,592.00
Ref #110	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (25 FT)**	
	Awd	$60.00	$1,500.00
	2	$190.00	$4,750.00
Ref #111	**512E33000**	**TYPE 2 WATERPROOFING, (12 SY)**	
	Awd	$35.00	$420.00
	2	$45.00	$540.00
Ref #112	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (679 SY)**	
	Awd	$45.00	$30,555.00
	2	$32.00	$21,728.00
Ref #113	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (2150 LB)**	
	Awd	$25.00	$53,750.00
	2	$25.00	$53,750.00
Ref #114	**513E10281**	**STRUCTURAL STEEL MEMBERS, LEVEL 4, AS PER PLAN, (14619 LB)**	
	Awd	$10.00	$146,190.00
	2	$11.00	$160,809.00
Ref #115	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (4488 EACH)**	
	Awd	$4.70	$21,093.60
	2	$5.00	$22,440.00
Ref #116	**513E21001**	**TRIMMING OF BEAM END, AS PER PLAN, (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$750.00	$1,500.00
Ref #117	**514E00201**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (LUMP SUM)**	
	Awd	$149,000.00	$149,000.00
	2	$149,000.00	$149,000.00
Ref #118	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (95 FT)**	
	Awd	$725.00	$68,875.00
	2	$800.00	$76,000.00
Ref #119	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (89 SF)**	
	Awd	$20.00	$1,780.00
	2	$10.00	$890.00
Ref #120	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$170,000.00	$170,000.00
	2	$65,000.00	$65,000.00
Ref #121	**518E12300**	**SCUPPERS, INCLUDING SUPPORTS, (2 EACH)**	
	Awd	$5,000.00	$10,000.00
	2	$5,000.00	$10,000.00
Ref #122	**518E20000**	**PREFABRICATED GEOCOMPOSITE DRAIN, (53 SY)**	
	Awd	$50.00	$2,650.00
	2	$50.00	$2,650.00
Ref #123	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (28 CY)**	
	Awd	$160.00	$4,480.00
	2	$150.00	$4,200.00
Ref #124	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (697 SF)**	
	Awd	$115.00	$80,155.00
	2	$155.00	$108,035.00

Ref #125	**526E30010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (181 SY)**	
	Awd	$475.00	$85,975.00
	2	$350.00	$63,350.00
Ref #126	**526E90010**	**TYPE A INSTALLATION, (91 FT)**	
	Awd	$380.00	$34,580.00
	2	$150.00	$13,650.00
Ref #127	**869E00100**	**HIGH LOAD MULTI-ROTATIONAL (HLMR) BEARINGS, (24 EACH)**	
	Awd	$6,500.00	$156,000.00
	2	$10,000.00	$240,000.00
Ref #207	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (97 FT)**	
	Awd	$20.00	$1,940.00
	2	$25.00	$2,425.00
Ref #208	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (34 FT)**	
	Awd	$65.00	$2,210.00
	2	$45.00	$1,530.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (CUY-00480-1 - Totals

Awd	**$2,863,274.71**
2	**$2,597,647.40**

Ref #128	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$61,000.00	$61,000.00
Ref #129	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$2,500.00	$2,500.00
Ref #130	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$426,500.00	$426,500.00
	2	$335,000.00	$335,000.00
Ref #131	**619E16021**	**FIELD OFFICE, TYPE C, AS PER PLAN, (6 MNTH)**	
	Awd	$6,500.00	$39,000.00
	2	$6,700.00	$40,200.00
Ref #132	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$75,000.00	$75,000.00
Ref #133	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$383,000.00	$383,000.00
	2	$355,000.00	$355,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$980,500.00**
2	**$868,700.00**

Ref #134	**614E15000**	**SPECIAL - CALENDAR DAYS OF CONTRACT TIME FOR OPENI, (12000 DLR)**	
	Awd	$129.00	$1,548,000.00
	2	$185.00	$2,220,000.00

Section 10 - PART B - Totals

Awd	**$1,548,000.00**
2	**$2,220,000.00**