Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240494
PID 117074
HAN-SR 37-03.32
Federal
Type: SPOT SAFETY
Letting Date: 10/31/2024
Completion Date: 7/1/2025

Contract Awarded To:	ADVANCED EXCAVATING & DEMOLITION LLC
Award Amount:	$1,099,153.73
Engineer's Estimate:	$1,069,000.00

Bidder 1
ADVANCED EXCAVATING & DEMOLITION LLC
651 TR 102
Hancock
MCCOMB, OH 45858
Bid $1,099,153.73

Ref #1	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (891 FT)**		
	Awd	$4.00	$3,564.00	
Ref #2	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (11 EACH)**		
	Awd	$320.00	$3,520.00	
Ref #3	**203E10000**	**EXCAVATION, (3488 CY)**		
	Awd	$30.00	$104,640.00	
Ref #4	**203E20000**	**EMBANKMENT, (6 CY)**		
	Awd	$120.00	$720.00	
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (8483 SY)**		
	Awd	$1.50	$12,724.50	
Ref #6	**209E15000**	**RESHAPING UNDER GUARDRAIL, (0.9 STA)**		
	Awd	$400.00	$360.00	
Ref #7	**209E72051**	**PREPARING SUBGRADE FOR SHOULDER PAVING, AS PER PLA, (4.82 MILE)**		
	Awd	$1,200.00	$5,784.00	
Ref #8	**606E13001**	**GUARDRAIL, TYPE 5, AS PER PLAN, (200 FT)**		
	Awd	$22.00	$4,400.00	
Ref #9	**606E15051**	**GUARDRAIL, TYPE MGS, AS PER PLAN, (606.25 FT)**		
	Awd	$22.50	$13,640.63	
Ref #10	**606E15101**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, AS PER PLAN, (287.5 FT)**		
	Awd	$25.00	$7,187.50	
Ref #11	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (10 EACH)**		
	Awd	$2,500.00	$25,000.00	
Ref #12	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**		
	Awd	$1,365.00	$2,730.00	
Ref #13	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN, (8 EACH)**		
	Awd	$1,200.00	$9,600.00	

Section 1 - ROADWAY - Totals

Awd	**$193,870.63**

Ref #14	**659E10000**	**SEEDING AND MULCHING, (1696 SY)**		
	Awd	$4.35	$7,377.60	
Ref #15	**659E20000**	**COMMERCIAL FERTILIZER, (0.23 TON)**		
	Awd	$850.00	$195.50	
Ref #16	**659E35000**	**WATER, (9 MGAL)**		
	Awd	$1.00	$9.00	
Ref #17	**832E30000**	**EROSION CONTROL, (1000 EACH)**		
	Awd	$1.00	$1,000.00	

Section 2 - EROSION CONTROL - Totals

Awd	**$8,582.10**

Ref #18	**304E20000**	**AGGREGATE BASE, 4" THICKNESS, (471 CY)**		
	Awd	$97.00	$45,687.00	
Ref #19	**452E19200**	**NON-REINFORCED CONCRETE PAVEMENT, MISC.:AS PER PLA, (9661 SY)**		
	Awd	$64.00	$618,304.00	

Ref #20	**617E10100**	**COMPACTED AGGREGATE, (514 CY)**	
	Awd	$85.00	$43,690.00
Ref #21	**690E98000**	**SPECIAL -CONCRETE TESTING, AS PER PLAN, (10 EACH)**	
	Awd	$1,500.00	$15,000.00

Section 3 - PAVEMENT - Totals

Awd	**$722,681.00**

Ref #22	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (4.82 MILE)**	
	Awd	$1,600.00	$7,712.00
Ref #23	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (2.41 MILE)**	
	Awd	$1,900.00	$4,579.00
Ref #24	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (163 EACH)**	
	Awd	$25.00	$4,075.00
Ref #25	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (19 EACH)**	
	Awd	$12.00	$228.00
Ref #26	**642E00104**	**EDGE LINE, 6", TYPE 1, (4.82 MILE)**	
	Awd	$1,200.00	$5,784.00
Ref #100	**642E00300**	**CENTER LINE, TYPE 1, (2.41 MILE)**	
	Awd	$1,200.00	$2,892.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$25,270.00**

Ref #27	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (250 FT)**	
	Awd	$115.00	$28,750.00

Section 5 - MISCELLANEOUS STRUCTURE - Totals

Awd	**$28,750.00**

Ref #28	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
Ref #29	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
Ref #30	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$120,000.00**