Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240497
PID 102703
LOR-SR 83-10.79
Federal
Type: BRIDGE REPAIR
Letting Date: 10/31/2024
Completion Date: 11/30/2025

Contract Awarded To: GREAT LAKES CONSTRUCTION CO
Award Amount: $4,161,642.67

Engineer's Estimate: $4,265,000.00

Bidder 1
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $4,161,642.67

Bidder 2
OHIO CONCRETE MAINTENANCE LLC
5455 BROADVIEW RD - ANNEX
Cuyahoga
PARMA, OH 44134
Bid $4,303,430.40

Bidder 3
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $4,461,468.64

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$3,500.00	$3,500.00
	3	$45,000.00	$45,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1572 SY)**	
	Awd	$26.00	$40,872.00
	2	$25.00	$39,300.00
	3	$24.00	$37,728.00
Ref #3	**202E32000**	**CURB REMOVED, (50 FT)**	
	Awd	$5.00	$250.00
	2	$15.00	$750.00
	3	$6.50	$325.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (1600 FT)**	
	Awd	$1.80	$2,880.00
	2	$2.00	$3,200.00
	3	$4.00	$6,400.00
Ref #5	**202E75000**	**FENCE REMOVED, (108 FT)**	
	Awd	$3.00	$324.00
	2	$4.00	$432.00
	3	$10.26	$1,108.08
Ref #6	**203E10000**	**EXCAVATION, (325 CY)**	
	Awd	$50.00	$16,250.00
	2	$40.00	$13,000.00
	3	$31.50	$10,237.50
Ref #7	**203E20000**	**EMBANKMENT, (241 CY)**	
	Awd	$55.00	$13,255.00
	2	$48.00	$11,568.00
	3	$67.00	$16,147.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (2026 SY)**	
	Awd	$2.50	$5,065.00
	2	$3.00	$6,078.00
	3	$5.00	$10,130.00
Ref #9	**606E15051**	**GUARDRAIL, TYPE MGS, AS PER PLAN, (1026 FT)**	
	Awd	$22.40	$22,982.40
	2	$25.00	$25,650.00
	3	$21.00	$21,546.00
Ref #10	**606E15250**	**GUARDRAIL, TYPE MGS QUARTER POST SPACING, (150 FT)**	
	Awd	$37.20	$5,580.00
	2	$40.00	$6,000.00
	3	$23.00	$3,450.00
Ref #11	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (4 EACH)**	
	Awd	$2,680.00	$10,720.00
	2	$2,850.00	$11,400.00
	3	$2,400.00	$9,600.00
Ref #12	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (4 EACH)**	
	Awd	$1,390.00	$5,560.00
	2	$1,500.00	$6,000.00
	3	$1,300.00	$5,200.00

Ref #13	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (6 EACH)**	
	Awd	$2,530.00	$15,180.00
	2	$3,000.00	$18,000.00
	3	$2,400.00	$14,400.00
Ref #14	**607E15000**	**FENCE, TYPE 47, (108 FT)**	
	Awd	$34.50	$3,726.00
	2	$38.00	$4,104.00
	3	$35.89	$3,876.12
Ref #15	**609E24500**	**CURB, TYPE 4-B, (70 FT)**	
	Awd	$75.00	$5,250.00
	2	$50.00	$3,500.00
	3	$44.00	$3,080.00
Ref #16	**623E39600**	**MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, (2 EACH)**	
	Awd	$325.00	$650.00
	2	$700.00	$1,400.00
	3	$850.00	$1,700.00

Section 1 - ROADWAY - Totals

Awd	**$158,544.40**
2	**$153,882.00**
3	**$189,927.70**

Ref #17	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (7 SY)**	
	Awd	$200.00	$1,400.00
	2	$200.00	$1,400.00
	3	$250.00	$1,750.00
Ref #18	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (152 SY)**	
	Awd	$100.00	$15,200.00
	2	$110.00	$16,720.00
	3	$140.00	$21,280.00
Ref #19	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$600.00	$1,200.00
	3	$400.00	$800.00
Ref #20	**659E00300**	**TOPSOIL, (116 CY)**	
	Awd	$30.00	$3,480.00
	2	$85.00	$9,860.00
	3	$72.00	$8,352.00
Ref #21	**659E10000**	**SEEDING AND MULCHING, (1040 SY)**	
	Awd	$1.50	$1,560.00
	2	$6.00	$6,240.00
	3	$1.50	$1,560.00
Ref #22	**659E14000**	**REPAIR SEEDING AND MULCHING, (52 SY)**	
	Awd	$3.00	$156.00
	2	$10.00	$520.00
	3	$3.00	$156.00
Ref #23	**659E15000**	**INTER-SEEDING, (52 SY)**	
	Awd	$0.25	$13.00
	2	$10.00	$520.00
	3	$0.01	$0.52

Ref #24	**659E20000**	**COMMERCIAL FERTILIZER, (0.17 TON)**	
	Awd	$1,500.00	$255.00
	2	$750.00	$127.50
	3	$1,500.00	$255.00
Ref #25	**659E31000**	**LIME, (0.22 ACRE)**	
	Awd	$1.00	$0.22
	2	$1,200.00	$264.00
	3	$140.00	$30.80
Ref #26	**659E35000**	**WATER, (10 MGAL)**	
	Awd	$1.00	$10.00
	2	$20.00	$200.00
	3	$5.00	$50.00
Ref #27	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$27,474.22**
2	**$42,051.50**
3	**$39,234.32**

Ref #28	**605E14000**	**6" BASE PIPE UNDERDRAINS, (818 FT)**	
	Awd	$18.00	$14,724.00
	2	$24.00	$19,632.00
	3	$29.50	$24,131.00
Ref #29	**611E01500**	**6" CONDUIT, TYPE F, (69 FT)**	
	Awd	$45.00	$3,105.00
	2	$26.00	$1,794.00
	3	$29.00	$2,001.00
Ref #30	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$400.00	$1,600.00
	2	$500.00	$2,000.00
	3	$700.00	$2,800.00

Section 3 - DRAINAGE - Totals

Awd	**$19,429.00**
2	**$23,426.00**
3	**$28,932.00**

Ref #31	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449) (T=8"), (348 CY)**	
	Awd	$250.00	$87,000.00
	2	$240.00	$83,520.00
	3	$220.00	$76,560.00
Ref #32	**304E20000**	**AGGREGATE BASE (T=6"), (308 CY)**	
	Awd	$98.00	$30,184.00
	2	$125.00	$38,500.00
	3	$120.00	$36,960.00

Ref #33	**407E10000**	**TACK COAT, (157 GAL)**	
	Awd	$1.00	$157.00
	2	$3.50	$549.50
	3	$3.00	$471.00
Ref #34	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (54 CY)**	
	Awd	$260.00	$14,040.00
	2	$400.00	$21,600.00
	3	$350.00	$18,900.00
Ref #35	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (76 CY)**	
	Awd	$305.00	$23,180.00
	2	$300.00	$22,800.00
	3	$310.00	$23,560.00
Ref #36	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (10 CY)**	
	Awd	$550.00	$5,500.00
	2	$450.00	$4,500.00
	3	$400.00	$4,000.00

Section 4 - PAVEMENT - Totals

Awd	**$160,061.00**
2	**$171,469.50**
3	**$160,451.00**

Ref #37	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (4 EACH)**	
	Awd	$5,000.00	$20,000.00
	2	$8,000.00	$32,000.00
	3	$1,800.00	$7,200.00

Section 5 - LIGHTING - Totals

Awd	**$20,000.00**
2	**$32,000.00**
3	**$7,200.00**

Ref #38	**626E00102**	**BARRIER REFLECTOR, TYPE 1, BI-DIRECTIONAL, (16 EACH)**	
	Awd	$10.50	$168.00
	2	$12.00	$192.00
	3	$11.00	$176.00
Ref #39	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (24 EACH)**	
	Awd	$12.90	$309.60
	2	$14.00	$336.00
	3	$11.00	$264.00
Ref #40	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (65 FT)**	
	Awd	$8.50	$552.50
	2	$15.00	$975.00
	3	$16.50	$1,072.50
Ref #41	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (76 FT)**	
	Awd	$12.50	$950.00
	2	$16.00	$1,216.00
	3	$18.50	$1,406.00

Ref #42	**630E80100**	**SIGN, FLAT SHEET, (45 SF)**	
	Awd	$24.00	$1,080.00
	2	$25.00	$1,125.00
	3	$22.00	$990.00
Ref #43	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (14 EACH)**	
	Awd	$25.50	$357.00
	2	$50.00	$700.00
	3	$16.00	$224.00
Ref #44	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (7 EACH)**	
	Awd	$36.00	$252.00
	2	$50.00	$350.00
	3	$21.50	$150.50
Ref #45	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.4 MILE)**	
	Awd	$2,000.00	$800.00
	2	$4,800.00	$1,920.00
	3	$3,000.00	$1,200.00
Ref #46	**642E00300**	**CENTER LINE, TYPE 1, (0.2 MILE)**	
	Awd	$2,000.00	$400.00
	2	$7,000.00	$1,400.00
	3	$3,100.00	$620.00
Ref #47	**690E50300**	**SPECIAL - MAILBOX SUPPORT SYSTEM, MULTIPLE, (1 EACH)**	
	Awd	$245.00	$245.00
	2	$500.00	$500.00
	3	$430.00	$430.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$5,114.10**
2	**$8,714.00**
3	**$6,533.00**

Ref #48	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (160 HOUR)**	
	Awd	$100.00	$16,000.00
	2	$110.00	$17,600.00
	3	$120.00	$19,200.00
Ref #49	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, (7 EACH)**	
	Awd	$10,000.00	$70,000.00
	2	$13,500.00	$94,500.00
	3	$17,000.00	$119,000.00
Ref #50	**614E11630**	**INCREASED BARRIER DELINEATION, (1785 FT)**	
	Awd	$0.65	$1,160.25
	2	$4.00	$7,140.00
	3	$8.00	$14,280.00
Ref #51	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (8 EACH)**	
	Awd	$2,050.00	$16,400.00
	2	$2,600.00	$20,800.00
	3	$2,200.00	$17,600.00
Ref #52	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BI-DIRECTIONAL, (48 EACH)**	
	Awd	$10.50	$504.00
	2	$22.00	$1,056.00
	3	$12.00	$576.00

Ref #53	**614E13360**	**OBJECT MARKER, TWO WAY, (6 EACH)**	
	Awd	$14.85	$89.10
	2	$33.00	$198.00
	3	$16.00	$96.00
Ref #54	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**	
	Awd	$750.00	$6,000.00
	2	$1,000.00	$8,000.00
	3	$700.00	$5,600.00
Ref #55	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (0.62 MILE)**	
	Awd	$2,000.00	$1,240.00
	2	$7,500.00	$4,650.00
	3	$5,100.00	$3,162.00
Ref #56	**614E22200**	**WORK ZONE EDGE LINE, CLASS I, 4", 740.06, TYPE I, (0.22 MILE)**	
	Awd	$11,850.00	$2,607.00
	2	$10,000.00	$2,200.00
	3	$6,900.00	$1,518.00
Ref #57	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (23 FT)**	
	Awd	$5.00	$115.00
	2	$12.00	$276.00
	3	$9.00	$207.00
Ref #58	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (990 SY)**	
	Awd	$105.00	$103,950.00
	2	$88.00	$87,120.00
	3	$96.00	$95,040.00
Ref #59	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1271 FT)**	
	Awd	$18.00	$22,878.00
	2	$25.00	$31,775.00
	3	$20.50	$26,055.50
Ref #60	**622E41110**	**PORTABLE BARRIER, ANCHORED, (670 FT)**	
	Awd	$35.00	$23,450.00
	2	$30.00	$20,100.00
	3	$46.00	$30,820.00
Ref #200	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$15,000.00	$15,000.00
	3	$30,000.00	$30,000.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$286,393.35**
2	**$310,415.00**
3	**$363,154.50**

Ref #61	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$425,000.00	$425,000.00
	3	$345,000.00	$345,000.00
Ref #62	**202E22900**	**APPROACH SLAB REMOVED, (133 SY)**	
	Awd	$62.00	$8,246.00
	2	$50.00	$6,650.00
	3	$43.50	$5,785.50

Ref #63	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$18,500.00	$18,500.00
	3	$25,000.00	$25,000.00
Ref #64	**503E21100**	**UNCLASSIFIED EXCAVATION, (94 CY)**	
	Awd	$350.00	$32,900.00
	2	$75.00	$7,050.00
	3	$310.00	$29,140.00
Ref #65	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (130248 LB)**	
	Awd	$1.60	$208,396.80
	2	$1.30	$169,322.40
	3	$1.44	$187,557.12
Ref #66	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (140 LB)**	
	Awd	$10.00	$1,400.00
	2	$5.00	$700.00
	3	$2.50	$350.00
Ref #67	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (542 EACH)**	
	Awd	$35.00	$18,970.00
	2	$30.00	$16,260.00
	3	$24.00	$13,008.00
Ref #68	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (351 CY)**	
	Awd	$1,250.00	$438,750.00
	2	$1,100.00	$386,100.00
	3	$1,100.00	$386,100.00
Ref #69	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (69 CY)**	
	Awd	$1,500.00	$103,500.00
	2	$1,700.00	$117,300.00
	3	$1,200.00	$82,800.00
Ref #70	**511E43210**	**CLASS QC1 CONCRETE, PIER, (17 CY)**	
	Awd	$2,200.00	$37,400.00
	2	$6,000.00	$102,000.00
	3	$4,100.00	$69,700.00
Ref #71	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (52 CY)**	
	Awd	$1,800.00	$93,600.00
	2	$1,730.00	$89,960.00
	3	$1,500.00	$78,000.00
Ref #72	**511E81300**	**CONCRETE, MISC.: EMBEDDED GALVANIC ANODE (EGA), (260 EACH)**	
	Awd	$25.00	$6,500.00
	2	$25.00	$6,500.00
	3	$39.00	$10,140.00
Ref #73	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (1005 SY)**	
	Awd	$20.00	$20,100.00
	2	$35.00	$35,175.00
	3	$26.50	$26,632.50
Ref #74	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (44 FT)**	
	Awd	$60.00	$2,640.00
	2	$75.00	$3,300.00
	3	$140.00	$6,160.00

Ref #75	**512E33000**	**TYPE 2 WATERPROOFING, (50 SY)**	
	Awd	$35.00	$1,750.00
	2	$45.00	$2,250.00
	3	$40.50	$2,025.00
Ref #76	**512E71500**	**SPECIAL - URETHANE TOP COAT SEALER, (154 SY)**	
	Awd	$13.00	$2,002.00
	2	$30.00	$4,620.00
	3	$14.00	$2,156.00
Ref #77	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (277 SY)**	
	Awd	$42.00	$11,634.00
	2	$35.00	$9,695.00
	3	$18.00	$4,986.00
Ref #78	**513E10240**	**STRUCTURAL STEEL MEMBERS, LEVEL 2, (390800 LB)**	
	Awd	$2.75	$1,074,700.00
	2	$2.85	$1,113,780.00
	3	$2.88	$1,125,504.00
Ref #79	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (6408 EACH)**	
	Awd	$4.60	$29,476.80
	2	$10.00	$64,080.00
	3	$4.50	$28,836.00
Ref #80	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (20500 SF)**	
	Awd	$6.00	$123,000.00
	2	$6.50	$133,250.00
	3	$8.75	$179,375.00
Ref #81	**514E00067**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, AS P, (20500 SF)**	
	Awd	$5.00	$102,500.00
	2	$6.50	$133,250.00
	3	$4.00	$82,000.00
Ref #82	**514E10000**	**FINAL INSPECTION REPAIR, (18 EACH)**	
	Awd	$150.00	$2,700.00
	2	$100.00	$1,800.00
	3	$1.00	$18.00
Ref #83	**514E27700**	**FIELD PAINTING, MISC.: ZINC RICH PRIMER, (81 SF)**	
	Awd	$80.00	$6,480.00
	2	$42.00	$3,402.00
	3	$110.00	$8,910.00
Ref #84	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (122 FT)**	
	Awd	$725.00	$88,450.00
	2	$950.00	$115,900.00
	3	$780.00	$95,160.00
Ref #85	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$1,100.00	$13,200.00
	2	$1,600.00	$19,200.00
	3	$1,300.00	$15,600.00
Ref #86	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$1,400.00	$16,800.00
	2	$1,600.00	$19,200.00
	3	$1,300.00	$15,600.00

Ref #87	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (6 EACH)**	
	Awd	$1,900.00	$11,400.00
	2	$3,000.00	$18,000.00
	3	$2,200.00	$13,200.00
Ref #88	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (51 CY)**	
	Awd	$125.00	$6,375.00
	2	$150.00	$7,650.00
	3	$130.00	$6,630.00
Ref #89	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (1388 SF)**	
	Awd	$28.00	$38,864.00
	2	$30.00	$41,640.00
	3	$32.00	$44,416.00
Ref #90	**526E30011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (296 SY)**	
	Awd	$550.00	$162,800.00
	2	$345.00	$102,120.00
	3	$510.00	$150,960.00
Ref #91	**526E90010**	**TYPE A INSTALLATION, (118 FT)**	
	Awd	$190.00	$22,420.00
	2	$200.00	$23,600.00
	3	$220.00	$25,960.00
Ref #92	**530E13000**	**SPECIAL - FORM LINER, (438 SF)**	
	Awd	$24.00	$10,512.00
	2	$16.00	$7,008.00
	3	$36.50	$15,987.00
Ref #93	**601E20010**	**CRUSHED AGGREGATE SLOPE PROTECTION, (202 CY)**	
	Awd	$100.00	$20,200.00
	2	$130.00	$26,260.00
	3	$110.00	$22,220.00
Ref #94	**607E39901**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (530 FT)**	
	Awd	$105.00	$55,650.00
	2	$105.00	$55,650.00
	3	$100.00	$53,000.00
Ref #95	**844E10001**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, , (124 SF)**	
	Awd	$115.00	$14,260.00
	2	$125.00	$15,500.00
	3	$130.00	$16,120.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (LOR-83-1079 - Totals

Awd	**$3,087,576.60**
2	**$3,301,672.40**
3	**$3,174,036.12**

Ref #96	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$45,000.00	$45,000.00
	3	$25,000.00	$25,000.00
Ref #97	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$50.00	$50.00
	2	$10,000.00	$10,000.00
	3	$500.00	$500.00

Ref #98	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$50,000.00	$50,000.00
	3	$155,000.00	$155,000.00
Ref #99	**619E16020**	**FIELD OFFICE, TYPE C, (9 MNTH)**	
	Awd	$4,000.00	$36,000.00
	2	$2,200.00	$19,800.00
	3	$3,500.00	$31,500.00
Ref #100	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$25,000.00	$25,000.00
	3	$60,000.00	$60,000.00
Ref #101	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$206,000.00	$206,000.00
	2	$110,000.00	$110,000.00
	3	$220,000.00	$220,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$397,050.00**
2	**$259,800.00**
3	**$492,000.00**