Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240498
PID 119535
MEG-SR 7-05.28
Federal
Type: INTERSECTION
Letting Date: 10/31/2024
Completion Date: 10/15/2025

Contract Awarded To: D G M INC
Award Amount: $287,873.40

Engineer's Estimate: $292,000.00

Bidder 1
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $287,873.40

Bidder 2
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $290,575.10

Bidder 3
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $294,374.13

Bidder 4
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $320,274.45

Bidder 5
ALLARD EXCAVATION LLC
59 HIGH STREET
Scioto
SOUTH WEBSTER, OH 45682
Bid $345,771.94

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$5,000.00	$5,000.00
	3	$500.00	$500.00
	4	$6,000.00	$6,000.00
	5	$2,288.00	$2,288.00
Ref #2	**202E98100**	**REMOVAL MISC.: PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$480.00	$480.00
	3	$150.00	$150.00
	4	$550.00	$550.00
	5	$110.00	$110.00
Ref #3	**203E10000**	**EXCAVATION, (338 CY)**	
	Awd	$15.00	$5,070.00
	2	$30.00	$10,140.00
	3	$30.00	$10,140.00
	4	$41.00	$13,858.00
	5	$25.00	$8,450.00
Ref #4	**203E20000**	**EMBANKMENT, (1609 CY)**	
	Awd	$25.50	$41,029.50
	2	$37.00	$59,533.00
	3	$30.00	$48,270.00
	4	$62.00	$99,758.00
	5	$31.00	$49,879.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (906 SY)**	
	Awd	$5.00	$4,530.00
	2	$4.00	$3,624.00
	3	$2.00	$1,812.00
	4	$2.25	$2,038.50
	5	$5.00	$4,530.00

Section 1 - ROADWAY - Totals

Awd	**$61,729.50**
2	**$78,777.00**
3	**$60,872.00**
4	**$122,204.50**
5	**$65,257.00**

Ref #6	**659E10000**	**SEEDING AND MULCHING, (2880 SY)**	
	Awd	$2.00	$5,760.00
	2	$1.00	$2,880.00
	3	$1.40	$4,032.00
	4	$2.00	$5,760.00
	5	$2.00	$5,760.00
Ref #7	**659E20000**	**COMMERCIAL FERTILIZER, (0.26 TON)**	
	Awd	$1,500.00	$390.00
	2	$660.00	$171.60
	3	$1,250.00	$325.00
	4	$884.58	$229.99
	5	$625.00	$162.50

Ref #8	**659E31000**	**LIME, (0.6 ACRE)**	
	Awd	$300.00	$180.00
	2	$950.00	$570.00
	3	$150.00	$90.00
	4	$155.72	$93.43
	5	$625.00	$375.00
Ref #9	**659E35000**	**WATER, (8 MGAL)**	
	Awd	$1.00	$8.00
	2	$120.00	$960.00
	3	$1.00	$8.00
	4	$1.00	$8.00
	5	$1.00	$8.00
Ref #10	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00
	4	$1.00	$2,000.00
	5	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$8,338.00**
2	**$6,581.60**
3	**$6,455.00**
4	**$8,091.42**
5	**$8,305.50**

Ref #11	**605E31100**	**AGGREGATE DRAINS, (156 FT)**	
	Awd	$25.00	$3,900.00
	2	$15.00	$2,340.00
	3	$30.00	$4,680.00
	4	$15.00	$2,340.00
	5	$24.00	$3,744.00
Ref #12	**611E00406**	**4" CONDUIT, TYPE F, (16 FT)**	
	Awd	$20.00	$320.00
	2	$30.00	$480.00
	3	$30.00	$480.00
	4	$107.00	$1,712.00
	5	$22.00	$352.00
Ref #13	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$400.00	$400.00
	2	$690.00	$690.00
	3	$600.00	$600.00
	4	$605.00	$605.00
	5	$287.00	$287.00

Section 3 - DRAINAGE - Totals

Awd	**$4,620.00**
2	**$3,510.00**
3	**$5,760.00**
4	**$4,657.00**
5	**$4,383.00**

Ref #14	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5" DEPTH), (1332 SY)**	
	Awd	$8.00	$10,656.00
	2	$10.00	$13,320.00
	3	$7.50	$9,990.00
	4	$6.75	$8,991.00
	5	$9.00	$11,988.00
Ref #15	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (186 CY)**	
	Awd	$250.00	$46,500.00
	2	$270.00	$50,220.00
	3	$285.00	$53,010.00
	4	$220.00	$40,920.00
	5	$300.00	$55,800.00
Ref #16	**304E20000**	**AGGREGATE BASE, (144 CY)**	
	Awd	$100.00	$14,400.00
	2	$140.00	$20,160.00
	3	$165.00	$23,760.00
	4	$95.50	$13,752.00
	5	$111.00	$15,984.00
Ref #17	**407E20000**	**NON-TRACKING TACK COAT, (241 GAL)**	
	Awd	$3.90	$939.90
	2	$6.50	$1,566.50
	3	$8.00	$1,928.00
	4	$3.90	$939.90
	5	$5.00	$1,205.00
Ref #18	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (123 CY)**	
	Awd	$382.00	$46,986.00
	2	$320.00	$39,360.00
	3	$370.00	$45,510.00
	4	$333.00	$40,959.00
	5	$465.00	$57,195.00

Section 4 - PAVEMENT - Totals

Awd	**$119,481.90**
2	**$124,626.50**
3	**$134,198.00**
4	**$105,561.90**
5	**$142,172.00**

Ref #19	**621E00100**	**RPM, (14 EACH)**	
	Awd	$250.00	$3,500.00
	2	$300.00	$4,200.00
	3	$250.00	$3,500.00
	4	$250.00	$3,500.00
	5	$313.00	$4,382.00
Ref #20	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (7 EACH)**	
	Awd	$1.00	$7.00
	2	$30.00	$210.00
	3	$35.00	$245.00
	4	$9.00	$63.00
	5	$8.00	$56.00

Ref #21	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$75.00	$150.00
	2	$180.00	$360.00
	3	$525.00	$1,050.00
	4	$150.00	$300.00
	5	$188.00	$376.00
Ref #22	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (3 EACH)**	
	Awd	$75.00	$225.00
	2	$330.00	$990.00
	3	$350.00	$1,050.00
	4	$275.00	$825.00
	5	$344.00	$1,032.00
Ref #23	**644E00104**	**EDGE LINE, 6", (0.12 MILE)**	
	Awd	$9,000.00	$1,080.00
	2	$10,000.00	$1,200.00
	3	$8,449.00	$1,013.88
	4	$8,449.00	$1,013.88
	5	$10,562.00	$1,267.44
Ref #24	**644E00300**	**CENTER LINE, (0.01 MILE)**	
	Awd	$23,000.00	$230.00
	2	$26,000.00	$260.00
	3	$21,900.00	$219.00
	4	$21,900.00	$219.00
	5	$27,375.00	$273.75
Ref #25	**644E00404**	**CHANNELIZING LINE, 12", (900 FT)**	
	Awd	$3.50	$3,150.00
	2	$4.00	$3,600.00
	3	$3.40	$3,060.00
	4	$3.40	$3,060.00
	5	$5.00	$4,500.00
Ref #26	**644E00500**	**STOP LINE, (39 FT)**	
	Awd	$13.00	$507.00
	2	$15.00	$585.00
	3	$12.25	$477.75
	4	$12.25	$477.75
	5	$16.00	$624.00
Ref #27	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (94 FT)**	
	Awd	$13.00	$1,222.00
	2	$15.00	$1,410.00
	3	$12.25	$1,151.50
	4	$12.25	$1,151.50
	5	$16.00	$1,504.00
Ref #28	**644E00900**	**ISLAND MARKING, (62 SF)**	
	Awd	$6.00	$372.00
	2	$6.50	$403.00
	3	$5.50	$341.00
	4	$5.50	$341.00
	5	$7.00	$434.00

Ref #29	**644E01300**	**LANE ARROW, (6 EACH)**	
	Awd	$125.00	$750.00
	2	$140.00	$840.00
	3	$120.00	$720.00
	4	$120.00	$720.00
	5	$150.00	$900.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$11,193.00**
2	**$14,058.00**
3	**$12,828.13**
4	**$11,671.13**
5	**$15,349.19**

Ref #30	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,200.00	$4,400.00
	2	$3,000.00	$6,000.00
	3	$2,400.00	$4,800.00
	4	$2,200.00	$4,400.00
	5	$2,200.00	$4,400.00
Ref #31	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (24 EACH)**	
	Awd	$30.00	$720.00
	2	$30.00	$720.00
	3	$15.00	$360.00
	4	$10.00	$240.00
	5	$33.00	$792.00
Ref #32	**614E13360**	**OBJECT MARKER, TWO WAY, (24 EACH)**	
	Awd	$30.00	$720.00
	2	$35.00	$840.00
	3	$25.00	$600.00
	4	$25.00	$600.00
	5	$35.00	$840.00
Ref #33	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (0.09 MILE)**	
	Awd	$9,500.00	$855.00
	2	$10,000.00	$900.00
	3	$8,500.00	$765.00
	4	$9,250.00	$832.50
	5	$10,625.00	$956.25
Ref #34	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (38 FT)**	
	Awd	$14.00	$532.00
	2	$15.00	$570.00
	3	$12.00	$456.00
	4	$12.00	$456.00
	5	$15.00	$570.00
Ref #35	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (552 FT)**	
	Awd	$29.50	$16,284.00
	2	$21.00	$11,592.00
	3	$40.00	$22,080.00
	4	$30.00	$16,560.00
	5	$30.00	$16,560.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$23,511.00**
2	**$20,622.00**
3	**$29,061.00**
4	**$23,088.50**
5	**$24,118.25**

Ref #36	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$5,500.00	$5,500.00
	3	$2,200.00	$2,200.00
	4	$3,000.00	$3,000.00
	5	$2,912.00	$2,912.00
Ref #37	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$37,000.00	$37,000.00
	2	$12,000.00	$12,000.00
	3	$18,000.00	$18,000.00
	4	$22,000.00	$22,000.00
	5	$17,650.00	$17,650.00
Ref #38	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$8,900.00	$8,900.00
	3	$7,000.00	$7,000.00
	4	$5,000.00	$5,000.00
	5	$15,625.00	$15,625.00
Ref #39	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$16,000.00	$16,000.00
	3	$18,000.00	$18,000.00
	4	$15,000.00	$15,000.00
	5	$50,000.00	$50,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$59,000.00**
2	**$42,400.00**
3	**$45,200.00**
4	**$45,000.00**
5	**$86,187.00**