Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240502
PID 115988
MUS-SR 146-29.36
Federal
Type: SLIDE REPAIR
Letting Date: 10/31/2024
Completion Date: 11/1/2025

Contract Awarded To: CAST & BAKER CORPORATION
Award Amount: $689,801.25

Engineer's Estimate: $824,000.00

Bidder 1
CAST & BAKER CORPORATION
2214 WASHINGTON RD

CANONSBURG, PA 15317
Bid $689,801.25

Bidder 2
TUCSON INC
3497 UNIVERSITY DR NE
Tuscarawas
NEW PHILADELPHIA, OH 44663
Bid $696,759.92

Bidder 3
J & J BRIDGE COMPANY INC
3049 ROUGH AND READY ROAD
Muskingum
NEW CONCORD, OH 43762
Bid $756,654.60

Bidder 4
V3 CONSTRUCTION GROUP LTD
550 POLARIS PARKWAY, SUITE 250
Delaware
WESTERVILLE, OH 43082
Bid $769,068.69

Bidder 5
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $880,737.83

Bidder 6
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $906,969.50

Bidder 7
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $994,060.10

Bidder 8
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $1,088,758.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$64,000.00	$64,000.00
	2	$26,000.00	$26,000.00
	3	$40,000.00	$40,000.00
	4	$15,763.42	$15,763.42
	5	$30,100.00	$30,100.00
	6	$50,000.00	$50,000.00
	7	$30,000.00	$30,000.00
	8	$60,000.00	$60,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (2 EACH)**	
	Awd	$910.00	$1,820.00
	2	$225.00	$450.00
	3	$332.00	$664.00
	4	$1,289.44	$2,578.88
	5	$220.00	$440.00
	6	$250.00	$500.00
	7	$750.00	$1,500.00
	8	$260.00	$520.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (81 SY)**	
	Awd	$13.00	$1,053.00
	2	$11.25	$911.25
	3	$5.00	$405.00
	4	$27.84	$2,255.04
	5	$6.00	$486.00
	6	$15.00	$1,215.00
	7	$35.00	$2,835.00
	8	$28.00	$2,268.00
Ref #4	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (48 FT)**	
	Awd	$38.00	$1,824.00
	2	$13.00	$624.00
	3	$15.00	$720.00
	4	$29.96	$1,438.08
	5	$16.00	$768.00
	6	$13.00	$624.00
	7	$60.00	$2,880.00
	8	$30.00	$1,440.00
Ref #5	**203E10000**	**EXCAVATION, (22814 CY)**	
	Awd	$14.75	$336,506.50
	2	$18.15	$414,074.10
	3	$21.00	$479,094.00
	4	$22.26	$507,839.64
	5	$25.00	$570,350.00
	6	$23.00	$524,722.00
	7	$27.00	$615,978.00
	8	$28.50	$650,199.00
Ref #6	**203E20000**	**EMBANKMENT, (1582 CY)**	
	Awd	$5.75	$9,096.50
	2	$6.60	$10,441.20
	3	$22.00	$34,804.00
	4	$10.15	$16,057.30
	5	$10.00	$15,820.00
	6	$9.00	$14,238.00
	7	$40.00	$63,280.00
	8	$40.00	$63,280.00

Ref #7	**607E15000**	**FENCE, TYPE 47, (450 FT)**	
	Awd	$24.00	$10,800.00
	2	$23.75	$10,687.50
	3	$15.00	$6,750.00
	4	$23.12	$10,404.00
	5	$22.00	$9,900.00
	6	$22.00	$9,900.00
	7	$25.00	$11,250.00
	8	$22.00	$9,900.00

Section 1 - ROADWAY - Totals

Awd	**$425,100.00**
2	**$463,188.05**
3	**$562,437.00**
4	**$556,336.36**
5	**$627,864.00**
6	**$601,199.00**
7	**$727,723.00**
8	**$787,607.00**

Ref #8	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (2 CY)**	
	Awd	$301.00	$602.00
	2	$475.00	$950.00
	3	$400.00	$800.00
	4	$411.29	$822.58
	5	$500.00	$1,000.00
	6	$550.00	$1,100.00
	7	$1,000.00	$2,000.00
	8	$1,100.00	$2,200.00
Ref #9	**659E00540**	**SEEDING AND MULCHING, CLASS 3C, (8586 SY)**	
	Awd	$2.05	$17,601.30
	2	$2.40	$20,606.40
	3	$0.90	$7,727.40
	4	$2.00	$17,172.00
	5	$4.00	$34,344.00
	6	$1.90	$16,313.40
	7	$2.50	$21,465.00
	8	$1.00	$8,586.00
Ref #10	**659E20000**	**COMMERCIAL FERTILIZER, (1.16 TON)**	
	Awd	$1,360.00	$1,577.60
	2	$1,785.00	$2,070.60
	3	$800.00	$928.00
	4	$1,313.62	$1,523.80
	5	$915.71	$1,062.22
	6	$1,250.00	$1,450.00
	7	$1,300.00	$1,508.00
	8	$1,000.00	$1,160.00

Ref #11	**659E31000**	**LIME, (1.77 ACRE)**	
	Awd	$165.00	$292.05
	2	$141.00	$249.57
	3	$150.00	$265.50
	4	$157.64	$279.02
	5	$155.71	$275.61
	6	$150.00	$265.50
	7	$150.00	$265.50
	8	$200.00	$354.00
Ref #12	**659E35000**	**WATER, (47 MGAL)**	
	Awd	$1.10	$51.70
	2	$1.00	$47.00
	3	$1.00	$47.00
	4	$1.05	$49.35
	5	$1.00	$47.00
	6	$1.00	$47.00
	7	$1.00	$47.00
	8	$1.00	$47.00
Ref #13	**671E15060**	**EROSION CONTROL MAT, TYPE G, (5406 SY)**	
	Awd	$3.40	$18,380.40
	2	$3.30	$17,839.80
	3	$3.45	$18,650.70
	4	$3.26	$17,623.56
	5	$3.50	$18,921.00
	6	$3.10	$16,758.60
	7	$3.10	$16,758.60
	8	$4.00	$21,624.00
Ref #14	**832E30000**	**EROSION CONTROL, (30000 EACH)**	
	Awd	$1.00	$30,000.00
	2	$1.00	$30,000.00
	3	$1.00	$30,000.00
	4	$1.00	$30,000.00
	5	$1.00	$30,000.00
	6	$1.00	$30,000.00
	7	$1.00	$30,000.00
	8	$1.00	$30,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$68,505.05**
2	**$71,763.37**
3	**$58,418.60**
4	**$67,470.31**
5	**$85,649.83**
6	**$65,934.50**
7	**$72,044.10**
8	**$63,971.00**

Ref #15	**602E20000**	**CONCRETE MASONRY, (0.92 CY)**	
	Awd	$3,600.00	$3,312.00
	2	$2,830.00	$2,603.60
	3	$1,600.00	$1,472.00
	4	$4,060.48	$3,735.64
	5	$4,000.00	$3,680.00
	6	$2,500.00	$2,300.00
	7	$3,000.00	$2,760.00
	8	$2,500.00	$2,300.00
Ref #16	**611E10200**	**24" CONDUIT, TYPE A 707.01 METALLIC COATED (ALUMIN, (74 FT)**	
	Awd	$190.00	$14,060.00
	2	$202.00	$14,948.00
	3	$164.00	$12,136.00
	4	$95.55	$7,070.70
	5	$260.00	$19,240.00
	6	$260.00	$19,240.00
	7	$235.00	$17,390.00
	8	$300.00	$22,200.00

Section 3 - DRAINAGE - Totals

Awd	**$17,372.00**
2	**$17,551.60**
3	**$13,608.00**
4	**$10,806.34**
5	**$22,920.00**
6	**$21,540.00**
7	**$20,150.00**
8	**$24,500.00**

Ref #17	**204E10000**	**SUBGRADE COMPACTION, (97 SY)**	
	Awd	$15.60	$1,513.20
	2	$6.00	$582.00
	3	$3.00	$291.00
	4	$14.88	$1,443.36
	5	$8.00	$776.00
	6	$5.00	$485.00
	7	$19.00	$1,843.00
	8	$7.00	$679.00
Ref #18	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (14 CY)**	
	Awd	$525.00	$7,350.00
	2	$535.00	$7,490.00
	3	$300.00	$4,200.00
	4	$814.44	$11,402.16
	5	$645.00	$9,030.00
	6	$1,000.00	$14,000.00
	7	$475.00	$6,650.00
	8	$900.00	$12,600.00

Ref #19	**304E20000**	**AGGREGATE BASE, (15 CY)**	
	Awd	$150.00	$2,250.00
	2	$200.00	$3,000.00
	3	$150.00	$2,250.00
	4	$205.11	$3,076.65
	5	$130.00	$1,950.00
	6	$150.00	$2,250.00
	7	$175.00	$2,625.00
	8	$250.00	$3,750.00
Ref #20	**407E20000**	**NON-TRACKING TACK COAT, (34 GAL)**	
	Awd	$11.00	$374.00
	2	$4.35	$147.90
	3	$5.00	$170.00
	4	$4.10	$139.40
	5	$10.00	$340.00
	6	$3.50	$119.00
	7	$5.00	$170.00
	8	$5.00	$170.00
Ref #21	**408E10001**	**PRIME COAT, AS PER PLAN, (54 GAL)**	
	Awd	$11.00	$594.00
	2	$71.00	$3,834.00
	3	$10.00	$540.00
	4	$5.25	$283.50
	5	$20.00	$1,080.00
	6	$25.00	$1,350.00
	7	$5.00	$270.00
	8	$30.00	$1,620.00
Ref #22	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (3 CY)**	
	Awd	$525.00	$1,575.00
	2	$2,611.00	$7,833.00
	3	$400.00	$1,200.00
	4	$1,003.60	$3,010.80
	5	$2,400.00	$7,200.00
	6	$2,500.00	$7,500.00
	7	$2,000.00	$6,000.00
	8	$800.00	$2,400.00
Ref #23	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (4 CY)**	
	Awd	$525.00	$2,100.00
	2	$1,865.00	$7,460.00
	3	$400.00	$1,600.00
	4	$888.01	$3,552.04
	5	$1,800.00	$7,200.00
	6	$1,850.00	$7,400.00
	7	$950.00	$3,800.00
	8	$800.00	$3,200.00
Ref #24	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (28 CY)**	
	Awd	$190.00	$5,320.00
	2	$140.00	$3,920.00
	3	$215.00	$6,020.00
	4	$290.50	$8,134.00
	5	$145.00	$4,060.00
	6	$200.00	$5,600.00
	7	$155.00	$4,340.00
	8	$120.00	$3,360.00

Section 4 - PAVEMENT - Totals

Awd	**$21,076.20**
2	**$34,266.90**
3	**$16,271.00**
4	**$31,041.91**
5	**$31,636.00**
6	**$38,704.00**
7	**$25,698.00**
8	**$27,779.00**

Ref #25	**621E00100**	**RPM, (2 EACH)**	
Awd		$1,630.00	$3,260.00
2		$1,625.00	$3,250.00
3		$1,500.00	$3,000.00
4		$1,576.34	$3,152.68
5		$1,500.00	$3,000.00
6		$1,500.00	$3,000.00
7		$1,500.00	$3,000.00
8		$1,500.00	$3,000.00
Ref #26	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (2 EACH)**	
Awd		$60.00	$120.00
2		$49.00	$98.00
3		$25.00	$50.00
4		$131.44	$262.88
5		$25.00	$50.00
6		$50.00	$100.00
7		$120.00	$240.00
8		$20.00	$40.00
Ref #27	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.01 MILE)**	
Awd		$73,900.00	$739.00
2		$81,050.00	$810.50
3		$68,000.00	$680.00
4		$71,461.00	$714.61
5		$68,000.00	$680.00
6		$68,000.00	$680.00
7		$70,000.00	$700.00
8		$68,000.00	$680.00
Ref #28	**642E00300**	**CENTER LINE, TYPE 1, (0.01 MILE)**	
Awd		$73,900.00	$739.00
2		$81,050.00	$810.50
3		$68,000.00	$680.00
4		$71,461.00	$714.61
5		$68,000.00	$680.00
6		$68,000.00	$680.00
7		$70,000.00	$700.00
8		$68,000.00	$680.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$4,858.00**
2	**$4,969.00**
3	**$4,410.00**
4	**$4,844.78**
5	**$4,410.00**
6	**$4,460.00**
7	**$4,640.00**
8	**$4,400.00**

Ref #29	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$5,300.00	$5,300.00
	2	$7,425.00	$7,425.00
	3	$4,800.00	$4,800.00
	4	$5,044.29	$5,044.29
	5	$5,000.00	$5,000.00
	6	$4,800.00	$4,800.00
	7	$5,000.00	$5,000.00
	8	$7,000.00	$7,000.00
Ref #30	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$525.00	$5,250.00
	2	$386.00	$3,860.00
	3	$300.00	$3,000.00
	4	$1,155.98	$11,559.80
	5	$340.00	$3,400.00
	6	$500.00	$5,000.00
	7	$700.00	$7,000.00
	8	$800.00	$8,000.00
Ref #31	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**	
	Awd	$1,030.00	$8,240.00
	2	$1,165.00	$9,320.00
	3	$1,500.00	$12,000.00
	4	$1,576.34	$12,610.72
	5	$630.00	$5,040.00
	6	$1,500.00	$12,000.00
	7	$1,500.00	$12,000.00
	8	$1,200.00	$9,600.00
Ref #32	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$500.00	$500.00
	2	$11.00	$11.00
	3	$10.00	$10.00
	4	$262.72	$262.72
	5	$58.00	$58.00
	6	$100.00	$100.00
	7	$5.00	$5.00
	8	$1.00	$1.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$19,290.00**
2	**$20,616.00**
3	**$19,810.00**
4	**$29,477.53**
5	**$13,498.00**
6	**$21,900.00**
7	**$24,005.00**
8	**$24,601.00**

Ref #33	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,800.00	$6,800.00
	2	$12,300.00	$12,300.00
	3	$33,000.00	$33,000.00
	4	$7,383.84	$7,383.84
	5	$5,000.00	$5,000.00
	6	$5,100.00	$5,100.00
	7	$15,000.00	$15,000.00
	8	$8,000.00	$8,000.00
Ref #34	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$3,200.00	$3,200.00
	2	$9,000.00	$9,000.00
	3	$3,200.00	$3,200.00
	4	$9,965.38	$9,965.38
	5	$15,000.00	$15,000.00
	6	$15,000.00	$15,000.00
	7	$35,000.00	$35,000.00
	8	$18,500.00	$18,500.00
Ref #35	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$16,500.00	$16,500.00
	2	$8,465.00	$8,465.00
	3	$2,000.00	$2,000.00
	4	$6,830.81	$6,830.81
	5	$20,000.00	$20,000.00
	6	$32,000.00	$32,000.00
	7	$3,000.00	$3,000.00
	8	$45,000.00	$45,000.00
Ref #36	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (6 EACH)**	
	Awd	$850.00	$5,100.00
	2	$1,400.00	$8,400.00
	3	$750.00	$4,500.00
	4	$525.45	$3,152.70
	5	$960.00	$5,760.00
	6	$450.00	$2,700.00
	7	$800.00	$4,800.00
	8	$900.00	$5,400.00

Ref #37	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$2,595.00	$2,595.00
	3	$1,000.00	$1,000.00
	4	$1,050.89	$1,050.89
	5	$3,500.00	$3,500.00
	6	$3,000.00	$3,000.00
	7	$1,000.00	$1,000.00
	8	$7,000.00	$7,000.00
Ref #38	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$2,595.00	$2,595.00
	3	$1,000.00	$1,000.00
	4	$1,576.34	$1,576.34
	5	$4,500.00	$4,500.00
	6	$3,000.00	$3,000.00
	7	$1,000.00	$1,000.00
	8	$7,000.00	$7,000.00
Ref #39	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$84,000.00	$84,000.00
	2	$24,650.00	$24,650.00
	3	$32,000.00	$32,000.00
	4	$33,877.03	$33,877.03
	5	$40,000.00	$40,000.00
	6	$45,000.00	$45,000.00
	7	$25,000.00	$25,000.00
	8	$40,000.00	$40,000.00
Ref #40	**690E98400**	**SPECIAL - ROADWAY PRESERVATION, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$16,400.00	$16,400.00
	3	$5,000.00	$5,000.00
	4	$5,254.47	$5,254.47
	5	$1,000.00	$1,000.00
	6	$47,432.00	$47,432.00
	7	$35,000.00	$35,000.00
	8	$25,000.00	$25,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$133,600.00**
2	**$84,405.00**
3	**$81,700.00**
4	**$69,091.46**
5	**$94,760.00**
6	**$153,232.00**
7	**$119,800.00**
8	**$155,900.00**