Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240503
PID 115322
ROS-SR 772-08.76
Federal
Type: SLIDE REPAIR
Letting Date: 10/31/2024
Completion Date: 5/31/2025

Contract Awarded To: D G M INC
Award Amount: $217,560.60

Engineer's Estimate: $286,000.00

Bidder 1
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $217,560.60

Bidder 2
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $218,723.20

Bidder 3
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $244,335.46

Bidder 4
COOPERS EXCAVATING LLC
7251 BETHLEHEM ROAD
Adams
WINCHESTER, OH 45697
Bid $246,310.60

Bidder 5
V3 CONSTRUCTION GROUP LTD
550 POLARIS PARKWAY, SUITE 250
Delaware
WESTERVILLE, OH 43082
Bid $251,047.20

Bidder 6
SCIOTO VALLEY PAVING LLC
5554 BIG BEAR CREEK ROAD
Scioto
LUCASVILLE, OH 45648
Bid $281,576.00

Bidder 7
ALLARD EXCAVATION LLC
59 HIGH STREET
Scioto
SOUTH WEBSTER, OH 45682
Bid $323,271.04

Bidder 8
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $379,499.60

Bidder 9
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $452,862.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$22,500.00	$22,500.00
	2	$15,000.00	$15,000.00
	3	$10,000.00	$10,000.00
	4	$20,000.00	$20,000.00
	5	$13,637.24	$13,637.24
	6	$20,000.00	$20,000.00
	7	$46,700.00	$46,700.00
	8	$40,000.00	$40,000.00
	9	$65,000.00	$65,000.00
Ref #2	**202E98400**	**REMOVAL MISC.: GROUTED RIPRAP REMOVED, (740 SF)**	
	Awd	$5.00	$3,700.00
	2	$20.00	$14,800.00
	3	$3.50	$2,590.00
	4	$5.00	$3,700.00
	5	$7.42	$5,490.80
	6	$25.00	$18,500.00
	7	$5.00	$3,700.00
	8	$25.00	$18,500.00
	9	$5.00	$3,700.00
Ref #3	**203E10000**	**EXCAVATION, (821 CY)**	
	Awd	$22.50	$18,472.50
	2	$20.00	$16,420.00
	3	$50.00	$41,050.00
	4	$30.00	$24,630.00
	5	$53.51	$43,931.71
	6	$40.00	$32,840.00
	7	$52.39	$43,012.19
	8	$40.00	$32,840.00
	9	$70.00	$57,470.00
Ref #4	**203E20000**	**EMBANKMENT, (10 CY)**	
	Awd	$40.00	$400.00
	2	$25.00	$250.00
	3	$50.00	$500.00
	4	$500.00	$5,000.00
	5	$26.72	$267.20
	6	$500.00	$5,000.00
	7	$20.00	$200.00
	8	$30.00	$300.00
	9	$30.00	$300.00
Ref #5	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$2,500.00	$2,500.00
	3	$18,000.00	$18,000.00
	4	$10,000.00	$10,000.00
	5	$631.87	$631.87
	6	$30,000.00	$30,000.00
	7	$3,075.00	$3,075.00
	8	$75,000.00	$75,000.00
	9	$100.00	$100.00

Ref #6	**503E31120**	**SHALE EXCAVATION, (178 CY)**	
	Awd	$45.00	$8,010.00
	2	$50.00	$8,900.00
	3	$80.00	$14,240.00
	4	$49.50	$8,811.00
	5	$64.37	$11,457.86
	6	$50.00	$8,900.00
	7	$60.00	$10,680.00
	8	$75.00	$13,350.00
	9	$120.00	$21,360.00
Ref #7	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (100 FT)**	
	Awd	$20.00	$2,000.00
	2	$25.00	$2,500.00
	3	$20.00	$2,000.00
	4	$10.00	$1,000.00
	5	$30.68	$3,068.00
	6	$30.00	$3,000.00
	7	$11.00	$1,100.00
	8	$30.00	$3,000.00
	9	$6.00	$600.00
Ref #8	**690E21000**	**SPECIAL - FIELD REVIEW, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$7,500.00	$7,500.00
	3	$10,000.00	$10,000.00
	4	$2,500.00	$2,500.00
	5	$1,616.03	$1,616.03
	6	$4,500.00	$4,500.00
	7	$4,375.00	$4,375.00
	8	$10,000.00	$10,000.00
	9	$8,500.00	$8,500.00

Section 1 - ROADWAY - Totals

Awd	**$57,582.50**
2	**$67,870.00**
3	**$98,380.00**
4	**$75,641.00**
5	**$80,100.71**
6	**$122,740.00**
7	**$112,842.19**
8	**$192,990.00**
9	**$157,030.00**

Ref #9	**601E32005**	**ROCK CHANNEL PROTECTION, TYPE A WITH GEOTEXTILE FA, (962 CY)**	
	Awd	$112.00	$107,744.00
	2	$100.00	$96,200.00
	3	$102.00	$98,124.00
	4	$110.00	$105,820.00
	5	$135.55	$130,399.10
	6	$110.00	$105,820.00
	7	$115.00	$110,630.00
	8	$135.00	$129,870.00
	9	$160.00	$153,920.00

Ref #10	**659E10000**	**SEEDING AND MULCHING, (1515 SY)**	
	Awd	$2.50	$3,787.50
	2	$3.00	$4,545.00
	3	$2.24	$3,393.60
	4	$2.30	$3,484.50
	5	$2.32	$3,514.80
	6	$2.00	$3,030.00
	7	$3.00	$4,545.00
	8	$2.30	$3,484.50
	9	$2.00	$3,030.00
Ref #11	**659E14000**	**REPAIR SEEDING AND MULCHING, (76 SY)**	
	Awd	$0.05	$3.80
	2	$0.10	$7.60
	3	$2.80	$212.80
	4	$2.30	$174.80
	5	$2.32	$176.32
	6	$2.00	$152.00
	7	$0.05	$3.80
	8	$2.30	$174.80
	9	$2.00	$152.00
Ref #12	**659E15000**	**INTER-SEEDING, (76 SY)**	
	Awd	$0.05	$3.80
	2	$0.10	$7.60
	3	$2.80	$212.80
	4	$2.30	$174.80
	5	$2.32	$176.32
	6	$2.00	$152.00
	7	$0.05	$3.80
	8	$2.30	$174.80
	9	$2.00	$152.00
Ref #13	**659E20000**	**COMMERCIAL FERTILIZER, (0.22 TON)**	
	Awd	$1,500.00	$330.00
	2	$2,200.00	$484.00
	3	$851.95	$187.43
	4	$1,250.00	$275.00
	5	$1,262.50	$277.75
	6	$1,000.00	$220.00
	7	$625.00	$137.50
	8	$1,250.00	$275.00
	9	$800.00	$176.00
Ref #14	**659E31000**	**LIME, (0.31 ACRE)**	
	Awd	$300.00	$93.00
	2	$1,100.00	$341.00
	3	$155.71	$48.27
	4	$150.00	$46.50
	5	$151.52	$46.97
	6	$1,000.00	$310.00
	7	$625.00	$193.75
	8	$150.00	$46.50
	9	$200.00	$62.00

Ref #15	**659E35000**	**WATER, (8 MGAL)**	
	Awd	$1.00	$8.00
	2	$1.00	$8.00
	3	$1.00	$8.00
	4	$1.00	$8.00
	5	$1.01	$8.08
	6	$1.00	$8.00
	7	$1.00	$8.00
	8	$1.00	$8.00
	9	$100.00	$800.00
Ref #16	**832E30000**	**EROSION CONTROL, (3700 EACH)**	
	Awd	$1.00	$3,700.00
	2	$1.00	$3,700.00
	3	$1.00	$3,700.00
	4	$1.00	$3,700.00
	5	$1.00	$3,700.00
	6	$1.00	$3,700.00
	7	$1.00	$3,700.00
	8	$1.00	$3,700.00
	9	$1.00	$3,700.00
Ref #17	**836E10030**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (468 SY)**	
	Awd	$6.00	$2,808.00
	2	$20.00	$9,360.00
	3	$4.42	$2,068.56
	4	$14.50	$6,786.00
	5	$7.07	$3,308.76
	6	$8.00	$3,744.00
	7	$8.00	$3,744.00
	8	$7.00	$3,276.00
	9	$5.00	$2,340.00

Section 2 - EROSION CONTROL - Totals

Awd	**$118,478.10**
2	**$114,653.20**
3	**$107,955.46**
4	**$120,469.60**
5	**$141,608.10**
6	**$117,136.00**
7	**$122,965.85**
8	**$141,009.60**
9	**$164,332.00**

Ref #18	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$13,000.00	$13,000.00
	3	$3,000.00	$3,000.00
	4	$15,000.00	$15,000.00
	5	$3,049.00	$3,049.00
	6	$7,500.00	$7,500.00
	7	$2,600.00	$2,600.00
	8	$3,500.00	$3,500.00
	9	$5,000.00	$5,000.00

Ref #19	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$23,000.00	$23,000.00
	2	$9,500.00	$9,500.00
	3	$6,000.00	$6,000.00
	4	$15,000.00	$15,000.00
	5	$5,813.66	$5,813.66
	6	$1,500.00	$1,500.00
	7	$25,863.00	$25,863.00
	8	$14,000.00	$14,000.00
	9	$55,000.00	$55,000.00
Ref #20	**619E16000**	**FIELD OFFICE, TYPE A, (2 MNTH)**	
	Awd	$750.00	$1,500.00
	2	$100.00	$200.00
	3	$4,000.00	$8,000.00
	4	$100.00	$200.00
	5	$2,020.04	$4,040.08
	6	$100.00	$200.00
	7	$1,500.00	$3,000.00
	8	$2,000.00	$4,000.00
	9	$500.00	$1,000.00
Ref #21	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$4,000.00	$4,000.00
	3	$7,000.00	$7,000.00
	4	$5,000.00	$5,000.00
	5	$2,020.03	$2,020.03
	6	$7,500.00	$7,500.00
	7	$17,000.00	$17,000.00
	8	$5,000.00	$5,000.00
	9	$20,500.00	$20,500.00
Ref #22	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$9,500.00	$9,500.00
	3	$14,000.00	$14,000.00
	4	$15,000.00	$15,000.00
	5	$14,415.62	$14,415.62
	6	$25,000.00	$25,000.00
	7	$39,000.00	$39,000.00
	8	$19,000.00	$19,000.00
	9	$50,000.00	$50,000.00

Section 3 - INCIDENTALS - Totals

Awd	**$41,500.00**
2	**$36,200.00**
3	**$38,000.00**
4	**$50,200.00**
5	**$29,338.39**
6	**$41,700.00**
7	**$87,463.00**
8	**$45,500.00**
9	**$131,500.00**