Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240504
PID 115808
SHE-IR 75-06.14 L/R
Federal
Type: BRIDGE REPAIR
Letting Date: 10/31/2024
Completion Date: 7/1/2027

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $8,267,045.90

Engineer's Estimate: $8,700,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $8,267,045.90

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $9,431,125.86

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$15,000.00	$15,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (4746 SY)**	
	Awd	$19.00	$90,174.00
	2	$15.00	$71,190.00
Ref #3	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (666 SY)**	
	Awd	$8.00	$5,328.00
	2	$25.00	$16,650.00
Ref #4	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (23 FT)**	
	Awd	$10.00	$230.00
	2	$38.00	$874.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (1618 FT)**	
	Awd	$2.00	$3,236.00
	2	$2.00	$3,236.00
Ref #6	**202E42206**	**ANCHOR ASSEMBLY REMOVED, (1 EACH)**	
	Awd	$145.00	$145.00
	2	$400.00	$400.00
Ref #7	**202E48100**	**CABLE BARRIER REMOVED FOR STORAGE, (1000 FT)**	
	Awd	$2.40	$2,400.00
	2	$2.40	$2,400.00
Ref #8	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (300 FT)**	
	Awd	$15.00	$4,500.00
	2	$30.00	$9,000.00
Ref #9	**202E75000**	**FENCE REMOVED, (208 FT)**	
	Awd	$4.00	$832.00
	2	$4.00	$832.00
Ref #10	**202E98200**	**REMOVAL MISC.: PAVEMENT REMOVED, RUMBLE STRIP, (40350 FT)**	
	Awd	$5.50	$221,925.00
	2	$4.65	$187,627.50
Ref #11	**203E10000**	**EXCAVATION, (11445 CY)**	
	Awd	$14.00	$160,230.00
	2	$21.00	$240,345.00
Ref #12	**203E20000**	**EMBANKMENT, (11698 CY)**	
	Awd	$14.00	$163,772.00
	2	$23.00	$269,054.00
Ref #13	**204E10000**	**SUBGRADE COMPACTION, (4746 SY)**	
	Awd	$5.50	$26,103.00
	2	$4.50	$21,357.00
Ref #14	**204E13000**	**EXCAVATION OF SUBGRADE, (1373 CY)**	
	Awd	$16.00	$21,968.00
	2	$25.00	$34,325.00
Ref #15	**204E30010**	**GRANULAR MATERIAL, TYPE B, (1373 CY)**	
	Awd	$50.00	$68,650.00
	2	$45.00	$61,785.00
Ref #16	**204E45000**	**PROOF ROLLING, (3 HOUR)**	
	Awd	$200.00	$600.00
	2	$250.00	$750.00

Ref #17	**204E50000**	**GEOTEXTILE FABRIC, (3459 SY)**	
	Awd	$1.10	$3,804.90
	2	$4.00	$13,836.00
Ref #18	**606E15050**	**GUARDRAIL, TYPE MGS, (1289 FT)**	
	Awd	$22.40	$28,873.60
	2	$22.40	$28,873.60
Ref #19	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (2 EACH)**	
	Awd	$2,520.00	$5,040.00
	2	$2,520.00	$5,040.00
Ref #20	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,380.00	$2,760.00
	2	$1,380.00	$2,760.00
Ref #21	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (6 EACH)**	
	Awd	$2,720.00	$16,320.00
	2	$2,720.00	$16,320.00
Ref #22	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)**	
	Awd	$650.00	$1,300.00
	2	$650.00	$1,300.00
Ref #23	**606E55000**	**SPECIAL - CABLE BARRIER, TYPE HIGH TENSION, (1496 FT)**	
	Awd	$39.20	$58,643.20
	2	$39.20	$58,643.20
Ref #24	**606E55020**	**SPECIAL - CABLE BARRIER, REPLACEMENT CABLE, (6117 FT)**	
	Awd	$15.80	$96,648.60
	2	$15.80	$96,648.60
Ref #25	**606E55150**	**SPECIAL - CABLE BARRIER, ANCHOR ASSEMBLY, (5 EACH)**	
	Awd	$5,000.00	$25,000.00
	2	$4,245.00	$21,225.00
Ref #26	**606E55190**	**SPECIAL - CABLE BARRIER, POST REFLECTOR, (2 EACH)**	
	Awd	$14.30	$28.60
	2	$14.30	$28.60
Ref #27	**607E23000**	**FENCE, TYPE CLT, (208 FT)**	
	Awd	$38.50	$8,008.00
	2	$38.50	$8,008.00
Ref #28	**690E98300**	**SPECIAL - MOW STRIP, (666 SY)**	
	Awd	$55.00	$36,630.00
	2	$92.00	$61,272.00

Section 1 - ROADWAY - Totals

Awd	**$1,093,149.90**
2	**$1,248,780.50**

Ref #29	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (5 SY)**	
	Awd	$90.00	$450.00
	2	$178.00	$890.00
Ref #30	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (91 SY)**	
	Awd	$70.00	$6,370.00
	2	$140.00	$12,740.00

Ref #31	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (5 CY)**	
	Awd	$110.00	$550.00
	2	$188.00	$940.00
Ref #32	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$250.00	$500.00
Ref #33	**659E00300**	**TOPSOIL, (1392 CY)**	
	Awd	$15.00	$20,880.00
	2	$36.00	$50,112.00
Ref #34	**659E10000**	**SEEDING AND MULCHING, (12535 SY)**	
	Awd	$2.50	$31,337.50
	2	$1.85	$23,189.75
Ref #35	**659E14000**	**REPAIR SEEDING AND MULCHING, (627 SY)**	
	Awd	$2.25	$1,410.75
	2	$0.90	$564.30
Ref #36	**659E15000**	**INTER-SEEDING, (627 SY)**	
	Awd	$2.25	$1,410.75
	2	$0.10	$62.70
Ref #37	**659E20000**	**COMMERCIAL FERTILIZER, (1.7 TON)**	
	Awd	$1,500.00	$2,550.00
	2	$635.00	$1,079.50
Ref #38	**659E31000**	**LIME, (2.59 ACRE)**	
	Awd	$10.00	$25.90
	2	$25.00	$64.75
Ref #39	**659E35000**	**WATER, (34 MGAL)**	
	Awd	$15.00	$510.00
	2	$1.00	$34.00
Ref #40	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,250.00	$2,250.00
	2	$2,500.00	$2,500.00
Ref #41	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$32,500.00	$32,500.00
	2	$21,000.00	$21,000.00
Ref #42	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$23,000.00	$23,000.00
Ref #43	**832E30000**	**EROSION CONTROL, (50000 EACH)**	
	Awd	$1.00	$50,000.00
	2	$1.00	$50,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$175,844.90**
2	**$186,677.00**

Ref #44	**602E20000**	**CONCRETE MASONRY, (1 CY)**	
	Awd	$2,500.00	$2,500.00
	2	$1,300.00	$1,300.00

Ref #45	**605E14000**	**6" BASE PIPE UNDERDRAINS, (4176 FT)**	
	Awd	$11.00	$45,936.00
	2	$18.00	$75,168.00
Ref #46	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (67 FT)**	
	Awd	$18.00	$1,206.00
	2	$60.00	$4,020.00
Ref #47	**611E00900**	**6" CONDUIT, TYPE B, (379 FT)**	
	Awd	$15.00	$5,685.00
	2	$40.00	$15,160.00
Ref #48	**611E00900**	**6" CONDUIT, TYPE B, FOR DRAINAGE CONNECTION, (50 FT)**	
	Awd	$5.00	$250.00
	2	$25.00	$1,250.00
Ref #49	**611E01100**	**6" CONDUIT, TYPE C, FOR DRAINAGE CONNECTION, (50 FT)**	
	Awd	$4.00	$200.00
	2	$25.00	$1,250.00
Ref #50	**611E01400**	**6" CONDUIT, TYPE E, (50 FT)**	
	Awd	$3.00	$150.00
	2	$25.00	$1,250.00
Ref #51	**611E01400**	**6" CONDUIT, TYPE E, FOR DRAINAGE CONNECTION, (50 FT)**	
	Awd	$3.00	$150.00
	2	$25.00	$1,250.00
Ref #52	**611E01500**	**6" CONDUIT, TYPE F, (100 FT)**	
	Awd	$3.00	$300.00
	2	$42.00	$4,200.00
Ref #53	**611E01500**	**6" CONDUIT, TYPE F, FOR DRAINAGE CONNECTION, (50 FT)**	
	Awd	$3.00	$150.00
	2	$42.00	$2,100.00
Ref #54	**611E04400**	**12" CONDUIT, TYPE B, 706.02 OR 706.08, (680 FT)**	
	Awd	$80.00	$54,400.00
	2	$98.00	$66,640.00
Ref #55	**611E05900**	**15" CONDUIT, TYPE B, 706.02, (23 FT)**	
	Awd	$140.00	$3,220.00
	2	$133.00	$3,059.00
Ref #56	**611E98470**	**CATCH BASIN, NO. 2-2B, (4 EACH)**	
	Awd	$2,000.00	$8,000.00
	2	$1,800.00	$7,200.00
Ref #57	**611E98700**	**INLET, SIDE DITCH, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$2,500.00	$2,500.00
Ref #58	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$2,800.00	$2,800.00
Ref #59	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (9 EACH)**	
	Awd	$250.00	$2,250.00
	2	$380.00	$3,420.00

Section 3 - DRAINAGE - Totals

Awd	**$129,397.00**
2	**$192,567.00**

Ref #60	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (159 FT)**	
	Awd	$5.00	$795.00
	2	$4.00	$636.00
Ref #61	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (3664 SY)**	
	Awd	$3.00	$10,992.00
	2	$3.00	$10,992.00
Ref #62	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), 10", (1278 CY)**	
	Awd	$231.00	$295,218.00
	2	$231.00	$295,218.00
Ref #63	**304E20000**	**AGGREGATE BASE, 6", (877 CY)**	
	Awd	$105.00	$92,085.00
	2	$115.00	$100,855.00
Ref #64	**407E20000**	**NON-TRACKING TACK COAT, (746 GAL)**	
	Awd	$1.00	$746.00
	2	$1.00	$746.00
Ref #65	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (342 CY)**	
	Awd	$340.00	$116,280.00
	2	$340.00	$116,280.00
Ref #66	**442E10150**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (220 CY)**	
	Awd	$340.00	$74,800.00
	2	$340.00	$74,800.00
Ref #67	**609E24510**	**CURB, TYPE 4-C, (52 FT)**	
	Awd	$90.00	$4,680.00
	2	$70.00	$3,640.00
Ref #68	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (2307 FT)**	
	Awd	$5.00	$11,535.00
	2	$2.00	$4,614.00

Section 4 - PAVEMENT - Totals

Awd	**$607,131.00**
2	**$607,781.00**

Ref #69	**620E60000**	**DELINEATOR, POST SURFACE MOUNTED, (280 EACH)**	
	Awd	$82.00	$22,960.00
	2	$82.00	$22,960.00
Ref #70	**621E00100**	**RPM, (254 EACH)**	
	Awd	$49.00	$12,446.00
	2	$48.60	$12,344.40
Ref #71	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (254 EACH)**	
	Awd	$12.00	$3,048.00
	2	$13.00	$3,302.00
Ref #72	**630E08000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W12X30, (128 FT)**	
	Awd	$82.00	$10,496.00
	2	$90.00	$11,520.00

Ref #73	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (4 EACH)**	
	Awd	$660.00	$2,640.00
	2	$980.00	$3,920.00
Ref #74	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (296 SF)**	
	Awd	$24.00	$7,104.00
	2	$27.50	$8,140.00
Ref #75	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (4 EACH)**	
	Awd	$1,270.00	$5,080.00
	2	$1,695.00	$6,780.00
Ref #76	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$18.00	$36.00
	2	$20.00	$40.00
Ref #77	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$404.00	$808.00
	2	$195.00	$390.00
Ref #78	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (4 EACH)**	
	Awd	$625.00	$2,500.00
	2	$265.00	$1,060.00
Ref #79	**644E00104**	**EDGE LINE, 6", (8.13 MILE)**	
	Awd	$4,000.00	$32,520.00
	2	$4,000.00	$32,520.00
Ref #80	**644E00204**	**LANE LINE, 6", (3.82 MILE)**	
	Awd	$2,000.00	$7,640.00
	2	$2,000.00	$7,640.00
Ref #81	**644E00404**	**CHANNELIZING LINE, 12", (3814 FT)**	
	Awd	$1.70	$6,483.80
	2	$1.70	$6,483.80
Ref #82	**644E01510**	**DOTTED LINE, 6", (4891 FT)**	
	Awd	$1.60	$7,825.60
	2	$1.60	$7,825.60
Ref #83	**646E10010**	**EDGE LINE, 6", (0.16 MILE)**	
	Awd	$40,350.00	$6,456.00
	2	$40,350.00	$6,456.00
Ref #84	**646E10110**	**LANE LINE, 6", (0.08 MILE)**	
	Awd	$14,015.00	$1,121.20
	2	$14,015.00	$1,121.20
Ref #85	**648E00104**	**EDGE LINE, 6", (8.5 MILE)**	
	Awd	$4,055.00	$34,467.50
	2	$4,055.00	$34,467.50
Ref #86	**648E00204**	**LANE LINE, 6", (4 MILE)**	
	Awd	$1,920.00	$7,680.00
	2	$1,920.00	$7,680.00
Ref #87	**648E00404**	**CHANNELIZING LINE, 12", (4000 FT)**	
	Awd	$1.50	$6,000.00
	2	$1.50	$6,000.00
Ref #88	**648E01510**	**DOTTED LINE, 6", (5000 FT)**	
	Awd	$1.25	$6,250.00
	2	$1.25	$6,250.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$183,562.10**
2	**$186,900.50**

Ref #89	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (500 HOUR)**	
	Awd	$110.00	$55,000.00
	2	$95.00	$47,500.00
Ref #90	**614E11630**	**INCREASED BARRIER DELINEATION, (930 FT)**	
	Awd	$1.50	$1,395.00
	2	$2.19	$2,036.70
Ref #91	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (14 EACH)**	
	Awd	$2,100.00	$29,400.00
	2	$2,070.00	$28,980.00
Ref #92	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (10 EACH)**	
	Awd	$255.00	$2,550.00
	2	$254.00	$2,540.00
Ref #93	**614E12500**	**REPLACEMENT SIGN, (20 EACH)**	
	Awd	$150.00	$3,000.00
	2	$150.00	$3,000.00
Ref #94	**614E12600**	**REPLACEMENT DRUM, (500 EACH)**	
	Awd	$40.00	$20,000.00
	2	$55.00	$27,500.00
Ref #95	**614E12756**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, (2 EACH)**	
	Awd	$50,000.00	$100,000.00
	2	$50,000.00	$100,000.00
Ref #96	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (30 CY)**	
	Awd	$400.00	$12,000.00
	2	$345.00	$10,350.00
Ref #97	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (469 EACH)**	
	Awd	$8.00	$3,752.00
	2	$13.52	$6,340.88
Ref #98	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (38 EACH)**	
	Awd	$8.00	$304.00
	2	$13.00	$494.00
Ref #99	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (ONE-WAY), (100 EACH)**	
	Awd	$15.00	$1,500.00
	2	$13.73	$1,373.00
Ref #100	**614E13350**	**OBJECT MARKER, ONE WAY, (498 EACH)**	
	Awd	$12.00	$5,976.00
	2	$20.88	$10,398.24
Ref #101	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (54 SNMT)**	
	Awd	$900.00	$48,600.00
	2	$850.00	$45,900.00
Ref #102	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (4 MILE)**	
	Awd	$285.00	$1,140.00
	2	$285.00	$1,140.00

Ref #103	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (24.6 MILE)**	
	Awd	$1,080.00	$26,568.00
	2	$1,080.00	$26,568.00
Ref #104	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (8.5 MILE)**	
	Awd	$525.00	$4,462.50
	2	$525.00	$4,462.50
Ref #105	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (31749 FT)**	
	Awd	$0.75	$23,811.75
	2	$0.75	$23,811.75
Ref #106	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (4000 FT)**	
	Awd	$0.70	$2,800.00
	2	$0.70	$2,800.00
Ref #107	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (10513 FT)**	
	Awd	$0.65	$6,833.45
	2	$0.65	$6,833.45
Ref #108	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (5000 FT)**	
	Awd	$0.60	$3,000.00
	2	$0.60	$3,000.00
Ref #109	**614E28200**	**WORK ZONE GORE MARKING, CLASS II, 642 PAINT, (195 FT)**	
	Awd	$5.00	$975.00
	2	$5.00	$975.00
Ref #110	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$175,000.00	$175,000.00
	2	$575,000.00	$575,000.00
Ref #111	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (6876 SY)**	
	Awd	$70.00	$481,320.00
	2	$67.00	$460,692.00
Ref #112	**616E10000**	**WATER, (100 MGAL)**	
	Awd	$10.00	$1,000.00
	2	$75.00	$7,500.00
Ref #113	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (15770 FT)**	
	Awd	$34.00	$536,180.00
	2	$35.74	$563,619.80
Ref #114	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (10020 FT)**	
	Awd	$10.00	$100,200.00
	2	$21.06	$211,021.20
Ref #115	**622E41101**	**PORTABLE BARRIER, UNANCHORED, AS PER PLAN, (2400 FT)**	
	Awd	$45.00	$108,000.00
	2	$73.35	$176,040.00
Ref #116	**622E41110**	**PORTABLE BARRIER, ANCHORED, (3120 FT)**	
	Awd	$24.00	$74,880.00
	2	$25.79	$80,464.80
Ref #117	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (36 SNMT)**	
	Awd	$850.00	$30,600.00
	2	$650.00	$23,400.00
Ref #300	**614E12800**	**WORK ZONE RAISED PAVEMENT MARKER, (538 EACH)**	
	Awd	$10.00	$5,380.00
	2	$9.48	$5,100.24

Ref #301	**614E12385**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$27,500.00	$110,000.00
	2	$25,634.00	$102,536.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$1,975,627.70**
2	**$2,561,377.56**

Ref #118	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$260,000.00	$260,000.00
	2	$300,000.00	$300,000.00
Ref #119	**202E22900**	**APPROACH SLAB REMOVED, (133 SY)**	
	Awd	$75.00	$9,975.00
	2	$60.00	$7,980.00
Ref #120	**202E23500**	**WEARING COURSE REMOVED, (133 SY)**	
	Awd	$20.00	$2,660.00
	2	$13.00	$1,729.00
Ref #121	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$25,000.00	$25,000.00
Ref #122	**503E21100**	**UNCLASSIFIED EXCAVATION, (166 CY)**	
	Awd	$75.00	$12,450.00
	2	$150.00	$24,900.00
Ref #123	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (38862 LB)**	
	Awd	$1.50	$58,293.00
	2	$1.60	$62,179.20
Ref #124	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (65009 LB)**	
	Awd	$2.10	$136,518.90
	2	$2.15	$139,769.35
Ref #125	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (6134 FT)**	
	Awd	$1.25	$7,667.50
	2	$2.05	$12,574.70
Ref #126	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (158 EACH)**	
	Awd	$25.00	$3,950.00
	2	$20.00	$3,160.00
Ref #127	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (228 CY)**	
	Awd	$1,400.00	$319,200.00
	2	$1,400.00	$319,200.00
Ref #128	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (58 CY)**	
	Awd	$900.00	$52,200.00
	2	$1,200.00	$69,600.00
Ref #129	**511E42512**	**CLASS QC1 CONCRETE WITH QC/QA, PIER CAP, (9 CY)**	
	Awd	$2,800.00	$25,200.00
	2	$3,100.00	$27,900.00
Ref #130	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (29 CY)**	
	Awd	$1,950.00	$56,550.00
	2	$2,000.00	$58,000.00

Ref #131	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (464 SY)**	
	Awd	$26.00	$12,064.00
	2	$26.50	$12,296.00
Ref #132	**512E33300**	**TYPE A WATERPROOFING, (20 SY)**	
	Awd	$40.00	$800.00
	2	$50.00	$1,000.00
Ref #133	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (10 SY)**	
	Awd	$18.00	$180.00
	2	$50.00	$500.00
Ref #134	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (3000 LB)**	
	Awd	$10.00	$30,000.00
	2	$16.50	$49,500.00
Ref #135	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (2394 EACH)**	
	Awd	$4.40	$10,533.60
	2	$6.00	$14,364.00
Ref #136	**513E95030**	**STRUCTURAL STEEL, MISC.:MOMENT PLATE RETROFIT, (12 EACH)**	
	Awd	$3,700.00	$44,400.00
	2	$6,200.00	$74,400.00
Ref #137	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (6664 SF)**	
	Awd	$20.00	$133,280.00
	2	$20.00	$133,280.00
Ref #138	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (6664 SF)**	
	Awd	$5.00	$33,320.00
	2	$5.00	$33,320.00
Ref #139	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (7100 SF)**	
	Awd	$4.00	$28,400.00
	2	$4.00	$28,400.00
Ref #140	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (7100 SF)**	
	Awd	$2.50	$17,750.00
	2	$2.50	$17,750.00
Ref #141	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (16 MNHR)**	
	Awd	$150.00	$2,400.00
	2	$150.00	$2,400.00
Ref #142	**514E10000**	**FINAL INSPECTION REPAIR, (6 EACH)**	
	Awd	$200.00	$1,200.00
	2	$200.00	$1,200.00
Ref #143	**514E27700**	**FIELD PAINTING, MISC.:COATING BEAM ENDS, (254 SF)**	
	Awd	$95.00	$24,130.00
	2	$95.00	$24,130.00
Ref #144	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL, (100 FT)**	
	Awd	$20.00	$2,000.00
	2	$22.00	$2,200.00
Ref #145	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (85 FT)**	
	Awd	$60.00	$5,100.00
	2	$75.00	$6,375.00
Ref #146	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (20 SF)**	
	Awd	$10.00	$200.00
	2	$11.00	$220.00

Ref #147	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (110 SF)**	
	Awd	$15.00	$1,650.00
	2	$14.00	$1,540.00
Ref #148	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (110 FT)**	
	Awd	$35.00	$3,850.00
	2	$50.00	$5,500.00
Ref #149	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$1,500.00	$18,000.00
	2	$1,100.00	$13,200.00
Ref #150	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$1,500.00	$18,000.00
	2	$1,100.00	$13,200.00
Ref #151	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$72,100.00	$72,100.00
Ref #152	**518E12200**	**SCUPPERS, INCLUDING SUPPORTS, (5 EACH)**	
	Awd	$1,500.00	$7,500.00
	2	$2,000.00	$10,000.00
Ref #153	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (60 CY)**	
	Awd	$115.00	$6,900.00
	2	$115.00	$6,900.00
Ref #154	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (109 FT)**	
	Awd	$15.00	$1,635.00
	2	$12.00	$1,308.00
Ref #155	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (39 FT)**	
	Awd	$30.00	$1,170.00
	2	$24.00	$936.00
Ref #156	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (252 SY)**	
	Awd	$210.00	$52,920.00
	2	$450.00	$113,400.00
Ref #157	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN (T=15"), (85 FT)**	
	Awd	$250.00	$21,250.00
	2	$310.00	$26,350.00
Ref #158	**601E20001**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (130 SY)**	
	Awd	$15.00	$1,950.00
	2	$50.00	$6,500.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (SHE-75-0614 - Totals

Awd	**$1,505,247.00**
2	**$1,724,261.25**

Ref #159	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$260,000.00	$260,000.00
	2	$300,000.00	$300,000.00
Ref #160	**202E22900**	**APPROACH SLAB REMOVED, (133 SY)**	
	Awd	$75.00	$9,975.00
	2	$60.00	$7,980.00

Ref #161	**202E23500**	**WEARING COURSE REMOVED, (133 SY)**	
	Awd	$20.00	$2,660.00
	2	$13.00	$1,729.00
Ref #162	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$25,000.00	$25,000.00
Ref #163	**503E21100**	**UNCLASSIFIED EXCAVATION, (155 CY)**	
	Awd	$75.00	$11,625.00
	2	$150.00	$23,250.00
Ref #164	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (39345 LB)**	
	Awd	$1.50	$59,017.50
	2	$1.60	$62,952.00
Ref #165	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (67367 LB)**	
	Awd	$2.10	$141,470.70
	2	$2.11	$142,144.37
Ref #166	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (6134 FT)**	
	Awd	$1.25	$7,667.50
	2	$2.02	$12,390.68
Ref #167	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (222 EACH)**	
	Awd	$25.00	$5,550.00
	2	$20.00	$4,440.00
Ref #168	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (226 CY)**	
	Awd	$1,400.00	$316,400.00
	2	$1,400.00	$316,400.00
Ref #169	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (58 CY)**	
	Awd	$900.00	$52,200.00
	2	$1,200.00	$69,600.00
Ref #170	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (33 CY)**	
	Awd	$1,950.00	$64,350.00
	2	$1,700.00	$56,100.00
Ref #171	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (432 SY)**	
	Awd	$26.00	$11,232.00
	2	$26.50	$11,448.00
Ref #172	**512E33300**	**TYPE A WATERPROOFING, (20 SY)**	
	Awd	$40.00	$800.00
	2	$50.00	$1,000.00
Ref #173	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (3000 LB)**	
	Awd	$10.00	$30,000.00
	2	$16.50	$49,500.00
Ref #174	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (2394 EACH)**	
	Awd	$4.40	$10,533.60
	2	$6.00	$14,364.00
Ref #175	**513E95030**	**STRUCTURAL STEEL, MISC.:MOMENT PLATE RETROFIT, (12 EACH)**	
	Awd	$3,700.00	$44,400.00
	2	$6,200.00	$74,400.00
Ref #176	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (6664 SF)**	
	Awd	$20.00	$133,280.00
	2	$20.00	$133,280.00

Ref #177	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (6664 SF)**	
	Awd	$5.00	$33,320.00
	2	$5.00	$33,320.00
Ref #178	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (7100 SF)**	
	Awd	$4.00	$28,400.00
	2	$4.00	$28,400.00
Ref #179	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (7100 SF)**	
	Awd	$2.50	$17,750.00
	2	$2.50	$17,750.00
Ref #180	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (16 MNHR)**	
	Awd	$150.00	$2,400.00
	2	$150.00	$2,400.00
Ref #181	**514E10000**	**FINAL INSPECTION REPAIR, (6 EACH)**	
	Awd	$200.00	$1,200.00
	2	$200.00	$1,200.00
Ref #182	**514E27700**	**FIELD PAINTING, MISC.:COATING BEAM ENDS, (254 SF)**	
	Awd	$95.00	$24,130.00
	2	$95.00	$24,130.00
Ref #183	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL, (100 FT)**	
	Awd	$20.00	$2,000.00
	2	$22.00	$2,200.00
Ref #184	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (85 FT)**	
	Awd	$60.00	$5,100.00
	2	$75.00	$6,375.00
Ref #185	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (20 SF)**	
	Awd	$10.00	$200.00
	2	$12.00	$240.00
Ref #186	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (110 SF)**	
	Awd	$15.00	$1,650.00
	2	$18.00	$1,980.00
Ref #187	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (110 FT)**	
	Awd	$35.00	$3,850.00
	2	$50.00	$5,500.00
Ref #188	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$1,500.00	$18,000.00
	2	$1,100.00	$13,200.00
Ref #189	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$1,500.00	$18,000.00
	2	$1,100.00	$13,200.00
Ref #190	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$72,100.00	$72,100.00
Ref #191	**518E12200**	**SCUPPERS, INCLUDING SUPPORTS, (6 EACH)**	
	Awd	$1,500.00	$9,000.00
	2	$2,000.00	$12,000.00
Ref #192	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (60 CY)**	
	Awd	$115.00	$6,900.00
	2	$115.00	$6,900.00

Ref #193	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (109 FT)**	
	Awd	$15.00	$1,635.00
	2	$12.00	$1,308.00
Ref #194	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (34 FT)**	
	Awd	$30.00	$1,020.00
	2	$25.00	$850.00
Ref #195	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (252 SY)**	
	Awd	$210.00	$52,920.00
	2	$450.00	$113,400.00
Ref #196	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN (T=15"), (85 FT)**	
	Awd	$250.00	$21,250.00
	2	$310.00	$26,350.00
Ref #197	**601E20001**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (180 SY)**	
	Awd	$15.00	$2,700.00
	2	$50.00	$9,000.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (SHE-75-0614 - Totals

Awd	**$1,492,586.30**
2	**$1,697,781.05**

Ref #198	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$48,000.00	$48,000.00
Ref #199	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$6,000.00	$6,000.00
Ref #200	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$495,000.00	$495,000.00
	2	$370,000.00	$370,000.00
Ref #201	**619E16010**	**FIELD OFFICE, TYPE B, (18 MNTH)**	
	Awd	$2,750.00	$49,500.00
	2	$4,500.00	$81,000.00
Ref #202	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$70,000.00	$70,000.00
Ref #203	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$405,000.00	$405,000.00
	2	$450,000.00	$450,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$1,104,500.00**
2	**$1,025,000.00**