Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240506
PID 100606
TUS-US 39-15.45
Federal
Type: TWO LANE RESURFACING
Letting Date: 10/31/2024
Completion Date: 9/30/2025

Contract Awarded To: SUPERIOR PAVING & MATERIALS INC
Award Amount: $1,316,370.75

Engineer's Estimate: $1,720,000.00

Bidder 1
SUPERIOR PAVING & MATERIALS INC
5945 WHIPPLE AVE NW
Stark
NORTH CANTON, OH 44720
Bid $1,316,370.75

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,382,204.24

Bidder 3
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,457,246.45

Bidder 4
BARBICAS CONSTRUCTION COMPANY INC
124 DARROW RD
Summit
AKRON, OH 44305
Bid $1,581,967.00

Ref #1	**202E23500**	**WEARING COURSE REMOVED, (722 SY)**	
	Awd	$3.00	$2,166.00
	2	$4.25	$3,068.50
	3	$11.00	$7,942.00
	4	$8.00	$5,776.00
Ref #2	**209E60500**	**LINEAR GRADING, (8.92 MILE)**	
	Awd	$1,050.00	$9,366.00
	2	$1,350.00	$12,042.00
	3	$915.00	$8,161.80
	4	$500.00	$4,460.00
Ref #3	**209E72051**	**PREPARING SUBGRADE FOR SHOULDER PAVING, AS PER PLA, (8.92 MILE)**	
	Awd	$1,050.00	$9,366.00
	2	$1,350.00	$12,042.00
	3	$1,450.00	$12,934.00
	4	$800.00	$7,136.00
Ref #4	**623E39601**	**MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, AS PER P, (5 EACH)**	
	Awd	$1,400.00	$7,000.00
	2	$2,000.00	$10,000.00
	3	$1,600.00	$8,000.00
	4	$900.00	$4,500.00
Ref #5	**690E50200**	**SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE, (3 EACH)**	
	Awd	$765.00	$2,295.00
	2	$400.00	$1,200.00
	3	$350.00	$1,050.00
	4	$200.00	$600.00

Section 1 - ROADWAY - Totals

Awd	**$30,193.00**
2	**$38,352.50**
3	**$38,087.80**
4	**$22,472.00**

Ref #6	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**
4	**$1,000.00**

Ref #7	**605E31100**	**AGGREGATE DRAINS, (70 FT)**	
	Awd	$10.00	$700.00
	2	$7.25	$507.50
	3	$5.00	$350.00
	4	$5.00	$350.00

Section 3 - DRAINAGE - Totals

Awd	**$700.00**
2	**$507.50**
3	**$350.00**
4	**$350.00**

Ref #8	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (50 CY)**	
	Awd	$300.00	$15,000.00
	2	$470.00	$23,500.00
	3	$350.00	$17,500.00
	4	$600.00	$30,000.00
Ref #9	**253E02000**	**PAVEMENT REPAIR, (70 CY)**	
	Awd	$280.00	$19,600.00
	2	$390.00	$27,300.00
	3	$450.00	$31,500.00
	4	$350.00	$24,500.00
Ref #10	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (2"), (75708 SY)**	
	Awd	$2.00	$151,416.00
	2	$2.10	$158,986.80
	3	$1.55	$117,347.40
	4	$2.50	$189,270.00
Ref #11	**407E10000**	**TACK COAT, (10600 GAL)**	
	Awd	$2.75	$29,150.00
	2	$3.05	$32,330.00
	3	$2.75	$29,150.00
	4	$3.40	$36,040.00
Ref #12	**408E10001**	**PRIME COAT, AS PER PLAN, (4187 GAL)**	
	Awd	$4.00	$16,748.00
	2	$4.75	$19,888.25
	3	$4.50	$18,841.50
	4	$4.50	$18,841.50
Ref #13	**441E10100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG, (2695 CY)**	
	Awd	$186.00	$501,270.00
	2	$190.00	$512,050.00
	3	$210.00	$565,950.00
	4	$220.00	$592,900.00
Ref #14	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (1574 CY)**	
	Awd	$168.00	$264,432.00
	2	$160.00	$251,840.00
	3	$180.00	$283,320.00
	4	$230.00	$362,020.00
Ref #15	**441E70501**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (25 CY)**	
	Awd	$300.00	$7,500.00
	2	$350.00	$8,750.00
	3	$500.00	$12,500.00
	4	$500.00	$12,500.00
Ref #16	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (581 CY)**	
	Awd	$46.00	$26,726.00
	2	$65.00	$37,765.00
	3	$80.00	$46,480.00
	4	$70.00	$40,670.00

Ref #17	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (4.49 MILE)**	
	Awd	$1,525.00	$6,847.25
	2	$1,550.00	$6,959.50
	3	$1,525.00	$6,847.25
	4	$3,500.00	$15,715.00
Ref #18	**874E21000**	**LONGITUDINAL JOINT PREPARATION, (4.49 MILE)**	
	Awd	$6,500.00	$29,185.00
	2	$10,000.00	$44,900.00
	3	$6,500.00	$29,185.00
	4	$6,500.00	$29,185.00

Section 4 - PAVEMENT - Totals

Awd	**$1,067,874.25**
2	**$1,124,269.55**
3	**$1,158,621.15**
4	**$1,351,641.50**

Ref #19	**621E00100**	**RPM, (602 EACH)**	
	Awd	$44.00	$26,488.00
	2	$36.25	$21,822.50
	3	$36.00	$21,672.00
	4	$44.00	$26,488.00
Ref #20	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (602 EACH)**	
	Awd	$6.00	$3,612.00
	2	$15.00	$9,030.00
	3	$6.00	$3,612.00
	4	$6.00	$3,612.00
Ref #21	**646E10010**	**EDGE LINE, 6", (8.98 MILE)**	
	Awd	$3,000.00	$26,940.00
	2	$3,215.00	$28,870.70
	3	$3,000.00	$26,940.00
	4	$3,000.00	$26,940.00
Ref #22	**646E10200**	**CENTER LINE, (4.49 MILE)**	
	Awd	$4,350.00	$19,531.50
	2	$3,550.00	$15,939.50
	3	$4,350.00	$19,531.50
	4	$4,350.00	$19,531.50
Ref #23	**646E10300**	**CHANNELIZING LINE, 8", (140 FT)**	
	Awd	$2.50	$350.00
	2	$3.05	$427.00
	3	$2.50	$350.00
	4	$2.50	$350.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$76,921.50**
2	**$76,089.70**
3	**$72,105.50**
4	**$76,921.50**

Ref #24	**614E12460**	**WORK ZONE MARKING SIGN, (40 EACH)**	
	Awd	$60.00	$2,400.00
	2	$86.50	$3,460.00
	3	$60.00	$2,400.00
	4	$60.00	$2,400.00
Ref #25	**614E21400**	**WORK ZONE CENTER LINE, CLASS II, (13.47 MILE)**	
	Awd	$500.00	$6,735.00
	2	$250.00	$3,367.50
	3	$500.00	$6,735.00
	4	$500.00	$6,735.00
Ref #26	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (13.47 MILE)**	
	Awd	$1,100.00	$14,817.00
	2	$980.00	$13,200.60
	3	$1,100.00	$14,817.00
	4	$1,100.00	$14,817.00
Ref #27	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (420 FT)**	
	Awd	$1.50	$630.00
	2	$6.60	$2,772.00
	3	$1.50	$630.00
	4	$1.50	$630.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$24,582.00**
2	**$22,800.10**
3	**$24,582.00**
4	**$24,582.00**

Ref #28	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,100.00	$5,100.00
	2	$4,999.89	$4,999.89
	3	$6,000.00	$6,000.00
	4	$15,000.00	$15,000.00
Ref #29	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
	2	$92,500.00	$92,500.00
	3	$116,500.00	$116,500.00
	4	$45,000.00	$45,000.00
Ref #30	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$21,685.00	$21,685.00
	3	$40,000.00	$40,000.00
	4	$45,000.00	$45,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$115,100.00**
2	**$119,184.89**
3	**$162,500.00**
4	**$105,000.00**