Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240509
PID 110007
D03-PR FY2025
Non-Federal
Type: PRUNING/OR TREE/BRUSH REMOVAL
Letting Date: 10/31/2024
Completion Date: 1/31/2026

Contract Awarded To: RUSSELL TREE EXPERTS
Award Amount: $114,516.00

Engineer's Estimate: $130,000.00

Bidder 1
RUSSELL TREE EXPERTS
3427 E DUBLIN GRANVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $114,516.00

Bidder 2
ECOTREE SERVICES LLC
7474 DEER TRAIL LANE
Lorain
LORAIN, OH 44053
Bid $115,680.00

Bidder 3
EDWARDS LAND CLEARING INC
49090 COOPER FOSTER PARK RD
Lorain
AMHERST, OH 44001
Bid $118,120.00

Bidder 4
OBERLANDER'S TREE & LANDSCAPE LTD
1874 EAST MANSFIELD ST
Crawford
BUCYRUS, OH 44820
Bid $140,075.00

Bidder 5
VAN CUREN SERVICES INC
P O BOX 91 10555 KINSMAN ROAD

NEWBURY, OH 44065-9724
Bid $173,272.00

Ref #1	**201E20010**	**SPECIAL - TREE REMOVED, 4"-12" (WORK ORDER), (40 EACH)**	
	Awd	$220.00	$8,800.00
	2	$220.00	$8,800.00
	3	$270.00	$10,800.00
	4	$260.00	$10,400.00
	5	$275.00	$11,000.00
Ref #2	**201E21800**	**TREE REMOVED, 18" (WORK ORDER), (40 EACH)**	
	Awd	$910.00	$36,400.00
	2	$875.00	$35,000.00
	3	$500.00	$20,000.00
	4	$925.00	$37,000.00
	5	$910.00	$36,400.00
Ref #3	**201E23000**	**TREE REMOVED, 30" (WORK ORDER), (17 EACH)**	
	Awd	$1,425.00	$24,225.00
	2	$1,525.00	$25,925.00
	3	$1,400.00	$23,800.00
	4	$1,800.00	$30,600.00
	5	$2,750.00	$46,750.00
Ref #4	**201E24800**	**TREE REMOVED, 48" (WORK ORDER), (1 EACH)**	
	Awd	$3,630.00	$3,630.00
	2	$3,500.00	$3,500.00
	3	$2,700.00	$2,700.00
	4	$3,750.00	$3,750.00
	5	$4,000.00	$4,000.00
Ref #5	**201E26000**	**TREE REMOVED, 60" (WORK ORDER), (1 EACH)**	
	Awd	$4,235.00	$4,235.00
	2	$4,200.00	$4,200.00
	3	$3,850.00	$3,850.00
	4	$4,800.00	$4,800.00
	5	$4,900.00	$4,900.00
Ref #6	**201E26501**	**STUMP REMOVED, 18", AS PER PLAN, (12 EACH)**	
	Awd	$363.00	$4,356.00
	2	$375.00	$4,500.00
	3	$650.00	$7,800.00
	4	$450.00	$5,400.00
	5	$400.00	$4,800.00
Ref #7	**201E26511**	**STUMP REMOVED, 30", AS PER PLAN, (10 EACH)**	
	Awd	$545.00	$5,450.00
	2	$545.00	$5,450.00
	3	$730.00	$7,300.00
	4	$650.00	$6,500.00
	5	$725.00	$7,250.00
Ref #8	**201E26521**	**STUMP REMOVED, 48", AS PER PLAN, (1 EACH)**	
	Awd	$725.00	$725.00
	2	$750.00	$750.00
	3	$950.00	$950.00
	4	$875.00	$875.00
	5	$1,050.00	$1,050.00

Ref #9	**201E26531**	**STUMP REMOVED, 60", AS PER PLAN, (1 EACH)**	
	Awd	$845.00	$845.00
	2	$850.00	$850.00
	3	$1,100.00	$1,100.00
	4	$975.00	$975.00
	5	$1,250.00	$1,250.00

Section 1 - ROADWAY - Totals

Awd	**$88,666.00**
2	**$88,975.00**
3	**$78,300.00**
4	**$100,300.00**
5	**$117,400.00**

Ref #10	**666E10000**	**PRUNING EXISTING TREE, 8 TO 16-INCH DIAMETER, (1 EACH)**	
	Awd	$230.00	$230.00
	2	$800.00	$800.00
	3	$950.00	$950.00
	4	$300.00	$300.00
	5	$350.00	$350.00
Ref #11	**666E10010**	**PRUNING EXISTING TREE, 16 TO 24-INCH DIAMETER, (1 EACH)**	
	Awd	$390.00	$390.00
	2	$1,100.00	$1,100.00
	3	$2,100.00	$2,100.00
	4	$475.00	$475.00
	5	$560.00	$560.00
Ref #12	**666E10020**	**PRUNING EXISTING TREE, 24 TO 36-INCH DIAMETER, (1 EACH)**	
	Awd	$545.00	$545.00
	2	$1,300.00	$1,300.00
	3	$3,000.00	$3,000.00
	4	$675.00	$675.00
	5	$725.00	$725.00
Ref #13	**666E10030**	**PRUNING EXISTING TREE, 36 INCH DIAMETER AND OVER, (1 EACH)**	
	Awd	$605.00	$605.00
	2	$1,600.00	$1,600.00
	3	$3,600.00	$3,600.00
	4	$875.00	$875.00
	5	$1,050.00	$1,050.00

Section 2 - LANDSCAPING - Totals

Awd	**$1,770.00**
2	**$4,800.00**
3	**$9,650.00**
4	**$2,325.00**
5	**$2,685.00**

Ref #14	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$2,300.00	$2,300.00
	2	$3,150.00	$3,150.00
	3	$1,170.00	$1,170.00
	4	$4,200.00	$4,200.00
	5	$4,487.00	$4,487.00

Ref #15	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$12,100.00	$12,100.00
	2	$11,255.00	$11,255.00
	3	$16,500.00	$16,500.00
	4	$18,250.00	$18,250.00
	5	$24,900.00	$24,900.00
Ref #16	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$9,680.00	$9,680.00
	2	$7,500.00	$7,500.00
	3	$12,500.00	$12,500.00
	4	$15,000.00	$15,000.00
	5	$23,800.00	$23,800.00

Section 3 - INCIDENTALS - Totals

Awd	**$24,080.00**
2	**$21,905.00**
3	**$30,170.00**
4	**$37,450.00**
5	**$53,187.00**