Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 244021
PID 105217
HAM-US 50-33.70
Federal
Type: CULVERT REPLACEMENT
Letting Date: 10/31/2024
Completion Date: 11/1/2025

Contract Awarded To:	BCC OHIO INC
Award Amount:	$334,405.05
Engineer's Estimate:	$565,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $334,405.05

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**		
	Awd	$8,424.00	$8,424.00	
Ref #2	**607E98000**	**FENCE, MISC.: WOOD FENCE, (90 FT)**		
	Awd	$91.88	$8,269.20	

Section 1 - ROADWAY - Totals

Awd	**$16,693.20**

Ref #3	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (200 SY)**		
	Awd	$23.94	$4,788.00	
Ref #4	**659E20000**	**COMMERCIAL FERTILIZER, (0.03 TON)**		
	Awd	$2,047.67	$61.43	
Ref #5	**659E31000**	**LIME, (0.04 ACRE)**		
	Awd	$262.50	$10.50	
Ref #6	**659E35000**	**WATER, (1 MGAL)**		
	Awd	$1.58	$1.58	
Ref #7	**832E30000**	**EROSION CONTROL, (1000 EACH)**		
	Awd	$1.00	$1,000.00	

Section 2 - EROSION CONTROL - Totals

Awd	**$5,861.51**

Ref #8	**202E98000**	**REMOVAL MISC.: REMOVAL OF HARDENED PIPE DISCHARGE, (LUMP SUM)**		
	Awd	$11,412.00	$11,412.00	
Ref #9	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN (CF, (LUMP SUM)**		
	Awd	$9,781.50	$9,781.50	
Ref #10	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN (SF, (LUMP SUM)**		
	Awd	$9,781.50	$9,781.50	
Ref #11	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (1364 LB)**		
	Awd	$5.45	$7,433.80	
Ref #12	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (171 EACH)**		
	Awd	$35.25	$6,027.75	
Ref #13	**511E47011**	**CLASS QC1 CONCRETE, CULVERT, AS PER PLAN, (9 CY)**		
	Awd	$3,391.35	$30,522.15	
Ref #14	**511E71100**	**CONCRETE, MISC.: CULVERT LINING WITH CLASS QC1 CON, (23 CY)**		
	Awd	$571.50	$13,144.50	
Ref #15	**511E81100**	**CONCRETE, MISC.: CULVERT LINING WITH CLASS QC1 CON, (459 FT)**		
	Awd	$186.54	$85,621.86	
Ref #16	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (139 FT)**		
	Awd	$68.17	$9,475.63	
Ref #17	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (120 SF)**		
	Awd	$151.50	$18,180.00	
Ref #18	**602E97000**	**MASONRY, MISC.: STONE MASONRY REPAIRS, (1021 SF)**		
	Awd	$59.63	$60,882.23	

Section 3 - STRUCTURE REPAIR (HAM-00050-33.700) - Totals

Awd		**$262,262.92**

Ref #19	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,128.42	$4,128.42
Ref #20	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$10,552.50	$10,552.50
Ref #21	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,530.00	$4,530.00
Ref #22	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$30,376.50	$30,376.50

Section 4 - INCIDENTALS - Totals

Awd		**$49,587.42**