Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 244022
PID 98268
PER-SR 13-19.64
Federal
Type: CULVERT REPLACEMENT
Letting Date: 10/31/2024
Completion Date: 10/15/2025

Contract Awarded To: BUDS INC
Award Amount: $1,028,218.10

Engineer's Estimate: $1,016,000.00

Bidder 1
BUDS INC
6260 NEWARK RD
Muskingum
NASHPORT, OH 43830
Bid $1,028,218.10

Bidder 2
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $1,231,432.90

Bidder 3
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $1,406,086.90

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$10,000.00	$10,000.00
	3	$7,500.00	$7,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (417 SY)**	
	Awd	$20.00	$8,340.00
	2	$18.00	$7,506.00
	3	$22.00	$9,174.00
Ref #3	**202E23500**	**WEARING COURSE REMOVED, (319 SY)**	
	Awd	$20.00	$6,380.00
	2	$10.00	$3,190.00
	3	$1.50	$478.50
Ref #4	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (57 FT)**	
	Awd	$20.00	$1,140.00
	2	$32.00	$1,824.00
	3	$25.00	$1,425.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (400 FT)**	
	Awd	$2.50	$1,000.00
	2	$8.00	$3,200.00
	3	$3.00	$1,200.00
Ref #6	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (2 EACH)**	
	Awd	$350.00	$700.00
	2	$350.00	$700.00
	3	$400.00	$800.00
Ref #7	**202E52990**	**SPECIAL - PARKING BLOCK REMOVED, (1 EACH)**	
	Awd	$50.00	$50.00
	2	$30.00	$30.00
	3	$45.00	$45.00
Ref #8	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$1,500.00	$1,500.00
	3	$460.00	$460.00
Ref #9	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, (10 FT)**	
	Awd	$85.00	$850.00
	2	$150.00	$1,500.00
	3	$35.00	$350.00
Ref #10	**202E98000**	**REMOVAL MISC.:BUSINESS SIGN REMOVED, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$750.00	$750.00
	3	$4,500.00	$4,500.00
Ref #11	**203E10000**	**EXCAVATION, (154 CY)**	
	Awd	$30.00	$4,620.00
	2	$40.00	$6,160.00
	3	$40.00	$6,160.00
Ref #12	**203E20000**	**EMBANKMENT, (45 CY)**	
	Awd	$65.00	$2,925.00
	2	$40.00	$1,800.00
	3	$45.00	$2,025.00

Ref #13	**203E35110**	**GRANULAR MATERIAL, TYPE B, (27 CY)**	
	Awd	$84.00	$2,268.00
	2	$130.00	$3,510.00
	3	$200.00	$5,400.00
Ref #14	**204E10000**	**SUBGRADE COMPACTION, (562 SY)**	
	Awd	$5.00	$2,810.00
	2	$3.00	$1,686.00
	3	$4.00	$2,248.00
Ref #15	**606E15050**	**GUARDRAIL, TYPE MGS, (75 FT)**	
	Awd	$35.00	$2,625.00
	2	$28.00	$2,100.00
	3	$40.00	$3,000.00
Ref #16	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (225 FT)**	
	Awd	$22.00	$4,950.00
	2	$34.00	$7,650.00
	3	$25.00	$5,625.00
Ref #17	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (1 EACH)**	
	Awd	$2,700.00	$2,700.00
	2	$2,850.00	$2,850.00
	3	$3,100.00	$3,100.00
Ref #18	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,250.00	$2,500.00
	2	$1,475.00	$2,950.00
	3	$1,400.00	$2,800.00
Ref #19	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)**	
	Awd	$2,700.00	$2,700.00
	2	$2,500.00	$2,500.00
	3	$3,100.00	$3,100.00
Ref #20	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (82 FT)**	
	Awd	$245.00	$20,090.00
	2	$285.00	$23,370.00
	3	$340.00	$27,880.00
Ref #21	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (1 EACH)**	
	Awd	$6,500.00	$6,500.00
	2	$9,500.00	$9,500.00
	3	$11,000.00	$11,000.00
Ref #22	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (2 EACH)**	
	Awd	$1,400.00	$2,800.00
	2	$2,800.00	$5,600.00
	3	$2,400.00	$4,800.00

Section 1 - ROADWAY - Totals

Awd	**$81,948.00**
2	**$99,876.00**
3	**$103,070.50**

Ref #23	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (6 SY)**	
	Awd	$585.00	$3,510.00
	2	$200.00	$1,200.00
	3	$210.00	$1,260.00

Ref #24	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (96 CY)**	
	Awd	$98.00	$9,408.00
	2	$135.00	$12,960.00
	3	$120.00	$11,520.00
Ref #25	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (4 CY)**	
	Awd	$125.00	$500.00
	2	$135.00	$540.00
	3	$230.00	$920.00
Ref #26	**659E00100**	**SOIL ANALYSIS TEST, (1 EACH)**	
	Awd	$50.00	$50.00
	2	$125.00	$125.00
	3	$170.00	$170.00
Ref #27	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (2500 SY)**	
	Awd	$1.70	$4,250.00
	2	$1.90	$4,750.00
	3	$2.00	$5,000.00
Ref #28	**659E14000**	**REPAIR SEEDING AND MULCHING, (125 SY)**	
	Awd	$0.05	$6.25
	2	$1.80	$225.00
	3	$6.50	$812.50
Ref #29	**659E15000**	**INTER-SEEDING, (125 SY)**	
	Awd	$0.05	$6.25
	2	$1.80	$225.00
	3	$7.00	$875.00
Ref #30	**659E20000**	**COMMERCIAL FERTILIZER, (0.08 TON)**	
	Awd	$900.00	$72.00
	2	$900.00	$72.00
	3	$810.00	$64.80
Ref #31	**659E31000**	**LIME, (0.52 ACRE)**	
	Awd	$200.00	$104.00
	2	$155.00	$80.60
	3	$930.00	$483.60
Ref #32	**659E35000**	**WATER, (14 MGAL)**	
	Awd	$1.00	$14.00
	2	$1.00	$14.00
	3	$120.00	$1,680.00
Ref #33	**832E30000**	**EROSION CONTROL, (2500 EACH)**	
	Awd	$1.00	$2,500.00
	2	$1.00	$2,500.00
	3	$1.00	$2,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$20,420.50**
2	**$22,691.60**
3	**$25,285.90**

Ref #34	**602E20000**	**CONCRETE MASONRY, (0.4 CY)**	
	Awd	$2,000.00	$800.00
	2	$3,200.00	$1,280.00
	3	$2,900.00	$1,160.00

Ref #35	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (136 FT)**	
	Awd	$20.00	$2,720.00
	2	$25.00	$3,400.00
	3	$25.00	$3,400.00
Ref #36	**605E14000**	**6" BASE PIPE UNDERDRAINS, (53 FT)**	
	Awd	$25.00	$1,325.00
	2	$25.00	$1,325.00
	3	$45.00	$2,385.00
Ref #37	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (11 FT)**	
	Awd	$20.00	$220.00
	2	$25.00	$275.00
	3	$65.00	$715.00
Ref #38	**611E02000**	**8" CONDUIT, TYPE C, (10 FT)**	
	Awd	$20.00	$200.00
	2	$30.00	$300.00
	3	$210.00	$2,100.00
Ref #39	**611E04400**	**12" CONDUIT, TYPE B, (32 FT)**	
	Awd	$85.00	$2,720.00
	2	$125.00	$4,000.00
	3	$240.00	$7,680.00
Ref #40	**611E07400**	**18" CONDUIT, TYPE B, (45 FT)**	
	Awd	$150.00	$6,750.00
	2	$140.00	$6,300.00
	3	$300.00	$13,500.00
Ref #41	**611E10400**	**24" CONDUIT, TYPE B, 706.02, (16 FT)**	
	Awd	$358.00	$5,728.00
	2	$290.00	$4,640.00
	3	$610.00	$9,760.00
Ref #42	**611E98150**	**CATCH BASIN, NO. 3, (1 EACH)**	
	Awd	$5,300.00	$5,300.00
	2	$6,500.00	$6,500.00
	3	$9,700.00	$9,700.00
Ref #43	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$4,200.00	$4,200.00
	3	$3,200.00	$3,200.00
Ref #44	**611E99574**	**MANHOLE, NO. 3, (2 EACH)**	
	Awd	$4,200.00	$8,400.00
	2	$4,800.00	$9,600.00
	3	$6,100.00	$12,200.00
Ref #45	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (3 EACH)**	
	Awd	$285.00	$855.00
	2	$450.00	$1,350.00
	3	$450.00	$1,350.00

Section 3 - DRAINAGE - Totals

Awd	**$37,018.00**
2	**$43,170.00**
3	**$67,150.00**

Ref #46	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (377 FT)**	
	Awd	$5.00	$1,885.00
	2	$3.00	$1,131.00
	3	$9.00	$3,393.00
Ref #47	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5"), (1779 SY)**	
	Awd	$7.25	$12,897.75
	2	$6.50	$11,563.50
	3	$7.00	$12,453.00
Ref #48	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (292 CY)**	
	Awd	$220.00	$64,240.00
	2	$285.00	$83,220.00
	3	$300.00	$87,600.00
Ref #49	**304E20000**	**AGGREGATE BASE, (272 CY)**	
	Awd	$95.00	$25,840.00
	2	$100.00	$27,200.00
	3	$100.00	$27,200.00
Ref #50	**407E10000**	**TACK COAT, (3 GAL)**	
	Awd	$2.25	$6.75
	2	$10.00	$30.00
	3	$4.00	$12.00
Ref #51	**407E20000**	**NON-TRACKING TACK COAT, (290 GAL)**	
	Awd	$3.90	$1,131.00
	2	$6.00	$1,740.00
	3	$5.00	$1,450.00
Ref #52	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (162 CY)**	
	Awd	$335.00	$54,270.00
	2	$350.00	$56,700.00
	3	$350.00	$56,700.00
Ref #53	**609E26000**	**CURB, TYPE 6, (147 FT)**	
	Awd	$22.00	$3,234.00
	2	$55.00	$8,085.00
	3	$70.00	$10,290.00
Ref #54	**609E72001**	**CONCRETE MEDIAN, AS PER PLAN (6" DEPTH), (18 SY)**	
	Awd	$275.00	$4,950.00
	2	$175.00	$3,150.00
	3	$220.00	$3,960.00
Ref #55	**617E10100**	**COMPACTED AGGREGATE, (15 CY)**	
	Awd	$120.00	$1,800.00
	2	$220.00	$3,300.00
	3	$220.00	$3,300.00

Section 4 - PAVEMENT - Totals

Awd	**$170,254.50**
2	**$196,119.50**
3	**$206,358.00**

Ref #56	**638E98600**	**WATER WORK, MISC.:1" WATER SERVICE LINE, (30 FT)**	
	Awd	$132.00	$3,960.00
	2	$180.00	$5,400.00
	3	$10.00	$300.00

Section 5 - WATER WORK - Totals

Awd	**$3,960.00**
2	**$5,400.00**
3	**$300.00**

Ref #57	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (TWO WAY), (3 EACH)**	
	Awd	$10.00	$30.00
	2	$12.00	$36.00
	3	$10.00	$30.00
Ref #58	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (TWO WAY), (16 EACH)**	
	Awd	$12.00	$192.00
	2	$12.00	$192.00
	3	$15.00	$240.00
Ref #59	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (171 FT)**	
	Awd	$12.00	$2,052.00
	2	$25.00	$4,275.00
	3	$15.00	$2,565.00
Ref #60	**630E80100**	**SIGN, FLAT SHEET, (93.8 SF)**	
	Awd	$20.00	$1,876.00
	2	$40.00	$3,752.00
	3	$25.00	$2,345.00
Ref #61	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (20 EACH)**	
	Awd	$15.00	$300.00
	2	$75.00	$1,500.00
	3	$30.00	$600.00
Ref #62	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$75.00	$150.00
	2	$600.00	$1,200.00
	3	$85.00	$170.00
Ref #63	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (12 EACH)**	
	Awd	$15.00	$180.00
	2	$75.00	$900.00
	3	$30.00	$360.00
Ref #64	**642E00300**	**CENTER LINE, TYPE 1, (0.09 MILE)**	
	Awd	$2,800.00	$252.00
	2	$2,715.00	$244.35
	3	$27,000.00	$2,430.00
Ref #65	**644E00100**	**EDGE LINE, 4", (0.12 MILE)**	
	Awd	$8,700.00	$1,044.00
	2	$8,620.00	$1,034.40
	3	$9,900.00	$1,188.00
Ref #66	**644E00300**	**CENTER LINE, (0.08 MILE)**	
	Awd	$15,600.00	$1,248.00
	2	$15,410.00	$1,232.80
	3	$18,000.00	$1,440.00
Ref #67	**644E00400**	**CHANNELIZING LINE, 8", (75 FT)**	
	Awd	$3.80	$285.00
	2	$3.75	$281.25
	3	$4.50	$337.50

Ref #68	**644E00500**	**STOP LINE, (49 FT)**	
	Awd	$10.00	$490.00
	2	$9.95	$487.55
	3	$10.00	$490.00
Ref #69	**644E01300**	**LANE ARROW, (1 EACH)**	
	Awd	$125.00	$125.00
	2	$125.00	$125.00
	3	$140.00	$140.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$8,224.00**
2	**$15,260.35**
3	**$12,335.50**

Ref #70	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (120 HOUR)**	
	Awd	$65.00	$7,800.00
	2	$65.00	$7,800.00
	3	$100.00	$12,000.00
Ref #71	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (1 EACH)**	
	Awd	$2,100.00	$2,100.00
	2	$2,500.00	$2,500.00
	3	$2,300.00	$2,300.00
Ref #72	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$13,750.00	$13,750.00
	3	$17,000.00	$17,000.00
Ref #73	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (25 CY)**	
	Awd	$100.00	$2,500.00
	2	$350.00	$8,750.00
	3	$430.00	$10,750.00
Ref #74	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (6 EACH)**	
	Awd	$10.00	$60.00
	2	$29.00	$174.00
	3	$60.00	$360.00
Ref #75	**614E13360**	**OBJECT MARKER, TWO WAY, (6 EACH)**	
	Awd	$15.00	$90.00
	2	$29.00	$174.00
	3	$60.00	$360.00
Ref #76	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$1,250.00	$7,500.00
	2	$1,610.00	$9,660.00
	3	$1,700.00	$10,200.00
Ref #77	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.05 MILE)**	
	Awd	$20,000.00	$1,000.00
	2	$22,250.00	$1,112.50
	3	$27,000.00	$1,350.00
Ref #78	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (23 FT)**	
	Awd	$15.00	$345.00
	2	$14.00	$322.00
	3	$17.00	$391.00

Ref #79	**614E40051**	**BUSINESS ENTRANCE SIGN, AS PER PLAN, (3 EACH)**	
	Awd	$100.00	$300.00
	2	$125.00	$375.00
	3	$140.00	$420.00
Ref #80	**616E10000**	**WATER, (20 MGAL)**	
	Awd	$0.10	$2.00
	2	$1.00	$20.00
	3	$0.10	$2.00
Ref #81	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (180 FT)**	
	Awd	$25.00	$4,500.00
	2	$45.00	$8,100.00
	3	$40.00	$7,200.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$41,197.00**
2	**$52,737.50**
3	**$62,333.00**

Ref #82	**851E10000**	**PRECAST GRAVITY AND SEMIGRAVITY RETAINING WALL, (315 SF)**	
	Awd	$77.00	$24,255.00
	2	$95.00	$29,925.00
	3	$80.00	$25,200.00
Ref #83	**851E11000**	**NATURAL SOIL, (31 CY)**	
	Awd	$40.00	$1,240.00
	2	$60.00	$1,860.00
	3	$75.00	$2,325.00
Ref #84	**851E14000**	**ON-SITE ASSISTANCE, (2 DAY)**	
	Awd	$250.00	$500.00
	2	$500.00	$1,000.00
	3	$580.00	$1,160.00
Ref #85	**851E15000**	**WALL DRAINAGE SYSTEM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,600.00	$5,600.00
	3	$6,300.00	$6,300.00
Ref #86	**851E15500**	**PGSRW INSPECTION AND COMPACTION TESTING, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$1,000.00	$1,000.00
	3	$750.00	$750.00

Section 8 - RETAINING WALLS - Totals

Awd	**$36,995.00**
2	**$39,385.00**
3	**$35,735.00**

Ref #87	**202E11002**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$40,000.00	$40,000.00
	3	$47,000.00	$47,000.00

Ref #88	**202E22900**	**APPROACH SLAB REMOVED, (147 SY)**	
	Awd	$40.00	$5,880.00
	2	$45.00	$6,615.00
	3	$35.00	$5,145.00
Ref #89	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$70,000.00	$70,000.00
	3	$98,000.00	$98,000.00
Ref #90	**503E21100**	**UNCLASSIFIED EXCAVATION, (491 CY)**	
	Awd	$20.00	$9,820.00
	2	$49.00	$24,059.00
	3	$100.00	$49,100.00
Ref #91	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (17017 LB)**	
	Awd	$1.30	$22,122.10
	2	$2.35	$39,989.95
	3	$2.00	$34,034.00
Ref #92	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (42 CY)**	
	Awd	$1,550.00	$65,100.00
	2	$1,350.00	$56,700.00
	3	$2,000.00	$84,000.00
Ref #93	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (114 CY)**	
	Awd	$925.00	$105,450.00
	2	$645.00	$73,530.00
	3	$800.00	$91,200.00
Ref #94	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (2 CY)**	
	Awd	$2,200.00	$4,400.00
	2	$1,600.00	$3,200.00
	3	$210.00	$420.00
Ref #95	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (154 SY)**	
	Awd	$28.00	$4,312.00
	2	$36.00	$5,544.00
	3	$40.00	$6,160.00
Ref #96	**512E33000**	**TYPE 2 WATERPROOFING, (217 SY)**	
	Awd	$18.00	$3,906.00
	2	$22.00	$4,774.00
	3	$30.00	$6,510.00
Ref #97	**512E33010**	**TYPE 3 WATERPROOFING, (224 SY)**	
	Awd	$35.00	$7,840.00
	2	$44.00	$9,856.00
	3	$40.00	$8,960.00
Ref #98	**516E13601**	**1" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (62 SF)**	
	Awd	$25.00	$1,550.00
	2	$25.00	$1,550.00
	3	$15.00	$930.00
Ref #99	**518E20000**	**PREFABRICATED GEOCOMPOSITE DRAIN, (69 SY)**	
	Awd	$29.00	$2,001.00
	2	$45.00	$3,105.00
	3	$50.00	$3,450.00

Ref #100	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (18 CY)**	
	Awd	$130.00	$2,340.00
	2	$180.00	$3,240.00
	3	$180.00	$3,240.00
Ref #101	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (61 FT)**	
	Awd	$20.00	$1,220.00
	2	$9.00	$549.00
	3	$15.00	$915.00
Ref #102	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (9 FT)**	
	Awd	$20.00	$180.00
	2	$9.00	$81.00
	3	$95.00	$855.00
Ref #103	**611E96491**	**20' X 9' CONDUIT, TYPE A, 706.05, AS PER PLAN, DES, (84 FT)**	
	Awd	$3,120.00	$262,080.00
	2	$3,500.00	$294,000.00
	3	$3,900.00	$327,600.00

Section 9 - STRUCTURE 20 FOOT SPAN AND UNDER (SFN: 6 - Totals

Awd	**$538,201.10**
2	**$636,792.95**
3	**$767,519.00**

Ref #104	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$10,000.00	$10,000.00
	3	$10,000.00	$10,000.00
Ref #105	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$60,000.00	$60,000.00
	3	$68,000.00	$68,000.00
Ref #106	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$10,000.00	$10,000.00
	3	$12,000.00	$12,000.00
Ref #107	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$17,000.00	$17,000.00
	2	$40,000.00	$40,000.00
	3	$36,000.00	$36,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$90,000.00**
2	**$120,000.00**
3	**$126,000.00**