Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 244023
PID 118713
TRU-SR 46-11.20
Federal
Type: BRIDGE REPAIR
Letting Date: 10/31/2024
Completion Date: 6/25/2025

Contract Awarded To: BOG CONSTRUCTION INC
Award Amount: $778,352.00

Engineer's Estimate: $915,000.00

Bidder 1
BOG CONSTRUCTION INC
8235 HUXLEY RD
Mahoning
BERLIN CENTER, OH 44401
Bid $778,352.00

Bidder 2
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $819,738.22

Bidder 3
SHOOK COMPANY LLC
6720 PHEASANT RUN
Mahoning
CANFIELD, OH 44406
Bid $933,333.33

Bidder 4
BARBICAS CONSTRUCTION COMPANY INC
124 DARROW RD
Summit
AKRON, OH 44305
Bid $1,063,107.95

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$2,106.00	$2,106.00
	3	$2,000.00	$2,000.00
	4	$10,000.00	$10,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (746 SY)**	
	Awd	$15.00	$11,190.00
	2	$12.86	$9,593.56
	3	$25.00	$18,650.00
	4	$25.00	$18,650.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (570 FT)**	
	Awd	$3.00	$1,710.00
	2	$2.10	$1,197.00
	3	$3.00	$1,710.00
	4	$2.00	$1,140.00
Ref #4	**202E98200**	**REMOVAL MISC.: CONDUIT, (10 FT)**	
	Awd	$100.00	$1,000.00
	2	$29.25	$292.50
	3	$10.00	$100.00
	4	$50.00	$500.00
Ref #5	**203E10000**	**EXCAVATION, (147 CY)**	
	Awd	$30.00	$4,410.00
	2	$11.70	$1,719.90
	3	$25.00	$3,675.00
	4	$45.00	$6,615.00
Ref #6	**203E20000**	**EMBANKMENT, (101 CY)**	
	Awd	$35.00	$3,535.00
	2	$11.70	$1,181.70
	3	$25.00	$2,525.00
	4	$75.00	$7,575.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (1297 SY)**	
	Awd	$4.00	$5,188.00
	2	$2.34	$3,034.98
	3	$2.00	$2,594.00
	4	$8.00	$10,376.00
Ref #8	**204E13000**	**EXCAVATION OF SUBGRADE, (25 CY)**	
	Awd	$40.00	$1,000.00
	2	$29.25	$731.25
	3	$25.00	$625.00
	4	$45.00	$1,125.00
Ref #9	**204E30010**	**GRANULAR MATERIAL, TYPE B, (25 CY)**	
	Awd	$50.00	$1,250.00
	2	$152.46	$3,811.50
	3	$50.00	$1,250.00
	4	$100.00	$2,500.00
Ref #10	**204E50000**	**GEOTEXTILE FABRIC, (75 SY)**	
	Awd	$10.00	$750.00
	2	$4.65	$348.75
	3	$10.00	$750.00
	4	$8.00	$600.00

Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (200 FT)**	
	Awd	$24.00	$4,800.00
	2	$19.95	$3,990.00
	3	$25.00	$5,000.00
	4	$22.00	$4,400.00
Ref #12	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (87.5 FT)**	
	Awd	$28.80	$2,520.00
	2	$25.20	$2,205.00
	3	$35.00	$3,062.50
	4	$24.00	$2,100.00
Ref #13	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$2,467.50	$2,467.50
	3	$2,500.00	$2,500.00
	4	$2,300.00	$2,300.00
Ref #14	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH (2016), (3 EACH)**	
	Awd	$2,600.00	$7,800.00
	2	$2,598.75	$7,796.25
	3	$3,000.00	$9,000.00
	4	$2,500.00	$7,500.00
Ref #15	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,600.00	$10,400.00
	2	$2,283.75	$9,135.00
	3	$3,000.00	$12,000.00
	4	$2,400.00	$9,600.00
Ref #16	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$3,480.00	$3,480.00
	3	$5,000.00	$5,000.00
	4	$5,000.00	$5,000.00
Ref #17	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$3,480.00	$3,480.00
	3	$5,000.00	$5,000.00
	4	$1,600.00	$1,600.00

Section 1 - ROADWAY - Totals

Awd	**$71,553.00**
2	**$56,570.89**
3	**$75,441.50**
4	**$91,581.00**

Ref #18	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (1 SY)**	
	Awd	$850.00	$850.00
	2	$376.50	$376.50
	3	$500.00	$500.00
	4	$400.00	$400.00
Ref #19	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (1 CY)**	
	Awd	$500.00	$500.00
	2	$376.50	$376.50
	3	$500.00	$500.00
	4	$500.00	$500.00

Ref #20	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$133.50	$267.00
	3	$50.00	$100.00
	4	$200.00	$400.00
Ref #21	**659E00300**	**TOPSOIL, (62 CY)**	
	Awd	$45.00	$2,790.00
	2	$81.90	$5,077.80
	3	$40.00	$2,480.00
	4	$75.00	$4,650.00
Ref #22	**659E10000**	**SEEDING AND MULCHING, (555 SY)**	
	Awd	$10.00	$5,550.00
	2	$6.72	$3,729.60
	3	$2.00	$1,110.00
	4	$5.00	$2,775.00
Ref #23	**659E20000**	**COMMERCIAL FERTILIZER, (0.07 TON)**	
	Awd	$2,000.00	$140.00
	2	$1,071.00	$74.97
	3	$1,000.00	$70.00
	4	$1,020.00	$71.40
Ref #24	**659E31000**	**LIME, (0.12 ACRE)**	
	Awd	$100.00	$12.00
	2	$31.50	$3.78
	3	$1,000.00	$120.00
	4	$30.00	$3.60
Ref #25	**659E35000**	**WATER, (3 MGAL)**	
	Awd	$1.00	$3.00
	2	$1.05	$3.15
	3	$1.00	$3.00
	4	$1.00	$3.00
Ref #26	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$14,945.00**
2	**$14,909.30**
3	**$9,883.00**
4	**$13,803.00**

Ref #27	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (20 FT)**	
	Awd	$50.00	$1,000.00
	2	$33.23	$664.60
	3	$7.00	$140.00
	4	$30.00	$600.00
Ref #28	**605E31100**	**AGGREGATE DRAINS, (220 FT)**	
	Awd	$10.00	$2,200.00
	2	$27.22	$5,988.40
	3	$20.00	$4,400.00
	4	$40.00	$8,800.00

Ref #29	**611E00900**	**6" CONDUIT, TYPE B, (20 FT)**	
	Awd	$20.00	$400.00
	2	$33.72	$674.40
	3	$7.00	$140.00
	4	$6.00	$120.00
Ref #30	**611E01400**	**6" CONDUIT, TYPE E, (20 FT)**	
	Awd	$20.00	$400.00
	2	$33.72	$674.40
	3	$7.00	$140.00
	4	$6.00	$120.00
Ref #31	**611E01500**	**6" CONDUIT, TYPE F, (40 FT)**	
	Awd	$15.00	$600.00
	2	$28.56	$1,142.40
	3	$7.00	$280.00
	4	$6.00	$240.00
Ref #32	**611E97400**	**CONDUIT, MISC.: TYPE C FOR DRAINAGE DISCHARGE CONT, (10 FT)**	
	Awd	$10.00	$100.00
	2	$186.85	$1,868.50
	3	$10.00	$100.00
	4	$28.00	$280.00
Ref #33	**611E97400**	**CONDUIT, MISC.: TYPE E FOR DRAINAGE DISCHARGE CONT, (10 FT)**	
	Awd	$10.00	$100.00
	2	$186.85	$1,868.50
	3	$10.00	$100.00
	4	$30.00	$300.00
Ref #34	**611E97400**	**CONDUIT, MISC.: TYPE F FOR DRAINAGE DISCHARGE CONT, (10 FT)**	
	Awd	$10.00	$100.00
	2	$186.85	$1,868.50
	3	$10.00	$100.00
	4	$34.00	$340.00
Ref #35	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$409.50	$409.50
	3	$300.00	$300.00
	4	$450.00	$450.00

Section 3 - DRAINAGE - Totals

Awd	**$5,400.00**
2	**$15,159.20**
3	**$5,700.00**
4	**$11,250.00**

Ref #36	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (253 CY)**	
	Awd	$195.00	$49,335.00
	2	$210.00	$53,130.00
	3	$165.00	$41,745.00
	4	$400.00	$101,200.00
Ref #37	**304E20000**	**AGGREGATE BASE 6", (213 CY)**	
	Awd	$120.00	$25,560.00
	2	$120.90	$25,751.70
	3	$70.00	$14,910.00
	4	$200.00	$42,600.00

Ref #38	**407E20000**	**NON-TRACKING TACK COAT (0.06 GAL/SY), (178 GAL)**	
	Awd	$4.00	$712.00
	2	$3.15	$560.70
	3	$3.05	$542.90
	4	$3.25	$578.50
Ref #39	**408E10001**	**PRIME COAT, AS PER PLAN, (39 GAL)**	
	Awd	$40.00	$1,560.00
	2	$5.25	$204.75
	3	$20.00	$780.00
	4	$100.00	$3,900.00
Ref #40	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (82 CY)**	
	Awd	$455.00	$37,310.00
	2	$346.50	$28,413.00
	3	$420.00	$34,440.00
	4	$650.00	$53,300.00
Ref #41	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (3 CY)**	
	Awd	$150.00	$450.00
	2	$315.00	$945.00
	3	$70.00	$210.00
	4	$200.00	$600.00

Section 4 - PAVEMENT - Totals

Awd	**$114,927.00**
2	**$109,005.15**
3	**$92,627.90**
4	**$202,178.50**

Ref #42	**621E00100**	**RPM, (5 EACH)**	
	Awd	$350.00	$1,750.00
	2	$57.96	$289.80
	3	$700.00	$3,500.00
	4	$675.00	$3,375.00
Ref #43	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (5 EACH)**	
	Awd	$100.00	$500.00
	2	$18.72	$93.60
	3	$10.00	$50.00
	4	$100.00	$500.00
Ref #44	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (10 EACH)**	
	Awd	$15.00	$150.00
	2	$12.60	$126.00
	3	$12.47	$124.70
	4	$12.00	$120.00
Ref #45	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (28 FT)**	
	Awd	$25.00	$700.00
	2	$24.15	$676.20
	3	$35.00	$980.00
	4	$14.75	$413.00
Ref #46	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (14.5 FT)**	
	Awd	$30.00	$435.00
	2	$27.30	$395.85
	3	$40.00	$580.00
	4	$25.00	$362.50

Ref #47	**630E80100**	**SIGN, FLAT SHEET, (11.3 SF)**	
	Awd	$40.00	$452.00
	2	$31.50	$355.95
	3	$41.00	$463.30
	4	$29.00	$327.70
Ref #48	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$40.00	$80.00
	2	$31.50	$63.00
	3	$41.00	$82.00
	4	$81.00	$162.00
Ref #49	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$100.00	$400.00
	2	$10.50	$42.00
	3	$25.00	$100.00
	4	$64.00	$256.00
Ref #50	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$100.00	$400.00
	2	$15.75	$63.00
	3	$25.00	$100.00
	4	$64.00	$256.00
Ref #51	**646E10010**	**EDGE LINE, 6", (0.12 MILE)**	
	Awd	$45,000.00	$5,400.00
	2	$21,000.00	$2,520.00
	3	$21,000.00	$2,520.00
	4	$50,000.00	$6,000.00
Ref #52	**646E10200**	**CENTER LINE, (0.06 MILE)**	
	Awd	$50,000.00	$3,000.00
	2	$47,250.00	$2,835.00
	3	$21,000.00	$1,260.00
	4	$75,000.00	$4,500.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$13,267.00**
2	**$7,460.40**
3	**$9,760.00**
4	**$16,272.20**

Ref #53	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$30.00	$2,400.00
	2	$82.00	$6,560.00
	3	$75.00	$6,000.00
	4	$100.00	$8,000.00
Ref #54	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$9,443.70	$9,443.70
	3	$10,000.00	$10,000.00
	4	$15,000.00	$15,000.00
Ref #55	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (5 CY)**	
	Awd	$150.00	$750.00
	2	$840.00	$4,200.00
	3	$150.00	$750.00
	4	$350.00	$1,750.00

Ref #56	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$1,200.00	$7,200.00
	2	$997.50	$5,985.00
	3	$1,100.00	$6,600.00
	4	$950.00	$5,700.00
Ref #57	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$1.00	$2.00
	2	$11.03	$22.06
	3	$1.00	$2.00
	4	$100.00	$200.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$24,352.00**
2	**$26,210.76**
3	**$23,352.00**
4	**$30,650.00**

Ref #58	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$34,293.00	$34,293.00
	3	$50,000.00	$50,000.00
	4	$15,000.00	$15,000.00
Ref #59	**202E22900**	**APPROACH SLAB REMOVED, (222 SY)**	
	Awd	$35.00	$7,770.00
	2	$71.67	$15,910.74
	3	$50.00	$11,100.00
	4	$39.00	$8,658.00
Ref #60	**202E23500**	**WEARING COURSE REMOVED, (349 SY)**	
	Awd	$15.00	$5,235.00
	2	$11.96	$4,174.04
	3	$20.00	$6,980.00
	4	$30.00	$10,470.00
Ref #61	**202E98000**	**REMOVAL MISC.: CHANNEL CLEANOUT, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$1,872.00	$1,872.00
	3	$5,000.00	$5,000.00
	4	$10,000.00	$10,000.00
Ref #62	**407E13900**	**TACK COAT, 702.13, (18 GAL)**	
	Awd	$10.00	$180.00
	2	$11.67	$210.06
	3	$5.25	$94.50
	4	$3.50	$63.00
Ref #63	**407E20000**	**NON-TRACKING TACK COAT, (16 GAL)**	
	Awd	$10.00	$160.00
	2	$19.69	$315.04
	3	$3.05	$48.80
	4	$3.25	$52.00
Ref #64	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (19 CY)**	
	Awd	$455.00	$8,645.00
	2	$735.00	$13,965.00
	3	$420.00	$7,980.00
	4	$1,000.00	$19,000.00

Ref #65	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$7,296.00	$7,296.00
	3	$1,500.00	$1,500.00
	4	$3,500.00	$3,500.00
Ref #66	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$2,916.00	$2,916.00
	3	$2,500.00	$2,500.00
	4	$5,000.00	$5,000.00
Ref #67	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (3775 LB)**	
	Awd	$2.00	$7,550.00
	2	$1.66	$6,266.50
	3	$3.00	$11,325.00
	4	$2.25	$8,493.75
Ref #68	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (50 LB)**	
	Awd	$2.00	$100.00
	2	$1.66	$83.00
	3	$20.00	$1,000.00
	4	$3.25	$162.50
Ref #69	**511E31610**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (29 CY)**	
	Awd	$975.00	$28,275.00
	2	$1,404.83	$40,740.07
	3	$2,000.00	$58,000.00
	4	$1,200.00	$34,800.00
Ref #70	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (1 CY)**	
	Awd	$3,000.00	$3,000.00
	2	$3,471.57	$3,471.57
	3	$5,000.00	$5,000.00
	4	$3,000.00	$3,000.00
Ref #71	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (328 SY)**	
	Awd	$32.00	$10,496.00
	2	$34.41	$11,286.48
	3	$40.00	$13,120.00
	4	$35.00	$11,480.00
Ref #72	**512E10601**	**CONCRETE REPAIR BY EPOXY INJECTION, AS PER PLAN, (33 FT)**	
	Awd	$145.00	$4,785.00
	2	$72.52	$2,393.16
	3	$200.00	$6,600.00
	4	$190.00	$6,270.00
Ref #73	**512E33000**	**TYPE 2 WATERPROOFING, (4 SY)**	
	Awd	$150.00	$600.00
	2	$47.55	$190.20
	3	$50.00	$200.00
	4	$175.00	$700.00
Ref #74	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (313 SY)**	
	Awd	$25.00	$7,825.00
	2	$19.70	$6,166.10
	3	$30.00	$9,390.00
	4	$30.00	$9,390.00

Ref #75	**515E12030**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (10 EACH)**	
	Awd	$8,000.00	$80,000.00
	2	$7,964.25	$79,642.50
	3	$15,000.00	$150,000.00
	4	$9,500.00	$95,000.00
Ref #76	**515E30000**	**HIGH EARLY STRENGTH KEYWAY GROUT, (256 FT)**	
	Awd	$12.00	$3,072.00
	2	$17.03	$4,359.68
	3	$15.00	$3,840.00
	4	$15.00	$3,840.00
Ref #77	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (18 SF)**	
	Awd	$20.00	$360.00
	2	$37.95	$683.10
	3	$10.00	$180.00
	4	$28.00	$504.00
Ref #78	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (88 FT)**	
	Awd	$35.00	$3,080.00
	2	$55.09	$4,847.92
	3	$100.00	$8,800.00
	4	$35.00	$3,080.00
Ref #79	**516E41100**	**1/8" PREFORMED BEARING PAD, TYPE CDP, (20 EACH)**	
	Awd	$50.00	$1,000.00
	2	$58.35	$1,167.00
	3	$40.00	$800.00
	4	$46.00	$920.00
Ref #80	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (40 EACH)**	
	Awd	$545.00	$21,800.00
	2	$538.50	$21,540.00
	3	$550.00	$22,000.00
	4	$660.00	$26,400.00
Ref #81	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (68 FT)**	
	Awd	$470.00	$31,960.00
	2	$459.90	$31,273.20
	3	$600.00	$40,800.00
	4	$500.00	$34,000.00
Ref #82	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (10 CY)**	
	Awd	$140.00	$1,400.00
	2	$265.50	$2,655.00
	3	$75.00	$750.00
	4	$240.00	$2,400.00
Ref #83	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (69 FT)**	
	Awd	$20.00	$1,380.00
	2	$28.60	$1,973.40
	3	$30.00	$2,070.00
	4	$30.00	$2,070.00
Ref #84	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (6 SF)**	
	Awd	$200.00	$1,200.00
	2	$153.00	$918.00
	3	$550.00	$3,300.00
	4	$550.00	$3,300.00

Ref #85	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (222 SY)**	
	Awd	$265.00	$58,830.00
	2	$403.78	$89,639.16
	3	$250.00	$55,500.00
	4	$375.00	$83,250.00
Ref #86	**526E90020**	**TYPE B INSTALLATION, (45 SY)**	
	Awd	$175.00	$7,875.00
	2	$148.27	$6,672.15
	3	$250.00	$11,250.00
	4	$105.00	$4,725.00
Ref #87	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (49 CY)**	
	Awd	$150.00	$7,350.00
	2	$184.00	$9,016.00
	3	$75.00	$3,675.00
	4	$195.00	$9,555.00
Ref #88	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$5,500.00	$5,500.00
	2	$9,975.00	$9,975.00
	3	$5,000.00	$5,000.00
	4	$1,310.00	$1,310.00
Ref #89	**844E10001**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, , (664 SF)**	
	Awd	$70.00	$46,480.00
	2	$172.95	$114,838.80
	3	$200.00	$132,800.00
	4	$195.00	$129,480.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (TRU-46-1120 - Totals

Awd	**$446,408.00**
2	**$530,749.87**
3	**$630,603.30**
4	**$545,873.25**

Ref #90	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$10,120.00	$10,120.00
	3	$20,000.00	$20,000.00
	4	$30,000.00	$30,000.00
Ref #91	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$14,500.00	$14,500.00
	2	$2,574.00	$2,574.00
	3	$5,000.00	$5,000.00
	4	$89,000.00	$89,000.00
Ref #92	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$500.00	$3,000.00
	2	$3,100.00	$18,600.00
	3	$1,500.00	$9,000.00
	4	$1,550.00	$9,300.00
Ref #93	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$3,480.00	$3,480.00
	3	$12,000.00	$12,000.00
	4	$3,200.00	$3,200.00

Ref #94	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$30,000.00	$30,000.00
	2	$24,898.65	$24,898.65
	3	$39,965.63	$39,965.63
	4	$20,000.00	$20,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$87,500.00**
2	**$59,672.65**
3	**$85,965.63**
4	**$151,500.00**