Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240493
PID 115823
GEA-US 322-19.41 Replace
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 11/14/2024
Completion Date: 10/31/2025

Contract Awarded To: MARUCCI & GAFFNEY EXCAVATING CO
Award Amount: $2,068,325.21

Engineer's Estimate: $2,390,000.00

Bidder 1
MARUCCI & GAFFNEY EXCAVATING CO
18 HOGUE ST
Mahoning
YOUNGSTOWN, OH 44502
Bid $2,068,325.21

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $2,369,236.85

Bidder 3
UNION INDUSTRIAL CONTRACTORS INC
1800 EAST 21ST STREET
Ashtabula
ASHTABULA, OH 44004
Bid $2,565,601.19

Bidder 4
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $3,090,762.45

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$17,000.00	$17,000.00
	3	$12,500.00	$12,500.00
	4	$10,650.00	$10,650.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (2330 SY)**	
	Awd	$11.30	$26,329.00
	2	$9.75	$22,717.50
	3	$15.00	$34,950.00
	4	$17.00	$39,610.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (990 FT)**	
	Awd	$2.00	$1,980.00
	2	$2.00	$1,980.00
	3	$5.00	$4,950.00
	4	$2.00	$1,980.00
Ref #4	**202E53100**	**MAILBOX REMOVED, (2 EACH)**	
	Awd	$5.00	$10.00
	2	$25.00	$50.00
	3	$150.00	$300.00
	4	$25.00	$50.00
Ref #5	**203E10000**	**EXCAVATION, (2418 CY)**	
	Awd	$20.00	$48,360.00
	2	$18.34	$44,346.12
	3	$10.00	$24,180.00
	4	$14.00	$33,852.00
Ref #6	**203E20000**	**EMBANKMENT, (2858 CY)**	
	Awd	$17.49	$49,986.42
	2	$21.00	$60,018.00
	3	$50.00	$142,900.00
	4	$23.00	$65,734.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (2727 SY)**	
	Awd	$3.50	$9,544.50
	2	$4.30	$11,726.10
	3	$3.00	$8,181.00
	4	$4.50	$12,271.50
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (762.5 FT)**	
	Awd	$20.40	$15,555.00
	2	$20.40	$15,555.00
	3	$22.50	$17,156.25
	4	$20.40	$15,555.00
Ref #9	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (3 EACH)**	
	Awd	$2,520.00	$7,560.00
	2	$2,520.00	$7,560.00
	3	$2,500.00	$7,500.00
	4	$2,520.00	$7,560.00
Ref #10	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,360.00	$2,720.00
	2	$1,360.00	$2,720.00
	3	$1,250.00	$2,500.00
	4	$1,360.00	$2,720.00

Ref #11	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,425.00	$9,700.00
	2	$2,425.00	$9,700.00
	3	$2,700.00	$10,800.00
	4	$2,425.00	$9,700.00
Ref #12	**622E41110**	**PORTABLE BARRIER, ANCHORED, (1740 FT)**	
	Awd	$20.00	$34,800.00
	2	$24.00	$41,760.00
	3	$25.00	$43,500.00
	4	$48.00	$83,520.00
Ref #13	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (2 EACH)**	
	Awd	$195.00	$390.00
	2	$195.00	$390.00
	3	$326.30	$652.60
	4	$195.00	$390.00

Section 1 - ROADWAY - Totals

Awd	**$226,934.92**
2	**$235,522.72**
3	**$310,069.85**
4	**$283,592.50**

Ref #14	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (24 SY)**	
	Awd	$100.00	$2,400.00
	2	$70.00	$1,680.00
	3	$153.63	$3,687.12
	4	$200.00	$4,800.00
Ref #15	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (300 CY)**	
	Awd	$85.00	$25,500.00
	2	$126.00	$37,800.00
	3	$115.78	$34,734.00
	4	$282.00	$84,600.00
Ref #16	**659E00300**	**TOPSOIL, (380 CY)**	
	Awd	$20.00	$7,600.00
	2	$31.00	$11,780.00
	3	$45.00	$17,100.00
	4	$45.00	$17,100.00
Ref #17	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (2749 SY)**	
	Awd	$2.00	$5,498.00
	2	$1.95	$5,360.55
	3	$1.00	$2,749.00
	4	$1.00	$2,749.00
Ref #18	**659E14000**	**REPAIR SEEDING AND MULCHING, (137 SY)**	
	Awd	$0.27	$36.99
	2	$0.85	$116.45
	3	$2.00	$274.00
	4	$2.00	$274.00
Ref #19	**659E15000**	**INTER-SEEDING, (137 SY)**	
	Awd	$0.27	$36.99
	2	$0.10	$13.70
	3	$1.00	$137.00
	4	$0.60	$82.20

Ref #20	**659E20000**	**COMMERCIAL FERTILIZER, (0.62 TON)**	
	Awd	$100.00	$62.00
	2	$395.00	$244.90
	3	$1,200.00	$744.00
	4	$1,200.00	$744.00
Ref #21	**659E31000**	**LIME, (0.57 ACRE)**	
	Awd	$1.00	$0.57
	2	$15.00	$8.55
	3	$1.00	$0.57
	4	$135.00	$76.95
Ref #22	**659E35000**	**WATER, (22 MGAL)**	
	Awd	$0.10	$2.20
	2	$1.00	$22.00
	3	$1.00	$22.00
	4	$5.00	$110.00
Ref #23	**670E00500**	**SLOPE EROSION PROTECTION, (673 SY)**	
	Awd	$5.00	$3,365.00
	2	$2.45	$1,648.85
	3	$2.00	$1,346.00
	4	$2.00	$1,346.00
Ref #24	**832E30000**	**EROSION CONTROL, (4500 EACH)**	
	Awd	$1.00	$4,500.00
	2	$1.00	$4,500.00
	3	$1.00	$4,500.00
	4	$1.00	$4,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$49,001.75**
2	**$63,175.00**
3	**$65,293.69**
4	**$116,382.15**

Ref #25	**605E31100**	**AGGREGATE DRAINS, (593 FT)**	
	Awd	$15.00	$8,895.00
	2	$19.00	$11,267.00
	3	$10.00	$5,930.00
	4	$20.00	$11,860.00
Ref #26	**611E07400**	**18" CONDUIT, TYPE B, (20 FT)**	
	Awd	$10.00	$200.00
	2	$76.00	$1,520.00
	3	$85.00	$1,700.00
	4	$100.00	$2,000.00
Ref #27	**611E08100**	**18" CONDUIT, TYPE E, (20 FT)**	
	Awd	$10.00	$200.00
	2	$83.00	$1,660.00
	3	$50.00	$1,000.00
	4	$100.00	$2,000.00
Ref #28	**611E08200**	**18" CONDUIT, TYPE F, (20 FT)**	
	Awd	$10.00	$200.00
	2	$69.00	$1,380.00
	3	$50.00	$1,000.00
	4	$100.00	$2,000.00

Section 3 - DRAINAGE - Totals

Awd	**$9,495.00**
2	**$15,827.00**
3	**$9,630.00**
4	**$17,860.00**

Ref #29	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (62 FT)**	
	Awd	$5.00	$310.00
	2	$23.00	$1,426.00
	3	$15.00	$930.00
	4	$5.00	$310.00
Ref #30	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (590 CY)**	
	Awd	$180.00	$106,200.00
	2	$192.00	$113,280.00
	3	$180.00	$106,200.00
	4	$180.00	$106,200.00
Ref #31	**304E20000**	**AGGREGATE BASE, (455 CY)**	
	Awd	$120.00	$54,600.00
	2	$115.00	$52,325.00
	3	$115.00	$52,325.00
	4	$123.00	$55,965.00
Ref #32	**407E10000**	**TACK COAT, (386 GAL)**	
	Awd	$3.00	$1,158.00
	2	$3.05	$1,177.30
	3	$3.00	$1,158.00
	4	$3.00	$1,158.00
Ref #33	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (195 CY)**	
	Awd	$270.00	$52,650.00
	2	$326.00	$63,570.00
	3	$270.00	$52,650.00
	4	$270.00	$52,650.00
Ref #34	**609E24510**	**CURB, TYPE 4-C, (76 FT)**	
	Awd	$65.00	$4,940.00
	2	$95.00	$7,220.00
	3	$50.00	$3,800.00
	4	$90.00	$6,840.00
Ref #35	**617E10100**	**COMPACTED AGGREGATE, (84 CY)**	
	Awd	$150.00	$12,600.00
	2	$154.00	$12,936.00
	3	$150.00	$12,600.00
	4	$150.00	$12,600.00
Ref #36	**617E25000**	**WATER, (4 MGAL)**	
	Awd	$0.10	$0.40
	2	$72.00	$288.00
	3	$100.00	$400.00
	4	$90.00	$360.00
Ref #37	**618E40900**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (553 FT)**	
	Awd	$14.29	$7,902.37
	2	$9.50	$5,253.50
	3	$10.00	$5,530.00
	4	$9.55	$5,281.15

Section 4 - PAVEMENT - Totals

Awd	**$240,360.77**
2	**$257,475.80**
3	**$235,593.00**
4	**$241,364.15**

Ref #38	**621E00100**	**RPM, (45 EACH)**	
	Awd	$80.00	$3,600.00
	2	$131.00	$5,895.00
	3	$125.00	$5,625.00
	4	$130.17	$5,857.65
Ref #39	**621E00300**	**RPM REFLECTOR, (45 EACH)**	
	Awd	$16.00	$720.00
	2	$24.70	$1,111.50
	3	$5.00	$225.00
	4	$24.27	$1,092.15
Ref #40	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (45 EACH)**	
	Awd	$5.00	$225.00
	2	$9.00	$405.00
	3	$50.00	$2,250.00
	4	$10.50	$472.50
Ref #41	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (18 EACH)**	
	Awd	$10.00	$180.00
	2	$12.50	$225.00
	3	$15.00	$270.00
	4	$12.50	$225.00
Ref #42	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (56 FT)**	
	Awd	$22.50	$1,260.00
	2	$13.90	$778.40
	3	$15.00	$840.00
	4	$22.50	$1,260.00
Ref #43	**630E08600**	**SIGN POST REFLECTOR, (4 EACH)**	
	Awd	$45.00	$180.00
	2	$79.50	$318.00
	3	$75.00	$300.00
	4	$45.00	$180.00
Ref #44	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$25.00	$300.00
	2	$37.45	$449.40
	3	$28.00	$336.00
	4	$25.00	$300.00
Ref #45	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$10.00	$40.00
	2	$59.60	$238.40
	3	$40.00	$160.00
	4	$10.00	$40.00
Ref #46	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$15.00	$60.00
	2	$88.85	$355.40
	3	$40.00	$160.00
	4	$15.00	$60.00

Ref #48	**646E10010**	**EDGE LINE, 6", (0.46 MILE)**	
	Awd	$5,800.00	$2,668.00
	2	$7,965.00	$3,663.90
	3	$6,500.00	$2,990.00
	4	$7,965.00	$3,663.90
Ref #49	**646E10200**	**CENTER LINE, (0.22 MILE)**	
	Awd	$5,800.00	$1,276.00
	2	$10,620.00	$2,336.40
	3	$10,500.00	$2,310.00
	4	$10,620.00	$2,336.40

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$10,509.00**
2	**$15,776.40**
3	**$15,466.00**
4	**$15,487.60**

Ref #50	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (10 CY)**	
	Awd	$35.00	$350.00
	2	$150.00	$1,500.00
	3	$100.00	$1,000.00
	4	$260.00	$2,600.00
Ref #51	**410E13000**	**TRAFFIC COMPACTED SURFACE, TYPE C, (10 CY)**	
	Awd	$35.00	$350.00
	2	$150.00	$1,500.00
	3	$100.00	$1,000.00
	4	$280.00	$2,800.00
Ref #52	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (300 HOUR)**	
	Awd	$50.00	$15,000.00
	2	$110.00	$33,000.00
	3	$60.00	$18,000.00
	4	$90.00	$27,000.00
Ref #53	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, (1 EACH)**	
	Awd	$43,000.00	$43,000.00
	2	$41,500.00	$41,500.00
	3	$45,000.00	$45,000.00
	4	$82,000.00	$82,000.00
Ref #54	**614E11630**	**INCREASED BARRIER DELINEATION, (1740 FT)**	
	Awd	$6.00	$10,440.00
	2	$1.20	$2,088.00
	3	$5.00	$8,700.00
	4	$3.00	$5,220.00
Ref #55	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (6 EACH)**	
	Awd	$2,200.00	$13,200.00
	2	$2,360.00	$14,160.00
	3	$1,000.00	$6,000.00
	4	$2,320.00	$13,920.00
Ref #57	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$70.00	$700.00
	2	$335.00	$3,350.00
	3	$350.00	$3,500.00
	4	$900.00	$9,000.00

Ref #58	**614E13310**	**BARRIER REFLECTOR, TYPE 1, (TWO-WAY), (18 EACH)**	
	Awd	$10.00	$180.00
	2	$9.50	$171.00
	3	$50.00	$900.00
	4	$20.00	$360.00
Ref #59	**614E13314**	**BARRIER REFLECTOR, TYPE 3, (BI-DIRECTIONAL), (11 EACH)**	
	Awd	$10.00	$110.00
	2	$9.50	$104.50
	3	$75.00	$825.00
	4	$20.00	$220.00
Ref #60	**614E13360**	**OBJECT MARKER, TWO WAY, (29 EACH)**	
	Awd	$18.00	$522.00
	2	$19.00	$551.00
	3	$100.00	$2,900.00
	4	$19.00	$551.00
Ref #61	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**	
	Awd	$900.00	$7,200.00
	2	$1,100.00	$8,800.00
	3	$900.00	$7,200.00
	4	$700.00	$5,600.00
Ref #62	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.38 MILE)**	
	Awd	$5,000.00	$1,900.00
	2	$10,560.00	$4,012.80
	3	$6,500.00	$2,470.00
	4	$10,560.00	$4,012.80
Ref #63	**614E22100**	**WORK ZONE EDGE LINE, CLASS I, 4", 642 PAINT, (0.42 MILE)**	
	Awd	$5,000.00	$2,100.00
	2	$5,130.00	$2,154.60
	3	$4,500.00	$1,890.00
	4	$5,130.00	$2,154.60
Ref #64	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.4 MILE)**	
	Awd	$7,100.00	$2,840.00
	2	$8,000.00	$3,200.00
	3	$8,500.00	$3,400.00
	4	$8,000.00	$3,200.00
Ref #65	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (24 FT)**	
	Awd	$10.00	$240.00
	2	$3.00	$72.00
	3	$8.00	$192.00
	4	$3.00	$72.00
Ref #66	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (196 SY)**	
	Awd	$100.00	$19,600.00
	2	$250.00	$49,000.00
	3	$75.00	$14,700.00
	4	$250.00	$49,000.00
Ref #67	**616E10000**	**WATER, (20 MGAL)**	
	Awd	$0.01	$0.20
	2	$65.00	$1,300.00
	3	$50.00	$1,000.00
	4	$100.00	$2,000.00

Ref #68	**630E97800**	**SIGNING, MISC.: ADDITIONAL SIGNS, GROUND MOUNTED, , (100 SF)**	
	Awd	$15.00	$1,500.00
	2	$22.00	$2,200.00
	3	$12.00	$1,200.00
	4	$25.00	$2,500.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$119,232.20**
2	**$168,663.90**
3	**$119,877.00**
4	**$212,210.40**

Ref #69	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$169,000.00	$169,000.00
	2	$100,000.00	$100,000.00
	3	$205,000.00	$205,000.00
	4	$210,000.00	$210,000.00
Ref #70	**202E22900**	**APPROACH SLAB REMOVED, (80 SY)**	
	Awd	$25.00	$2,000.00
	2	$33.00	$2,640.00
	3	$125.00	$10,000.00
	4	$160.00	$12,800.00
Ref #71	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$45,700.00	$45,700.00
	2	$84,000.00	$84,000.00
	3	$150,000.00	$150,000.00
	4	$132,600.00	$132,600.00
Ref #72	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$29,333.00	$29,333.00
	2	$40,000.00	$40,000.00
	3	$82,000.00	$82,000.00
	4	$165,000.00	$165,000.00
Ref #73	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (48063 LB)**	
	Awd	$1.53	$73,536.39
	2	$1.71	$82,187.73
	3	$1.75	$84,110.25
	4	$2.55	$122,560.65
Ref #74	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (3308 FT)**	
	Awd	$2.06	$6,814.48
	2	$2.60	$8,600.80
	3	$2.05	$6,781.40
	4	$3.00	$9,924.00
Ref #75	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$3,000.00	$6,000.00
	2	$3,500.00	$7,000.00
	3	$3,500.00	$7,000.00
	4	$4,000.00	$8,000.00
Ref #76	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (181 CY)**	
	Awd	$1,200.00	$217,200.00
	2	$1,580.00	$285,980.00
	3	$1,350.00	$244,350.00
	4	$1,236.00	$223,716.00

Ref #77	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (33 CY)**	
	Awd	$900.00	$29,700.00
	2	$1,725.00	$56,925.00
	3	$1,450.00	$47,850.00
	4	$1,720.00	$56,760.00
Ref #78	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (158 CY)**	
	Awd	$737.65	$116,548.70
	2	$950.00	$150,100.00
	3	$750.00	$118,500.00
	4	$1,050.00	$165,900.00
Ref #79	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (459 SY)**	
	Awd	$40.00	$18,360.00
	2	$32.50	$14,917.50
	3	$40.00	$18,360.00
	4	$95.00	$43,605.00
Ref #80	**512E33000**	**TYPE 2 WATERPROOFING, (67 SY)**	
	Awd	$40.00	$2,680.00
	2	$78.00	$5,226.00
	3	$35.00	$2,345.00
	4	$95.00	$6,365.00
Ref #81	**515E15010**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (6 EACH)**	
	Awd	$37,190.00	$223,140.00
	2	$46,200.00	$277,200.00
	3	$56,000.00	$336,000.00
	4	$47,600.00	$285,600.00
Ref #82	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (15 EACH)**	
	Awd	$1,600.00	$24,000.00
	2	$3,600.00	$54,000.00
	3	$3,000.00	$45,000.00
	4	$2,200.00	$33,000.00
Ref #83	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$10.00	$170.00
	2	$8.00	$136.00
	3	$25.00	$425.00
	4	$51.00	$867.00
Ref #84	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (69 SF)**	
	Awd	$15.00	$1,035.00
	2	$9.00	$621.00
	3	$30.00	$2,070.00
	4	$38.00	$2,622.00
Ref #85	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (132 FT)**	
	Awd	$50.00	$6,600.00
	2	$36.00	$4,752.00
	3	$40.00	$5,280.00
	4	$53.00	$6,996.00
Ref #86	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$1,900.00	$22,800.00
	2	$1,675.00	$20,100.00
	3	$1,900.00	$22,800.00
	4	$3,050.00	$36,600.00

Ref #87	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (114 CY)**	
	Awd	$100.00	$11,400.00
	2	$131.00	$14,934.00
	3	$150.00	$17,100.00
	4	$180.00	$20,520.00
Ref #88	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (149 FT)**	
	Awd	$10.00	$1,490.00
	2	$9.00	$1,341.00
	3	$25.00	$3,725.00
	4	$30.00	$4,470.00
Ref #89	**518E40012**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, (60 FT)**	
	Awd	$10.00	$600.00
	2	$8.00	$480.00
	3	$25.00	$1,500.00
	4	$102.00	$6,120.00
Ref #90	**524E94702**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, (38 FT)**	
	Awd	$350.00	$13,300.00
	2	$1,020.00	$38,760.00
	3	$250.00	$9,500.00
	4	$1,420.00	$53,960.00
Ref #91	**524E94704**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, (166 FT)**	
	Awd	$484.00	$80,344.00
	2	$230.00	$38,180.00
	3	$450.00	$74,700.00
	4	$1,000.00	$166,000.00
Ref #92	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (236 SY)**	
	Awd	$390.00	$92,040.00
	2	$440.00	$103,840.00
	3	$400.00	$94,400.00
	4	$385.00	$90,860.00
Ref #93	**526E90011**	**TYPE A INSTALLATION, AS PER PLAN, (95 FT)**	
	Awd	$200.00	$19,000.00
	2	$325.00	$30,875.00
	3	$225.00	$21,375.00
	4	$306.00	$29,070.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (GEA-00322-1 - Totals

Awd	**$1,212,791.57**
2	**$1,422,796.03**
3	**$1,610,171.65**
4	**$1,893,915.65**

Ref #94	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$13,900.00	$13,900.00
	3	$25,000.00	$25,000.00
	4	$24,850.00	$24,850.00
Ref #95	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$54,000.00	$54,000.00
	2	$16,000.00	$16,000.00
	3	$40,000.00	$40,000.00
	4	$50,000.00	$50,000.00

Ref #96	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (6 MNTH)**	
	Awd	$1,000.00	$6,000.00
	2	$4,600.00	$27,600.00
	3	$2,000.00	$12,000.00
	4	$3,850.00	$23,100.00
Ref #97	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$30,000.00	$30,000.00
	3	$15,000.00	$15,000.00
	4	$53,000.00	$53,000.00
Ref #98	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$2,500.00	$2,500.00
	3	$7,500.00	$7,500.00
	4	$5,000.00	$5,000.00
Ref #99	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$100,000.00	$100,000.00
	3	$100,000.00	$100,000.00
	4	$154,000.00	$154,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$200,000.00**
2	**$190,000.00**
3	**$199,500.00**
4	**$309,950.00**