Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240517
PID 115750
CUY-SR 176-13.34/VAR Deck
Federal
Type: BRIDGE REPAIR
Letting Date: 11/14/2024
Completion Date: 5/15/2026

Contract Awarded To:	GREAT LAKES CONSTRUCTION CO
Award Amount:	$7,471,500.54
Engineer's Estimate:	$6,050,000.00

Bidder 1
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $7,471,500.54

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$85,000.00	$85,000.00
Ref #2	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (188 SY)**	
	Awd	$30.00	$5,640.00
Ref #3	**202E32000**	**CURB REMOVED, (80 FT)**	
	Awd	$3.00	$240.00
Ref #4	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (12 FT)**	
	Awd	$28.00	$336.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (178 FT)**	
	Awd	$2.00	$356.00
Ref #6	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$130.00	$130.00
Ref #7	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (1 EACH)**	
	Awd	$95.00	$95.00
Ref #8	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$650.00	$650.00
Ref #9	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (31 FT)**	
	Awd	$65.00	$2,015.00
Ref #10	**203E10000**	**EXCAVATION, (48 CY)**	
	Awd	$80.00	$3,840.00
Ref #11	**203E98500**	**ROADWAY, MISC.: CONTRACTOR ACCESS, (LUMP SUM)**	
	Awd	$575,000.00	$575,000.00
Ref #12	**204E10000**	**SUBGRADE COMPACTION, (295 SY)**	
	Awd	$3.00	$885.00
Ref #13	**209E60200**	**LINEAR GRADING, (2 STA)**	
	Awd	$525.00	$1,050.00
Ref #14	**606E15050**	**GUARDRAIL, TYPE MGS, (25 FT)**	
	Awd	$68.40	$1,710.00
Ref #15	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$2,260.00	$2,260.00
Ref #16	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$1,420.00	$1,420.00
Ref #17	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$1,265.64	$1,265.64

Section 1 - ROADWAY - Totals

Awd	**$681,892.64**

Ref #18	**659E98700**	**SEEDING, MISC.:SEEDING AND MULCHING, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
Ref #19	**832E30000**	**EROSION CONTROL, (54566 EACH)**	
	Awd	$1.00	$54,566.00

Section 2 - EROSION CONTROL - Totals

Awd	**$56,566.00**

Ref #20	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (41 FT)**		
	Awd	$42.00	$1,722.00	
Ref #21	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (45 FT)**		
	Awd	$40.00	$1,800.00	
Ref #22	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (20 FT)**		
	Awd	$40.00	$800.00	
Ref #23	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (30 FT)**		
	Awd	$55.00	$1,650.00	
Ref #24	**611E05900**	**15" CONDUIT, TYPE B, 706.08, (12 FT)**		
	Awd	$350.00	$4,200.00	
Ref #25	**611E98150**	**CATCH BASIN, NO. 3, (2 EACH)**		
	Awd	$5,300.00	$10,600.00	

Section 3 - DRAINAGE - Totals

Awd	**$20,772.00**

Ref #26	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1-1/2", (14980 SY)**		
	Awd	$3.90	$58,422.00	
Ref #27	**304E20000**	**AGGREGATE BASE, (48 CY)**		
	Awd	$125.00	$6,000.00	
Ref #28	**407E20000**	**NON-TRACKING TACK COAT, (1273 GAL)**		
	Awd	$4.15	$5,282.95	
Ref #29	**442E22101**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (624 CY)**		
	Awd	$308.00	$192,192.00	
Ref #30	**451E30000**	**SPECIAL - PRESSURE RELIEF JOINT, TYPE A, (44 FT)**		
	Awd	$500.00	$22,000.00	
Ref #31	**452E14110**	**11" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (149 SY)**		
	Awd	$195.00	$29,055.00	
Ref #32	**609E14000**	**CURB, TYPE 2-A, (80 FT)**		
	Awd	$20.00	$1,600.00	

Section 4 - PAVEMENT - Totals

Awd	**$314,551.95**

Ref #33	**625E00450**	**CONNECTION, FUSED PULL APART, (2 EACH)**		
	Awd	$110.00	$220.00	
Ref #34	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (2 EACH)**		
	Awd	$110.00	$220.00	
Ref #35	**625E10490**	**LIGHT POLE, CONVENTIONAL, A10B35, (1 EACH)**		
	Awd	$3,300.00	$3,300.00	
Ref #36	**625E10490**	**LIGHT POLE, CONVENTIONAL, Aat10b35, (1 EACH)**		
	Awd	$4,150.00	$4,150.00	
Ref #37	**625E10500**	**LIGHT POLE, MISC.: POLE IDENTIFIERS, (2 EACH)**		
	Awd	$65.00	$130.00	
Ref #38	**625E10614**	**LIGHT POLE ANCHOR BOLTS ON STRUCTURE, (4 EACH)**		
	Awd	$175.00	$700.00	

Ref #39	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (1 EACH)**	
	Awd	$2,350.00	$2,350.00
Ref #40	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (2042 FT)**	
	Awd	$4.50	$9,189.00
Ref #41	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (220 FT)**	
	Awd	$2.00	$440.00
Ref #42	**625E24100**	**1-1/2" DUCT CABLE WITH TWO NO. 4 AWG 2400 VOLT CAB, (210 FT)**	
	Awd	$10.00	$2,100.00
Ref #43	**625E25400**	**CONDUIT, 2", 725.04, (913 FT)**	
	Awd	$32.00	$29,216.00
Ref #44	**625E25910**	**CONDUIT CLEANED AND CABLES REMOVED, (156 FT)**	
	Awd	$0.50	$78.00
Ref #45	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (2 EACH)**	
	Awd	$500.00	$1,000.00
Ref #46	**625E27503**	**LUMINAIRE, UNDERPASS, SOLID STATE (LED), AS PER PL, (2 EACH)**	
	Awd	$775.00	$1,550.00
Ref #47	**625E29000**	**TRENCH, (190 FT)**	
	Awd	$14.00	$2,660.00
Ref #48	**625E29940**	**BARRIER JUNCTION BOX, (4 EACH)**	
	Awd	$2,300.00	$9,200.00
Ref #49	**625E32000**	**GROUND ROD, (1 EACH)**	
	Awd	$275.00	$275.00
Ref #50	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$9,200.00	$9,200.00
Ref #51	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (190 FT)**	
	Awd	$3.00	$570.00
Ref #52	**625E37000**	**SERVICE TO UNDERPASS LIGHTING, (LUMP SUM)**	
	Awd	$3,250.00	$3,250.00
Ref #53	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$1,850.00	$1,850.00
Ref #54	**625E40010**	**SPECIAL - REPLACEMENT OF EXISTING LIGHTING UNIT, (2 EACH)**	
	Awd	$290.00	$580.00
Ref #55	**625E75400**	**LIGHT POLE REMOVED, (5 EACH)**	
	Awd	$325.00	$1,625.00
Ref #56	**625E75500**	**LIGHT POLE FOUNDATION REMOVED, (1 EACH)**	
	Awd	$200.00	$200.00
Ref #57	**625E75506**	**LUMINAIRE REMOVED, (7 EACH)**	
	Awd	$50.00	$350.00

Section 5 - LIGHTING - Totals

Awd	**$84,403.00**

Ref #58	**621E00100**	**RPM, (114 EACH)**	
	Awd	$62.50	$7,125.00
Ref #59	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (89 EACH)**	
	Awd	$13.89	$1,236.21

Ref #60	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (27 EACH)**	
	Awd	$12.00	$324.00
Ref #61	**630E74500**	**OVERHEAD SIGN SUPPORT, MISC.: TYPE TC-7.65, AS PER, (1 EACH)**	
	Awd	$56,300.00	$56,300.00
Ref #62	**630E79600**	**SIGN SUPPORT ASSEMBLY, BRIDGE MOUNTED, TYPE 1, (2 EACH)**	
	Awd	$1,340.00	$2,680.00
Ref #63	**630E79604**	**SIGN SUPPORT ASSEMBLY, BRIDGE MOUNTED, TYPE 2, (2 EACH)**	
	Awd	$2,080.00	$4,160.00
Ref #64	**630E86320**	**REMOVAL OF STRUCTURE MOUNTED SIGN AND REERECTION, (8 EACH)**	
	Awd	$240.00	$1,920.00
Ref #65	**630E87100**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION, (4 EACH)**	
	Awd	$2,155.00	$8,620.00
Ref #66	**630E89702**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, (1 EACH)**	
	Awd	$5,750.00	$5,750.00
Ref #67	**630E97700**	**SIGNING, MISC.: REMOVAL OF SIGN SUPPORT ASSEMBLY, , (4 EACH)**	
	Awd	$285.00	$1,140.00
Ref #68	**646E10010**	**EDGE LINE, 6", (2 MILE)**	
	Awd	$5,580.00	$11,160.00
Ref #69	**646E10110**	**LANE LINE, 6", (0.52 MILE)**	
	Awd	$11,975.00	$6,227.00
Ref #70	**646E10310**	**CHANNELIZING LINE, 12", (2718 FT)**	
	Awd	$2.50	$6,795.00
Ref #71	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (60 FT)**	
	Awd	$15.80	$948.00
Ref #72	**646E10620**	**CHEVRON MARKING, (277 FT)**	
	Awd	$15.80	$4,376.60
Ref #73	**646E20300**	**LANE ARROW, (2 EACH)**	
	Awd	$400.00	$800.00
Ref #74	**646E20301**	**LANE ARROW, AS PER PLAN, (2 EACH)**	
	Awd	$450.00	$900.00
Ref #75	**646E20320**	**WRONG WAY ARROW, (1 EACH)**	
	Awd	$375.00	$375.00
Ref #76	**646E20510**	**DOTTED LINE, 12", (1875 FT)**	
	Awd	$2.20	$4,125.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$124,961.81**

Ref #77	**625E25402**	**CONDUIT, 2", 725.05, (808 FT)**	
	Awd	$19.00	$15,352.00
Ref #78	**625E29000**	**TRENCH, (380 FT)**	
	Awd	$14.00	$5,320.00
Ref #79	**625E29940**	**BARRIER JUNCTION BOX, (6 EACH)**	
	Awd	$2,300.00	$13,800.00
Ref #80	**625E30700**	**PULL BOX, 725.08, 18", (3 EACH)**	
	Awd	$1,100.00	$3,300.00

Ref #81	**625E32000**	**GROUND ROD, (5 EACH)**	
	Awd	$275.00	$1,375.00
Ref #82	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (380 FT)**	
	Awd	$3.00	$1,140.00
Ref #83	**632E64020**	**PEDESTAL FOUNDATION, (1 EACH)**	
	Awd	$1,700.00	$1,700.00
Ref #84	**632E64950**	**TEST HOLE PERFORMED, (1 EACH)**	
	Awd	$160.00	$160.00
Ref #85	**632E68300**	**POWER CABLE, 3 CONDUCTOR, NO. 6 AWG, (567 FT)**	
	Awd	$9.00	$5,103.00
Ref #86	**632E69320**	**POWER CABLE, 3 CONDUCTOR, NO. 2 AWG, (241 FT)**	
	Awd	$12.00	$2,892.00
Ref #87	**632E90010**	**PEDESTAL, MISC.: 12', (4 EACH)**	
	Awd	$1,700.00	$6,800.00
Ref #88	**809E69130**	**WRONG WAY DETECTION SYSTEM, (1 EACH)**	
	Awd	$39,655.00	$39,655.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$96,597.00**

Ref #89	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (650 HOUR)**	
	Awd	$122.35	$79,527.50
Ref #90	**614E11630**	**INCREASED BARRIER DELINEATION, (2640 FT)**	
	Awd	$2.08	$5,491.20
Ref #91	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (2 EACH)**	
	Awd	$2,148.36	$4,296.72
Ref #92	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$22,336.58	$22,336.58
Ref #93	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (7 EACH)**	
	Awd	$249.68	$1,747.76
Ref #94	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (298 EACH)**	
	Awd	$42.35	$12,620.30
Ref #95	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (111 EACH)**	
	Awd	$12.24	$1,358.64
Ref #96	**614E13312**	**BARRIER REFLECTOR, TYPE 2, ONE WAY, (12 EACH)**	
	Awd	$12.38	$148.56
Ref #97	**614E13350**	**OBJECT MARKER, ONE WAY, (123 EACH)**	
	Awd	$20.22	$2,487.06
Ref #98	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (16 SNMT)**	
	Awd	$1,059.96	$16,959.36
Ref #99	**614E20056**	**WORK ZONE LANE LINE, CLASS I, 6", 807 PAINT, (0.22 MILE)**	
	Awd	$1,370.00	$301.40
Ref #100	**614E20356**	**WORK ZONE LANE LINE, CLASS I, 6", 873, (0.21 MILE)**	
	Awd	$5,228.90	$1,098.07
Ref #101	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (0.75 MILE)**	
	Awd	$1,455.00	$1,091.25

Ref #102	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, (1.75 MILE)**	
	Awd	$5,330.00	$9,327.50
Ref #103	**614E22326**	**WORK ZONE EDGE LINE, CLASS I, 6", 873, (0.73 MILE)**	
	Awd	$10,161.88	$7,418.17
Ref #104	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.95 MILE)**	
	Awd	$2,515.00	$2,389.25
Ref #105	**614E23110**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 807 PAI, (4043 FT)**	
	Awd	$2.55	$10,309.65
Ref #106	**614E23130**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 873, (1536 FT)**	
	Awd	$3.26	$5,007.36
Ref #107	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (2490 FT)**	
	Awd	$1.50	$3,735.00
Ref #108	**614E24102**	**WORK ZONE DOTTED LINE, CLASS I, 6", 807 PAINT, (468 FT)**	
	Awd	$2.25	$1,053.00
Ref #109	**614E24122**	**WORK ZONE DOTTED LINE, CLASS I, 6", 873, (203 FT)**	
	Awd	$0.87	$176.61
Ref #110	**614E24618**	**WORK ZONE DOTTED LINE, CLASS III, 12", 642 PAINT, (1445 FT)**	
	Awd	$1.25	$1,806.25
Ref #111	**614E25210**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS II, 642 , (30 FT)**	
	Awd	$4.75	$142.50
Ref #112	**614E28200**	**WORK ZONE GORE MARKING, CLASS II, 642 PAINT, (246 FT)**	
	Awd	$4.50	$1,107.00
Ref #113	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (2640 FT)**	
	Awd	$18.00	$47,520.00
Ref #114	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (14 SNMT)**	
	Awd	$678.48	$9,498.72
Ref #115	**896E00012**	**PORTABLE NON-INTRUSIVE TRAFFIC SENSOR, CLASS II, (4 SNMT)**	
	Awd	$1,334.87	$5,339.48
Ref #116	**896E00021**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (2 SNMT)**	
	Awd	$2,348.92	$4,697.84

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$258,992.73**

Ref #117	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$375,000.00	$375,000.00
Ref #118	**202E22900**	**APPROACH SLAB REMOVED, (115 SY)**	
	Awd	$57.00	$6,555.00
Ref #119	**202E23500**	**WEARING COURSE REMOVED, (115 SY)**	
	Awd	$10.00	$1,150.00
Ref #120	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$500.00	$500.00
Ref #122	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
Ref #123	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (248138 LB)**	
	Awd	$1.63	$404,464.94

Ref #124	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (15358 LB)**	
	Awd	$1.64	$25,187.12
Ref #125	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (26083 FT)**	
	Awd	$1.75	$45,645.25
Ref #126	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (512 EACH)**	
	Awd	$35.00	$17,920.00
Ref #127	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (719 CY)**	
	Awd	$1,350.00	$970,650.00
Ref #128	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (261 CY)**	
	Awd	$800.00	$208,800.00
Ref #129	**511E40512**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (136 CY)**	
	Awd	$1,700.00	$231,200.00
Ref #130	**511E42513**	**CLASS QC1 CONCRETE WITH QC/QA, PIER CAP, AS PER PL, (41 CY)**	
	Awd	$7,000.00	$287,000.00
Ref #131	**511E45712**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT, (28 CY)**	
	Awd	$2,400.00	$67,200.00
Ref #132	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (2392 SY)**	
	Awd	$40.00	$95,680.00
Ref #133	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (9 FT)**	
	Awd	$450.00	$4,050.00
Ref #134	**512E33000**	**TYPE 2 WATERPROOFING, (20 SY)**	
	Awd	$40.00	$800.00
Ref #135	**512E71500**	**SPECIAL - URETHANE TOP COAT SEALER, (576 SY)**	
	Awd	$25.00	$14,400.00
Ref #136	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (4 SY)**	
	Awd	$150.00	$600.00
Ref #137	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (321 LB)**	
	Awd	$12.00	$3,852.00
Ref #138	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (12390 EACH)**	
	Awd	$5.50	$68,145.00
Ref #139	**513E90000**	**STRUCTURAL STEEL, MISC.: LATERAL RESTRAINT BLOCKS, (538 LB)**	
	Awd	$18.00	$9,684.00
Ref #140	**513E95030**	**STRUCTURAL STEEL, MISC.: CABLE RESTRAINERS, (8 EACH)**	
	Awd	$3,300.00	$26,400.00
Ref #141	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (2032 SF)**	
	Awd	$75.00	$152,400.00
Ref #142	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (2032 SF)**	
	Awd	$20.00	$40,640.00
Ref #143	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (2373 SF)**	
	Awd	$17.13	$40,649.49
Ref #144	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (2373 SF)**	
	Awd	$8.57	$20,336.61
Ref #145	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (43 FT)**	
	Awd	$900.00	$38,700.00
Ref #146	**516E11211**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (60 FT)**	
	Awd	$1,200.00	$72,000.00

Ref #147	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (38 SF)**	
	Awd	$32.00	$1,216.00
Ref #148	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)**	
	Awd	$3,800.00	$19,000.00
Ref #149	**516E44401**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (33 EACH)**	
	Awd	$3,400.00	$112,200.00
Ref #150	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$185,000.00	$185,000.00
Ref #151	**518E12200**	**SCUPPERS, INCLUDING SUPPORTS, (6 EACH)**	
	Awd	$2,500.00	$15,000.00
Ref #152	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (36 CY)**	
	Awd	$150.00	$5,400.00
Ref #153	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (81 FT)**	
	Awd	$25.00	$2,025.00
Ref #154	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (60 FT)**	
	Awd	$65.00	$3,900.00
Ref #155	**518E51300**	**DOWNSPOUT MODIFICATION, 10", (3 EACH)**	
	Awd	$12,000.00	$36,000.00
Ref #156	**518E62200**	**STRUCTURE DRAINAGE, MISC.: PLUGGING EXISTING WEEPH, (3 EACH)**	
	Awd	$330.00	$990.00
Ref #157	**518E62200**	**STRUCTURE DRAINAGE, MISC.: REMOVE AND REMOUNT EXIS, (3 EACH)**	
	Awd	$15,000.00	$45,000.00
Ref #158	**518E63300**	**STRUCTURE DRAINAGE, MISC.: CLEANING EXISTING DOWNS, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
Ref #159	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (PIER REPAI, (843 SF)**	
	Awd	$95.00	$80,085.00
Ref #160	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (SEISMIC RE, (5258 SF)**	
	Awd	$86.00	$452,188.00
Ref #161	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (124 SY)**	
	Awd	$470.00	$58,280.00
Ref #162	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (27 SY)**	
	Awd	$200.00	$5,400.00
Ref #163	**844E10000**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, (1299 SF)**	
	Awd	$330.00	$428,670.00
Ref #164	**844E10001**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, , (450 SF)**	
	Awd	$75.00	$33,750.00
Ref #165	**844E10001**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, , (90 SF)**	
	Awd	$230.00	$20,700.00
Ref #166	**844E10001**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, , (1350 SF)**	
	Awd	$46.00	$62,100.00
Ref #167	**844E10001**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, , (135 SF)**	
	Awd	$170.00	$22,950.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (CUY-176-13. - Totals

Awd **$5,022,963.41**

Ref #168	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$90,000.00	$90,000.00
Ref #169	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
Ref #170	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$185,000.00	$185,000.00
Ref #171	**619E16021**	**FIELD OFFICE, TYPE C, AS PER PLAN, (12 MNTH)**	
	Awd	$7,400.00	$88,800.00
Ref #172	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
Ref #173	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$373,000.00	$373,000.00
Ref #174	**690E98400**	**SPECIAL - PRE-CONSTRUCTION VIDEOGRAPHY, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$809,800.00**