Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240520
PID 109469
D04-CHIP FY2025
Federal
Type: CHIP SEAL
Letting Date: 11/14/2024
Completion Date: 8/1/2025

Contract Awarded To: GEAUGA HIGHWAY CO
Award Amount: $991,283.30

Engineer's Estimate: $1,020,000.00

Bidder 1
GEAUGA HIGHWAY CO
14126 MAIN MARKET RD
Portage
HIRAM, OH 44234
Bid $991,283.30

Bidder 2
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
Bid $1,010,236.50

Ref #1	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$1,000.00	$1,000.00

Section 1 - ROADWAY - Totals

Awd	**$3,000.00**
2	**$1,000.00**

Ref #2	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**

Ref #3	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (2250 SY)**	
	Awd	$40.00	$90,000.00
	2	$65.00	$146,250.00
Ref #4	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (205694 SY)**	
	Awd	$1.00	$205,694.00
	2	$1.00	$205,694.00
Ref #5	**422E25000**	**EMULSION, CHIP SEAL @ 0.4 GAL/SY, (82278 GAL)**	
	Awd	$3.20	$263,289.60
	2	$3.00	$246,834.00
Ref #6	**886E11000**	**FOG SEAL @ 0.15 GAL/SY, (30855 GAL)**	
	Awd	$2.90	$89,479.50
	2	$3.00	$92,565.00

Section 3 - PAVEMENT - Totals

Awd	**$648,463.10**
2	**$691,343.00**

Ref #7	**621E00100**	**RPM, (947 EACH)**	
	Awd	$40.00	$37,880.00
	2	$38.50	$36,459.50
Ref #8	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (761 EACH)**	
	Awd	$20.00	$15,220.00
	2	$15.00	$11,415.00
Ref #9	**642E00104**	**EDGE LINE, 6", TYPE 1, (27.15 MILE)**	
	Awd	$730.00	$19,819.50
	2	$730.00	$19,819.50
Ref #10	**642E00300**	**CENTER LINE, TYPE 1, (13.57 MILE)**	
	Awd	$975.00	$13,230.75
	2	$975.00	$13,230.75
Ref #11	**642E00500**	**STOP LINE, TYPE 1, (121 FT)**	
	Awd	$3.95	$477.95
	2	$3.95	$477.95

Ref #12	**642E01000**	**RAILROAD SYMBOL MARKING, TYPE 1, (4 EACH)**	
	Awd	$350.00	$1,400.00
	2	$350.00	$1,400.00
Ref #13	**642E01124**	**SCHOOL SYMBOL MARKING, 120", TYPE 1, (4 EACH)**	
	Awd	$350.00	$1,400.00
	2	$350.00	$1,400.00
Ref #14	**646E50000**	**REMOVAL OF PAVEMENT MARKING, (8 EACH)**	
	Awd	$50.00	$400.00
	2	$50.00	$400.00
Ref #15	**646E50100**	**REMOVAL OF PAVEMENT MARKING, (121 FT)**	
	Awd	$3.00	$363.00
	2	$3.00	$363.00
Ref #16	**646E50300**	**REMOVAL OF PAVEMENT MARKING, (40.72 MILE)**	
	Awd	$1,000.00	$40,720.00
	2	$1,000.00	$40,720.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$130,911.20**
2	**$125,685.70**

Ref #17	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (50 HOUR)**	
	Awd	$70.00	$3,500.00
	2	$100.00	$5,000.00
Ref #18	**614E12460**	**WORK ZONE MARKING SIGN, (16 EACH)**	
	Awd	$65.00	$1,040.00
	2	$65.00	$1,040.00
Ref #19	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (40.71 MILE)**	
	Awd	$850.00	$34,603.50
	2	$850.00	$34,603.50
Ref #20	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (54.3 MILE)**	
	Awd	$650.00	$35,295.00
	2	$650.00	$35,295.00
Ref #21	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (363 FT)**	
	Awd	$3.50	$1,270.50
	2	$3.50	$1,270.50

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$75,709.00**
2	**$77,209.00**

Ref #22	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$7,498.80	$7,498.80
Ref #23	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$89,000.00	$89,000.00
	2	$45,000.00	$45,000.00
Ref #24	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$950.00	$5,700.00
	2	$2,000.00	$12,000.00

Ref #25	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$7,500.00	$7,500.00
Ref #26	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$42,000.00	$42,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$132,200.00**
2	**$113,998.80**